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Scope of Work (SOW) 
 

The successful bidder/contractor will undertake the construction of new warehouse located at IRC-
Jalalabad office. The general activities are moblization, site preparation, filling the exist area of 
warehouse with required compaction, excavation for foundation, RCC footings with RCC ring 
beams, boudler and pcc for floor of warehouse, installation of steel I beams on the height of 3m of 
brick masonry walls for better stability of walls ,installation of all pre-fabricated steel components 
shown in drawing and described with technical specification in bill of quantity, brick masonry 
work, plastering inside and ouside walls, painting of inside and outside walls, installation of 
mettalic doors and windows, provision of elctric and ventillation systems as per design drawing 
and specifications mentiond in BoQ, daily planning and reporting of work’s progress, utilization 
of project resources, execution of work with best quality and within timeline, closing and handover 
the project after completion of all activities and all rectifications of deficiencies guided and marked 
with IRC’s Engineers.  
As the construction of this type of warehouse have two different groups of activities that are 
construction work and instalaltion of pre-fabricated metallic structure with all components. 
Therefore, its required that the contractor should provide work methodology, quality control plan, 
safety and health plan, , work schedule, proof of similar experience, techncial and professional 
team and list of required equipments in bidding process as well as to site work on execution 
process. 
The construction company is in charge also for Project Management of this construction work. 
IRC requires services to construct the warehouse as per attached technical drawings, scope of work 
and bill of materials. All construction Services to be provided should be fully finished and ready 
for use such as site preparation, filling of exist area, excavating, removal of extra material from 
site to safe area, structures, concrete work, masonry, electrical and ventillation systems or can 
canlude it as construction and metal services generally. 
The work must be completed within timeline (4 months after signing of contract) and best quality 
through approperiate planning, monitoring and controlling and the contractor is requesting to share 
all information with IRC engineers and should work as per IRC’s engineers instruction at site. 
Safety is Contractor's responsibility and accordingly Contractor shall ensure the highest standards 
of safety and accident prevention. In order to maintain a safe and healthy work environment 
Contractor shall comply fully with needed and applicable requirements of Company’s Health and 
Safety Management System at all times during performance of the Services.the work site is located  
inside of IRC’s office yard therefore the observation and management of safety, transportation of 
material, installation of mettalic equipment required close management and control to prevent any 
accident and provide safe environment for work because the IRC’s staff have moving closed to  
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work area. Therefore, the contractor is required to protect the work’s site with fence or with 
considering other safety and health methodology. 
It is required to perfrom sampling for testing at site and test the samples togethers with presence 
of IRC engineers to gain the expected results. 
The contractor should have daily plan and daily work progress reporting to IRC engineering 
department and share the work progress on time and daily basis. 
All required material should approved by IRC engineering and quality control departments before 
utilization at site. 
The contractor should lanunch the work, execute, and close each activity as per contract conditions, 
drawings, BoQ and instruction of IRC’s engineers and technical team. 
Its expected that all supplier/contractos have site visit before bidding process to know better 
regarding warehouse location, its surounded area with constraints and will gain response to any 
raised question regarding this type of work and the IRC’s Engineers will instruct them better. 
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