
 

 
 

REQUEST FOR PROPOSAL 

 
TO:  

 

All interested suppliers   Date of issue:  March 26, 2024 

 RFP no.: PR-KBL-24-72 

 Contract title: Construction and or rehabilitation of agriculture 
infrastructure (Irrigation Canal) in Jalwani, 
Shamir bala and Mahiper villages of Guldara 
District, Kabul. 

 Closing date: April 2, 2024  12:00 PM 

 For further information, please 
contact the Contracting 
Authority: 

NCA Afghanistan 
E-mail: Afghan.operations@nca.no   
 
Please submit technical and financial offers in 
separately sealed envelops. 

  Please note that the Technical and Financial Proposals may be delivered 
to the Contracting Authority at the above address in separate sealed 
envelops clearly marked with Financial offer and technical offer and the 
above File Number and the name of the submitting company. 

 

NCA AFGHANISTAN INVITES YOU TO SUBMIT A PROPOSAL FOR CONSTRUCTION AND OR 

REHABILITATION OF AGRICULTURE INFRASTRUCTURE (IRRIGATION CANAL) IN 

JALWANI, SHAMIR BALA AND MAHIPER VILLAGES OF GULDARA DISTRICT, KABUL. 

 

Dear Sir/Madam, 

 

The Construction and or rehabilitation of agriculture infrastructure (Irrigation Canal) in Jalwani, Shamir bala and Mahiper villages of 

Guldara District, under Bridge Project of UNDP: 

Please carefully review the following documents, which constitute the Request for Proposal. Please note that a company can apply 
for either one or both the lots. But the company applying for both the lots should demonstrate their financial and technical capacity 

to simultaneously deploy their resources in all locations.  

 

Lot LOT – 1  LOT – 2  LOT -- 3 

Province  Kabul Kabul Kabul 

District Guldara Guldara Guldara 

Village  Mahiper Jalwani Shamir 

 

A – Instructions  

Annex 1: Technical Specifications and Requirements  

 Annex 2: Design Documents and Drawings (Attached Separately) 

 Annex 3: Proposal Submission Form BOQ (to be completed by the Candidate) 

 Annex 4: General Terms and Conditions for Works Contracts  
 Annex 5: Code of Conduct for Contractors 

       Annex 6: Tender Guarantee  

        

 

 

 
If this document is a PDF format, upon request, the Proposal Submission Form can be provided in a WORD format for 
electronic completion. It is forbidden to make alterations to the text. 
 

mailto:Afghan.operations@nca.no
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We should be grateful if you would inform us by email of your intention to submit or not a proposal to the following email 
address: 

Afghan.operations@nca.no  

mailto:Afghan.operations@nca.no
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A. INSTRUCTIONS TO TENDERERS 
 
In submitting a TENDER the Candidate accepts in full and without restriction the special and general conditions 
including annexes governing this Contract as the sole basis of this procedure, whatever his own conditions of 
services may be, which he hereby waives. The Candidates are expected to examine carefully and comply with 
all instructions, forms, contract provisions and specifications contained in this Tender Dossier.  

A.1. Scope of works 
The Works required by the Contracting Authority are described in the Technical Specifications in Annex 1. 

The Candidate bears sole liability for examining with appropriate care the Tender Dossier, including those design 
documents available for inspection, and for obtaining reliable information with respect to any and all conditions and 
obligations that may in any way affect the amount or nature of the tender or the execution of the Works. In the event that 
the Candidate is successful, no claim for alteration of the proposal amount will be entertained on the grounds of errors or 
omissions in the obligations of the Candidate described above.   

 
Please note that there will be some changes in the BOQ and Drawing in the field from the RFQ and later the changes will be 

reflected at the time of contract considered the unit prices of the supplier.  

 

Interested companies can apply for either one or all the lots. But the company applying for all lots should demonstrate their 

financial and technical capacity to simultaneously deploy their resources in all locations.  

  

 

A.2. Cost of proposal 
The tenderer shall bear all costs associated with the preparation and submission of his tender and the Contracting 
Authority will in no case be responsible or liable for these costs, regardless of the conduct or outcome of the tender 
process. 

A.3. Contractual conditions 
The terms and conditions of the Contract which will be entered into between the Contracting Authority and the selected 
Candidate will be those contained in the Contract together with the General Terms and Conditions for Works Contracts 
attached as annexes to this Request for Proposal.   
 
Tenderers may submit questions in writing at the latest on the date specified in the timetable in article A.4, specifying the 
tender no., and the contract title. Information regarding interpretation of this Invitation to tender must be requested in 
writing to the Contracting Authority’s contact person.  
 
Tenderers are not allowed to approach the Contracting Authority for verbal clarification. 
 
Any clarification of the tender dossier given by the Contracting Authority will be submitted to all tenderers at the latest on 
the date specified in the timetable. If the Contracting Authority provides additional information on the tender dossier, such 
information will be sent in writing to all other prospective tenderers at the same time. 
 
Any prospective tenderer seeking to arrange individual meetings during the tender period with either the 
Contracting Authority and/or any other organisation with which the Contracting Authority is associated or linked 
may be excluded from the tender procedure.   

A.4. Planned timetable 
The Contracting Authority reserves the right to alter the dates and time in the following timetable, in which case all 
tenderers will be informed in writing and a new timetable will be provided. 
 

 Date Time 

Deadline for submission of tenders (closing date) 2 April 2024 12:00 PM 

Tender opening session 3 April 2024 10:00 AM 

Contract award 14 April 2024 9:00 AM 

Contract start 15 April 2024 8:00 AM 

All times are in the time zone of Afghanistan. 
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A.5. Eligibility and qualification requirements  
Tenderers are not eligible to participate in this procedure if they are in one of the situations listed in article 59 of the 
General Terms and Conditions for Works Contracts. 
 
Tenderers shall in the Tender Submission Form attest that they meet the above eligibility criteria. If required by the 
Contracting Authority, the tenderer, which tender is accepted shall further provide evidence satisfactory to the 
Contracting Authority of its eligibility through certificates issued by competent authorities in its country of establishment 
or operation, or, if such certificates are not available, through a sworn statement. 

 
Tenderers are also requested to certify that they comply with the Code of Conduct for Contractors. 
 
To give evidence of their capability and adequate resources tenderers shall provide the information and the documents 
requested in the tender dossier. 
 

A.6. Exclusion from award of contracts  
Contracts may not be awarded to tenderers who, during the procurement procedure:  
 

(a) are subject to conflict of interest 
(b) are guilty of misrepresentation in supplying the information required by the Contracting Authority as a condition 

of participation in the Contract procedure or fail to supply this information. 
 

A.7. Language of Tenders 
The tenders, all correspondence and documents related to the tender exchanged by the tenderer and the Contracting 
Authority must be written in English. 

 

A.8. Documents comprising the Request for Proposal to be eligible for the technical evaluation 

The Candidate shall complete and submit the following documents with his/her proposal:  
 

a. Proposal Submission Form (Annex 3) duly completed, stamped and signed by the Candidate. (Both Signature and Stamp is 

compulsory if one of them is missing the bid will be invalid and rejected) 

b. Attached Valid business license. 

c. Work plan in detailed.  

d. Evidence of similar work experience Contract copies. 

e. Bank statement/letter of credit 

f. Bid Guarantee from Bank. 

g. In case the proposal is singed by any other person than President or V-President of the company an original Power of 

Attorney should be provided which should clearly state the name of the authorized person and the authorities given. 

Authorized person cannot authorize a third person for the same purpose. Copy of the power of attorney will not be 

accepted. If bid is not singed by president, vice president or and authorized person the bid will not be evaluated and will 
stated as invalid. 

 

 

 

 

 

A.8.1 Technical Evaluation 60 points:  

 

a. Previous experiences (The company should have completed at least 2 similar nature and complexity contract with valid 

references preferably with INGOs and UN agencies within last 5 years preferably but not limited to in the geographical areas 

under Annex 1 both contracts sum should be the value of at least 70% of bid price (each similar contract value 35% of bid 
price). Please provide a contract copy with valid references plus  a completion certificates for each contract. (25 points two 

contracts 12.5 points for 1 contract)   
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b. Copies of tenderer’s audited financial statement with valid references for the years 2021 and 2022 in which the bidder 

should have positive net worth and should have turnover of at least the total bid price. Tenderer can submit 2023 Audit 

report if available (10 Points for both year audit report 5 point for each year) 

c. List of required Machinery and equipment relevant to works. (5 points, 2.5 points for list and 2.5 points for supporting 

documents like proof of ownership or lease) 

Proof of machinery owned or leased by the company. 

d. Staff and personal: list of technical staff (5 Points 2 points for list of staff and 3 points for CVs) 
               Include CVs for all staff/personnel and copies of relevant academic qualification. 

e. Implementation plan: including Quality control and assurance, Safety,  environmental plans and risk management plan.  (5 

Points, QC 1.5 points, Safety 1.5, environmental 1.5, risk management 0.5).  

f. Financial capacity: Latest Bank statement/letter of credit not older than 1 January 2024 with sufficient running balance 

equivalent to 70% of the bid price or more. (10 Points) 

 

A.8.2 Financial Evaluation 40 points: 

 

Each proposal shall be given a financial score. The lowest Financial Proposal (Fm) will be given a financial score (Sf) of 

100 points. The formula for determining the financial scores shall be the following: 

Sf = 100 x Fm/F, in which 
Sf is the financial score 

Fm is the lowest price and 

F is the price of the proposal under evaluation 

 

Total Points: Technical + Financial = 100 Points  
  

and any other material and information which should be provided and made known to the Contracting Authority. 
 

A.9. Tender guarantee 
All tenders must be accompanied by a tender guarantee of minimum 1% of the total tender amount. The guarantee shall 
be issued in favour of the Contracting Authority and be valid for 45 days beyond the period of validity of the tender. The 
tender guarantee shall be issued in the form of a first demand guarantee, by an internationally recognised bank or other 
financial institution, and shall be in accordance with the text in the attached guarantee. The tender guarantee may also be 
issued in the form of a banker’s draft, a certified cheque, a bond provided by an insurance company or an irrevocable 
letter of credit, as long as it creates under the applicable law the same irrevocable, at-first-demand obligations for the 
guarantor as expressed in the wording of the attached guarantee.  
 
 

A.10. Financial proposal 
The Financial Proposal shall be presented as an amount in US Dollars in the Tender Submission Form in Annex 3. The 
remuneration of the Contractor under the Contract will be on a global basis. The financial proposal must be presented as 
a global price and be submitted using the table in the Tender Submission Form. 
 
The amounts entered in the Bill of Quantities will be used for calculating payments and interim payments and for valuing 
variations. 
 
The Candidate will be deemed to have taken full account of all requirements and obligations, whether expressed or 
implied, covered by all parts of this Tender Dossier and to have priced the items in the Bill of Quantities accordingly. The 
amount must therefore include for all incidental and contingent expenses and risks of every kind necessary to construct, 
complete and maintain the whole of the Works in accordance with the Contract. Unless separate items are provided in 
the Bill of Quantities, rates and sums include all costs involved in the various items in the Bill of Quantities. The item 
descriptions given in the Bill of Quantities will in no way limit the Contractor's obligations under the Contract to provide all 
the works described elsewhere. Notwithstanding any limits which may be implied by the wording of individual items, the 
amounts entered will be deemed to be works that are complete in every respect.  
 
Tax  

Withholding Tax on Subcontractor:  

Government withholding Tax: Pursuant to Article 72 in the Afghanistan Tax law effective March 21, 2009, NCA is required withhold 

“contractor” taxes from the gross amount payable to all Afghan for-profit subcontractor/vendors with aggregate amount of AFN 
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500,000.00 or greater and transfer this to the Ministry of Finance. In accordance with this requirement, NCA shall withhold 2% tax 

from all gross invoices from subcontractors/vendors under this Agreement with active AISA or Ministry of Commerce License. For 

subcontractors /vendors without active AISA or Ministry of Commerce license, NCA shall withhold seven percent 7% “contractor” 

tax per current Afghanistan Tax law.  

 

 

Payment: 

Payment shall be made cash or Bank transfer in US$. 

If the supplier request NCA to pay the amount through Bank the relevant Bank details will be required. 

 

Payment Terms: 

1. 1st  Instalment of 40% of the total value shall be paid upon the competition of 70% works. 

2. 2nd Instalment of 60% shall be paid upon the completion of 100% works. 

 

A.11. (Subcontractors) 
.  Sub contracting like labore, leasing machinery and works which the companies are hiring for executing the activities 
are allowed to be given to the third party, which should not be more than 30% of the total contract value.  
 

A.12.  (Joint ventures or consortia) 
Not Allowed. 

 

A.13. Laws of country of works’ execution 
By submitting his/her proposal the Tenderer is deemed to have knowledge of and to have taken into consideration all 
relevant laws, acts and regulations of Afghanistan that may in any way affect or govern the operations and activities 
covered by the proposal and the resulting Contract. 
 

A.14. Validity 
Proposals shall remain valid and open for acceptance for 60 days after the closing date. 
 

A.15. Submission of proposals and closing date 
Proposals must be received in hard copies at the address mentioned on the front page in a sealed envelope not later 
than the closing date and time specified on the front-page stating RFP number on behind the envelope. 
 
 
Tenders shall be submitted in a sealed envelope bearing the following information: 
 
 
 
 
Please submit technical and financial offers in separately sealed envelops to below address: 
 
NCA Afghanistan  
Project Name: Construction and or rehabilitation of agriculture infrastructure (Irrigation Canal) in Jalwani, 
Shamir bala and Mahiper villages of Guldara District, Kabul. 
Attention: NCA ABADIE Project Procurement  
Address: House#: 1071, Opposite of the Technical & Vocational Deputy (TVET) Old Saray Ghazni, District# , 
Kabul Afghanistan  
Tender receipt: 2 April 2024, 12:00 PM, Kabul Afghanistan Time. 
Tender no.: PR-KBL-24-72 
 
NOT TO BE OPENED BEFORE THE TENDER OPENING SESSION ON <3 APRIL 2024, 10:00 AM KABUL 
AFGHANISTAN TIME> 
 
All tenders must be submitted in one original.   
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No tender may be changed or withdrawn after the deadline has passed.   
 
 

A.16. Evaluation of tender 
For the evaluation of the technical proposal, the Contracting Authority shall take the following criteria into consideration 
with the indicated weights. 
Please see A.6.1 above. 
 
Financial evaluation  
Each proposal shall be given a financial score. The lowest Financial Proposal (Fm) will be given a financial score (Sf) of 
100 points. The formula for determining the financial scores shall be the following: 
 
Sf = 100 x Fm/F, in which  
Sf is the financial score  
Fm is the lowest price and 
F is the price of the proposal under evaluation 
Negotiations 
The Contracting Authority reserves the right to contact the Candidates having submitted proposals determined to be 
substantially and technically responsive, in order to propose negotiation of the terms of such proposals. Negotiations will 
not entail any substantial deviation to the terms and conditions of the Request for Proposal, but shall have the purpose 
of obtaining from the Candidates better conditions in terms of technical quality, implementation periods, payment 
conditions, etc. 
 
Negotiations may however have the purpose of reducing the scope of the Works or revising other terms of the Contract 
in order to reduce the proposed remuneration when the proposed remunerations exceed the available budget. 
 

A.17. Substantial responsiveness, technical responsiveness and correction of errors 

The Contracting Authority will determine whether the proposals meet the eligibility requirements, have been properly signed, are 

substantially responsive to the Request for Proposal, have any material errors in computation, and are otherwise generally in order. 
The Contracting Authority will also proceed with a summary examination of the technical qualities of each proposal classifying them 

as technically responsive or non-responsive. If a proposal is not substantially responsive i.e. it contains material deviations from or 

reservations to the terms, conditions and specifications of the Request for Proposal, and/or is technically non-responsive, it shall not 

be considered further, unless the Candidate having made the non-responsive proposal is authorized by the Contracting Authority to 

re-submit immediately a substantially and technically responsive proposal. 

 

Proposals determined to be substantially responsive and technically responsive will be checked by the Contracting Authority for any 

arithmetic errors. Where there is a discrepancy between the amounts in the figures and words, the amount in words will govern. If a 

Candidate refuses to accept the correction, his proposal will be rejected. 

 
 

A.18. Award criteria 
The Contracting Authority will award the Contract to the Tenderer who appears to have the capability and resources to 
carry out the Contract effectively, which has been determined to be substantially responsive to the documents of the 
Tender Dossier and which has obtained the highest overall score.   
 
The contractor will be selected based on the pre determined criteria stipulated in section A.8. 
 

A.19. Signature and entry into force of the Contract   
Prior to the expiration of the period of the validity of the proposal, the Contracting Authority will inform the successful 
Candidate in writing that his/her proposal has been accepted and inform the unsuccessful Candidates in writing about 
the result of the evaluation process.  
 
The Contracting Authority and the successful candidate shall in cooperation prepare all documents listed in the Draft 
Contract, in order to include therein all details of the successful proposal. Within 3 days of notification of the award of the 
Contract, the successful Candidate shall submit to the Contracting Authority, for its consent, a final Programme of 
Implementation.   
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Within 7 days of receipt of the Contract, not yet signed by the Contracting Authority, the successful Candidate must sign 
and date the Contract and return it with the Performance Guarantee, to the Contracting Authority. On signing the Contract, 
and subject to the provision of Construction works at NCA Office and the valid performance Guarantee the successful 
Candidate will become the Contractor and the Contract will enter into force once signed by the Contracting Authority. 
 

A.20.  Performance Guarantee)  
Within 7 days of receipt of the Contract from the Contracting Authority, the successful Contractor shall furnish a 
performance guarantee in accordance with the conditions stipulated the General Terms and Conditions for Works 
Contracts. 

A.21. Cancellation for convenience 
The Contracting Authority reserves the right to accept any proposal or reject any or all proposals at any time prior to the 
award of the Contract, without thereby incurring any liability to the candidates. The Contracting Authority reserves the 
right to initiate a new tender procedure.   
 

A.22.   Data Protection and Privacy  
The Contracting Authority may collect and process personnel data such as names, addresses, telephone numbers, email 
addresses, banking details and CVs.  Such data will be used for the sole purpose of managing the procurement process 
and any subsequent Contract issued as a result of the procurement process, including transmission to bodies charged 
with monitoring and or inspecting procurement processes, in accordance with applicable EU, international and national 
law on data protection.  Data may be stored for as long as a legitimate reason remains for its storage and up to a period 
of seven years.   
 
Submission of any bid, proposal, quotation or offer and acceptance of any subsequent Purchase Order or Contract 
signifies the bidders consent to such data collection and its processing 
 
The General Terms and Conditions provide reference to the specific rights, and regulations related to the data that is 
stored.   
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ANNEX 1: TECHNICAL SPECIFICATIONS AND REQUIREMENTS 
FOLLOWING SPECIFICATIONS WILL BE USED FOR: 

 

BOQS FOR EACH LOT SEPARATELY ATTACHED AS ANNEX-1 

 

 

Lot LOT – 1  LOT – 2  LOT -- 3 

Province  Kabul Kabul Kabul 

District Guldara Guldara Guldara 

Village  Mahiper Jalwani Shamir 

 

LOT-1 MAHIPER 
 

Bill of Quantity of Stone Masonry Canal 
 

Project Number: Lot 001    

Province: Kabul 

   

District: Guldara    
CDC: Mahipar    
Date: 25-Mar-24 

   

Title             Item Quantity Unit Remarks 

 

A Pre-Construction Activities  

A1 
Site Preparation (Along the 
Canal is the weeds) 

       970.00  m2    

A2 Level Survey during the Canal 
implementation 

       987.80  m2    

A3 
Excavation (The nature of 
the land is mountainous and 
rocky.) 

       731.30  m3    

A4 
Compaction 95% 

       705.90  m2    

A5 
Stone Test (According to the 
needs of the project) 

           1.00  LS    

A6 
PCC Test (According to the needs 
of the BoQ, and Drawings) 

           1.00  LS    

A7 
Boulder Test (According to the 
needs of the project) 

           1.00  LS    

A8 
Sand Test (According to the 
needs of the project) 

           1.00  LS    

NCA 
ABADEI 

BRIDGE Project 
Constructure of Infrastructure  
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B Construction Activities  

B1 Stone Patching (Crashed 
Boulder Stone) 

       104.50  m3    

B2 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and M400, 
and the Sand is washed from 
the soil.) ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

       169.80  m3    

B3 

Stone Masonry  M300 (1:4) 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) Use 
the antifreeze admixture 
Eropean standard only. 

       549.60  m3    

B4 

Pointing M-300, 1:4 (cement 
will be fresh and M400 and 
the Sand will be washed from 
the soil.) Use the ISOMAT 
waterproof admixtures 
European standard only. 

      1,864.1  m2    

B5 
Water Stopper (Eropean 
standard only, T= 4mm, 
W=20cm 

       176.00  m    

B6 

Water Stopper Fortifications 
in each section of Canal (Use 
the ISOMAT waterproof 
admixtures European standard 
only) 

       298.70  m    

B7 
Installation of Sliding 
Metallic Control Gates (as 
per drawing) 

           7.00  pc    

C Completion Steps  

C1 
Back Filling (There are places 
in the field where the back of the 
canal needs to be backfilled.) 

    4,764.00  m3    
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C2 Sign Board (metalic, h= 2.5m, 
w= 1.2m) 

           1.00  pc    

C3 
Site Cleaning (Cleaning of 
building materials, plastic, and 
chemicals) 

    2,992.30  m2    

D Cold Weather Plan  

D1 Glass wool                 -  m2    

D2 Farashut        500.00  m2    

D3 Masonry metal scaffolding 
for 10x30 m 

                -  m2    

D4 Antifreeze Isomat (250 
kgr/500 par cement) 

                -  kg    

D5 wood-burning heaters                  -  pc    

D6 Firewood burned Oak 
(Baloot) 

                -  kg    

D7 Boiling Water                 -  LS    

E RCC Canal and Culvert Slab  

E1 
RCC for Canal and Culvert 
Slab (Slabs measuring 1.2 x 
0.8 x 0.12 m) 

         74.20  m3    

E2 Stone Patching (Crashed 
Boulder Stone) 

         37.60  m3    

E3 Compaction 95%        277.50  m2    

F Rehabilitation of Water Reservoir Pool  

F1 Plastering (M300 - 1:4)        506.20  m2    

F2 

Stone Masonry  M300 (1:4) 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) Use 
the antifreeze admixture 
Eropean standard only. 

         65.20  m3    

F3 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and M400, 
and the Sand is washed from 
the soil.) ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

         21.50  m3    
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F4 

Pointing M-300, 1:4 (cement 
will be fresh and M400 and 
the Sand will be washed from 
the soil.) Use the ISOMAT 
waterproof admixtures 
European standard only. 

       187.90  m2    

G Safety Plan  

G1 Gloves          35.00  Pair    

G2 
Safety vest/jacket with NCA 
Logo 

         35.00  PC    

G3 Safety shoes          35.00  Pair    

G4 Safety Tape          17.00  PC    

G5 
First Aid Box (With all the 
necessary equipment) 

           1.00  Box    

G6 

Helmet (White color for 
engineers, green color for 
foreman, and yellow color for 
laborers) 

         35.00  PC    

 
 
 
LOT-2 JALWANI 
 

Bill of Quantity of Stone Masonry Canal 
 

Project 

Number: 
Lot 002    

Province: Kabul 

   

District: Guldara    
CDC: Jelwani    
Date: 25-Mar-24 

   

Title             Item Quantity Unit Remardks 

 

A Pre-Construction Activities  

A1 
Site Preparation (Along the Canal is the 
weeds) 

    1,800.00  m2    

A2 Level Survey during the Canal 
implementation 

    1,842.00  m2    

NCA 
ABADEI 

BRIDGE Project 
Constructure of Infrastructure  
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A3 
Excavation (The nature of the land is 
mountainous and rocky.) 

       693.50  m3    

A4 
Compaction 95% 

       864.00  m2    

A5 
Stone Test (According to the needs of the 
project) 

           1.00  LS    

A6 
PCC Test (According to the needs of the BoQ, 
and Drawings) 

           1.00  LS    

A7 
Boulder Test (According to the needs of the 
project) 

           1.00  LS    

A8 
Sand Test (According to the needs of the 
project) 

           1.00  LS    

B Construction Activities  

B1 Stone Patching (Crashed Boulder 
Stone) 

       197.30  m3    

B2 

PCC-M200 (udner stone), (Stone will be 
crushed stone, cement will be fresh and 
M400, and the Sand is washed from the 
soil.) ISOMAT Waterproof materials are 
used in the same parts such as the 
bottom of the canal length and the 
bottom of the water pool. 

       296.40  m3    

B3 Stone Masonry  M300 (1:4) (Stone will 
be crushed stone, cement will be fresh 
and M400, and the Sand is washed from 
the soil.) Use the antifreeze admixture 
Eropean standard only. 

       739.90  m3    

B4 

Pointing M-300, 1:4 (cement will be 
fresh and M400 and the Sand will be 
washed from the soil.) Use the ISOMAT 
waterproof admixtures European 
standard only. 

      1,894.2  m2    

B5 
Water Stopper (Eropean standard only, 
T= 4mm, W=20cm 

         76.00  m    
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B6 
Water Stopper Fortifications in each section 
of Canal (Use the ISOMAT waterproof 
admixtures European standard only) 

       108.00  m    

B7 
Installation of Sliding Metallic Control 
Gates (as per drawing) 

           6.00  pc    

C Completion Steps  

C1 Back Filling (There are places in the field where 
the back of the canal needs to be backfilled.) 

       573.70  m3    

C2 
Sign Board (metalic, h= 2.5m, w= 1.2m) 

           1.00  pc    

C3 Site Cleaning (Cleaning of building materials, 
plastic, and chemicals) 

    2,012.00  m2    

D Cold Weather Plan  

D1 Glass wool                 -  m2    

D2 Farashut        500.00  m2    

D3 Masonry metal scaffolding for 10x30 
m 

                -  m2    

D4 Antifreeze Isomat (250 kgr/500 par 
cement) 

                -  kg    

D5 wood-burning heaters                  -  pc    

D6 
Firewood burned Oak (Baloot) 

                -  kg    

D7 Boiling Water                 -  LS    

E RCC Canal and Culvert Slab  

E1 
RCC for Canal and Culvert Slab (Slabs 
measuring 1.2 x 0.8 x 0.12 m) 

           7.50  m3    

E2 
Stone Patching (Crashed Boulder 
Stone) 

           2.90  m3    

E3 Compaction 95%          28.80  m2    

F Rehabilitation of Water Reservoir Pool  

F1 Plastering (M300 - 1:4)        601.70  m2    

F2 
Hard Cutting (Mountain rock on the 
canal path) 

         28.90  m3    

F3 Get valve 4 inch (Brass type)            2.00  pc    
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F4 Aqueduct Pipes 6 inch, 8 m            8.00  m    

F5 
Fence (For installation with all the 
necessary items including metal bases 
for 2-inch and 3-inch galvanized pipes) 

         39.90  m2    

G Safety Plan  

G1 Gloves          35.00  Pair    

G2 Safety vest/jacket with NCA Logo          35.00  PC    

G3 Safety shoes          35.00  Pair    

G4 Safety Tape          20.00  PC    

G5 
First Aid Box (With all the necessary 
equipment) 

           1.00  Box    

G6 
Helmet (White color for engineers, green 
color for foreman, and yellow color for 
laborers) 

         35.00  PC    

    

 

 
LOT-3 SHAMIR 
 
 

Bill of Quantity of Stone Masonry Canal 
 

Project Number: Lot 003    

Province: Kabul 
   

District: Guldara    
CDC: Shamir    
Date: 25-Mar-24 

   

Title             Item Quantity Unit Remarks 

 

A Pre-Construction Activities  

A1 
Site Preparation (Along the 
Canal is the weeds) 

    2,250.00  m2    

NCA 
ABADEI 

BRIDGE Project 

Constructure of Infrastructure  
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A2 Level Survey during the 
Canal implementation 

    2,375.00  m2    

A3 
Excavation (The nature of 
the land is mountainous and 
rocky.) 

       975.70  m3    

A4 
Compaction 95% 

    1,952.00  m2    

A5 
Stone Test (According to the 
needs of the project) 

           1.00  LS    

A6 
PCC Test (According to the needs 
of the BoQ, and Drawings) 

           1.00  LS    

A7 
Boulder Test (According to the 
needs of the project) 

           1.00  LS    

A8 
Sand Test (According to the 
needs of the project) 

           1.00  LS    

B Construction Activities  

B1 Stone Patching (Crashed 
Boulder Stone) 

       461.90  m3    

B2 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and M400, 
and the Sand is washed from 
the soil.) ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

       288.20  m3    

B3 

Stone Masonry  M300 (1:4) 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) Use 
the antifreeze admixture 
Eropean standard only. 

       589.50  m3    

B4 

Pointing M-300, 1:4 (cement 
will be fresh and M400 and 
the Sand will be washed from 
the soil.) Use the ISOMAT 
waterproof admixtures 
European standard only. 

      1,560.0  m2    
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B5 
Water Stopper (Eropean 
standard only, T= 4mm, 
W=20cm 

       126.00  m    

B6 

Water Stopper Fortifications in 
each section of Canal (Use the 
ISOMAT waterproof admixtures 
European standard only) 

       148.00  m    

B7 
Installation of Sliding 
Metallic Control Gates (as 
per drawing) 

         28.00  pc    

C Completion Steps  

C1 
Back Filling (There are places in 
the field where the back of the 
canal needs to be backfilled.) 

       423.40  m3    

C2 Sign Board (metalic, h= 
2.5m, w= 1.2m) 

           1.00  pc    

C3 
Site Cleaning (Cleaning of 
building materials, plastic, and 
chemicals) 

    2,905.00  m2    

D Cold Weather Plan  

D1 Glass wool                 -  m2    

D2 Farashut        500.00  m2    

D3 Masonry metal scaffolding 
for 10x30 m 

                -  m2    

D4 Antifreeze Isomat (250 
kgr/500 par cement) 

                -  kg    

D5 wood-burning heaters                  -  pc    

D6 Firewood burned Oak 
(Baloot) 

                -  kg    

D7 Boiling Water                 -  LS    

E Rehabilitation of Water Reservoir Pool  

E1 Plastering (M300 - 1:4)          48.00  m2    

E2 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and M400, 
and the Sand is washed from 
the soil.) ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

           7.00  m3    
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F Safety Plan  

F1 Gloves          37.00  Pair    

F2 
Safety vest/jacket with 
NCA Logo 

         37.00  PC    

F3 Safety shoes          37.00  Pair    

F4 Safety Tape          23.00  PC    

F5 
First Aid Box (With all the 
necessary equipment) 

           1.00  Pc    

F6 

Helmet (White color for 
engineers, green color for 
foreman, and yellow color for 
laborers) 

         37.00  PC    

 
 
 
 

 
REQUIREMENTS 
 

• INSPECTION AND TESTING (article 31 and 44 of the General Terms and Conditions for Works Contracts)  
Tests to be carried out, testing equipment and instruments to be provided by the Candidate and practical 
arrangements for testing 
 

• LIST OF PLANT 
To be provided by Contractor/by Contracting Authority 
 

• VEHICLES AND TRUCKS 
To be provided by Contractor/by Contracting Authority 
 

• MATERIALS AND SUPPLIES 
To be provided by Contractor/by Contracting Authority 
 

• EQUIPMENT 
To be provided by Contractor/by Contracting Authority 
 

• ACCOMMODATION ON SITE FOR THE ENGINEER/LABOUR 
To be provided by Contractor/by Contracting Authority 
 

• SITE 
Location, site plans, specific conditions, office accommodation/other premises 
 
TIMING AND IMPLEMENTATION 
Expected period of execution 
Expected starting date 
Expected completion date 
 
 

ANNEX 2: DESIGN DOCUMENTS AND DRAWINGS (Attached Separately) 
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Designs and drawings 
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ANNEX 3: TENDER SUBMISSION FORM 
BOQ for all 3 Lots are given Below:  

TENDERER CAN APPLY FOR 1 LOTS OR FOR ALL 3 LOTS. 

 
LOT-1 MAHIPER 

 

Bill of Quantity of Stone Masonry Canal 
 

Project 
Number: 

Lot 001     
 

Province: Kabul 
     

District: Guldara      
CDC: Mahipar      
Date: 25-Mar-24 

     

Title             Item Quantity Unit 

Unit 
cost 

Total cost 

Remark 

$ $ 

A Pre-Construction Activities 

A1 
Site Preparation (Along the 
Canal is the weeds) 

       970.00  m2   0.00 

All activities 
must be 
approved 
and later 
implemented 
in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team leader. 

A2 Level Survey during the Canal 
implementation 

       987.80  m2   0.00 

A3 
Excavation (The nature of 
the land is mountainous and 
rocky.) 

       731.30  m3   0.00 

A4 
Compaction 95% 

       705.90  m2   0.00 

A5 
Stone Test (According to the 
needs of the project) 

           1.00  LS   0.00 

A6 
PCC Test (According to the needs 
of the BoQ, and Drawings) 

           1.00  LS   0.00 

A7 
Boulder Test (According to the 
needs of the project) 

           1.00  LS   0.00 

A8 
Sand Test (According to the 
needs of the project) 

           1.00  LS   0.00 

Sub Total of A   0.00   

B Construction Activities 

B1 Stone Patching (Crashed 
Boulder Stone) 

       104.50  m3   0.00 
All 
activities 

NCA 
ABADEI 

BRIDGE Project 
Constructure of Infrastructure  
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B2 

PCC-M200 (udner stone), (Stone 
will be crushed stone, cement 
will be fresh and M400, and the 
Sand is washed from the soil.) 
ISOMAT Waterproof materials 
are used in the same parts 
such as the bottom of the 
canal length and the bottom of 
the water pool. 

       169.80  m3   0.00 

must be 
approved 
and later 

implemente
d in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team 
leader. 

B3 

Stone Masonry  M300 (1:4) 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) Use 
the antifreeze admixture 
Eropean standard only. 

       549.60  m3   0.00 

B4 

Pointing M-300, 1:4 (cement 
will be fresh and M400 and 
the Sand will be washed from 
the soil.) Use the ISOMAT 
waterproof admixtures 
European standard only. 

      1,864.1  m2   0.00 

B5 
Water Stopper (Eropean 
standard only, T= 4mm, 
W=20cm 

       176.00  m   0.00 

B6 

Water Stopper Fortifications in 
each section of Canal (Use the 
ISOMAT waterproof admixtures 
European standard only) 

       298.70  m   0.00 

B7 
Installation of Sliding 
Metallic Control Gates (as 
per drawing) 

           7.00  pc   0.00 

Sub Total of B   0.00   

C Completion Steps 

C1 
Back Filling (There are places 
in the field where the back of the 
canal needs to be backfilled.) 

    4,764.00  m3   0.00 

All activities 
must be 
approved and 
later 
implemented 
in accordance 
with the 
guidance of 
the NCA 

C2 Sign Board (metalic, h= 2.5m, 
w= 1.2m) 

           1.00  pc   0.00 

C3 
Site Cleaning (Cleaning of 
building materials, plastic, and 
chemicals) 

    2,992.30  m2   0.00 
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Engineer team 
leader. 

Sub Total of C   0.00   

D Cold Weather Plan 

D1 Glass wool                 -  m2 0.00 0.00  All activities 
must be 
approved 
and later 
implemented 
in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team leader.  

D2 Farashut        500.00  m2   0.00 

D3 Masonry metal scaffolding 
for 10x30 m 

                -  m2 0.00 0.00 

D4 Antifreeze Isomat (250 
kgr/500 par cement) 

                -  kg 0.00 0.00 

D5 wood-burning heaters                  -  pc 0.00 0.00 

D6 Firewood burned Oak 
(Baloot) 

                -  kg 0.00 0.00 

D7 Boiling Water                 -  LS 0.00 0.00 

Sub Total of D   0.00   

E RCC Canal and Culvert Slab 

E1 
RCC for Canal and Culvert 
Slab (Slabs measuring 1.2 x 
0.8 x 0.12 m) 

         74.20  m3   0.00 

 All activities 
must be 
approved and 
later 
implemented 
in accordance 
with the 
guidance of 
the NCA 
Engineer team 
leader.  

E2 Stone Patching (Crashed 
Boulder Stone) 

         37.60  m3   0.00 

E3 

Compaction 95% 

       277.50  m2   0.00 

Sub Total of E   0.00   

F Rehabilitation of Water Reservoir Pool 

F1 Plastering (M300 - 1:4)        506.20  m2   0.00 
 All 
activities 
must be 
approved 
and later 
implement
ed in 

F2 

Stone Masonry  M300 (1:4) 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) Use 
the antifreeze admixture 
Eropean standard only. 

         65.20  m3   0.00 
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F3 

PCC-M200 (udner stone), (Stone 
will be crushed stone, cement 
will be fresh and M400, and the 
Sand is washed from the soil.) 
ISOMAT Waterproof materials 
are used in the same parts 
such as the bottom of the 
canal length and the bottom of 
the water pool. 

         21.50  m3   0.00 

accordanc
e with the 
guidance 
of the 
NCA 
Engineer 
team 
leader.  

F4 

Pointing M-300, 1:4 (cement 
will be fresh and M400 and 
the Sand will be washed from 
the soil.) Use the ISOMAT 
waterproof admixtures 
European standard only. 

       187.90  m2   0.00 

Sub Total of F   0.00   

G Safety Plan 

G1 Gloves          35.00  Pair   0.00  All activities 
must be 
approved 
and later 
implemented 
in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team leader.  

G2 
Safety vest/jacket with NCA 
Logo 

         35.00  PC   0.00 

G3 Safety shoes          35.00  Pair   0.00 

G4 Safety Tape          17.00  PC   0.00 

G5 
First Aid Box (With all the 
necessary equipment) 

           1.00  Box   0.00 

G6 

Helmet (White color for 
engineers, green color for 
foreman, and yellow color for 
laborers) 

         35.00  PC   0.00 

Sub Total of F   0.00   

Total of A, B, C, D, E, F and G                  -      

 
 

 

LOT-2 JALWANI 
 

Bill of Quantity of Stone Masonry Canal 
 

Project 
Number: 

Lot 002     
 

Province: Kabul 

    

 
District: Guldara      
CDC: Jelwani      
Date: 25-Mar-24 

     

NCA 
ABADEI 

BRIDGE Project 
Constructure of Infrastructure  
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Title             Item Quantity Unit 

Unit 
cost 

Total 
cost 

Remark 

$ $ 

A Pre-Construction Activities 

A1 
Site Preparation (Along 
the Canal is the weeds) 

    1,800.00  m2   0.00 All 
activities 
must be 
approved 
and later 
implement
ed in 
accordanc
e with the 
guidance 
of the 
NCA 
Engineer 
team 
leader. 

A2 Level Survey during the 
Canal implementation 

    1,842.00  m2   0.00 

A3 
Excavation (The nature of 
the land is mountainous 
and rocky.) 

       693.50  m3   0.00 

A4 
Compaction 95% 

       864.00  m2   0.00 

A5 
Stone Test (According to the 
needs of the project) 

           1.00  LS   0.00 

A6 
PCC Test (According to the 
needs of the BoQ, and 
Drawings) 

           1.00  LS   0.00 

A7 
Boulder Test (According to the 
needs of the project) 

           1.00  LS   0.00 

A8 
Sand Test (According to the 
needs of the project) 

           1.00  LS   0.00 

Sub Total of A   0.00   

B Construction Activities 

B1 Stone Patching (Crashed 
Boulder Stone) 

       197.30  m3   0.00 
All 
activities 

must be 
approved 
and later 
implement
ed in 
accordanc
e with the 
guidance 
of the 

B2 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) 
ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

       296.40  m3   0.00 
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B3 

Stone Masonry  M300 
(1:4) (Stone will be 
crushed stone, cement will 
be fresh and M400, and 
the Sand is washed from 
the soil.) Use the 
antifreeze admixture 
Eropean standard only. 

       739.90  m3   0.00 

NCA 
Engineer 
team 

leader. 

B4 

Pointing M-300, 1:4 
(cement will be fresh and 
M400 and the Sand will be 
washed from the soil.) Use 
the ISOMAT waterproof 
admixtures European 
standard only. 

      1,894.2  m2   0.00 

B5 
Water Stopper (Eropean 
standard only, T= 4mm, 
W=20cm 

         76.00  m   0.00 

B6 

Water Stopper Fortifications 
in each section of Canal (Use 
the ISOMAT waterproof 
admixtures European standard 
only) 

       108.00  m   0.00 

B7 
Installation of Sliding 
Metallic Control Gates 
(as per drawing) 

           6.00  pc   0.00 

Sub Total of B   0.00   

C Completion Steps 

C1 
Back Filling (There are places 
in the field where the back of the 
canal needs to be backfilled.) 

       573.70  m3   0.00 

All activities 
must be 
approved and 
later 
implemented 
in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team leader. 

C2 Sign Board (metalic, h= 
2.5m, w= 1.2m) 

           1.00  pc   0.00 

C3 
Site Cleaning (Cleaning of 
building materials, plastic, and 
chemicals) 

    2,012.00  m2   0.00 

Sub Total of C   0.00   

D Cold Weather Plan 

D1 Glass wool                 -  m2 0.00 0.00  All activities 
must be 
approved and D2 Farashut        500.00  m2   0.00 
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D3 Masonry metal 
scaffolding for 10x30 m 

                -  m2 0.00 0.00 
later 
implemented 
in accordance 
with the 
guidance of 
the NCA 
Engineer team 
leader.  

D4 Antifreeze Isomat (250 
kgr/500 par cement) 

                -  kg 0.00 0.00 

D5 wood-burning heaters                  -  pc 0.00 0.00 

D6 Firewood burned Oak 
(Baloot) 

                -  kg 0.00 0.00 

D7 Boiling Water                 -  LS 0.00 0.00 

Sub Total of D   0.00   

E RCC Canal and Culvert Slab 

E1 

RCC for Canal and 
Culvert Slab (Slabs 
measuring 1.2 x 0.8 x 0.12 
m) 

           7.50  m3   0.00 

 All activities 
must be 
approved and 
later 
implemented 
in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team leader.  

E2 
Stone Patching (Crashed 
Boulder Stone) 

           2.90  m3   0.00 

E3 

Compaction 95% 

         28.80  m2   0.00 

Sub Total of E   0.00   

F Rehabilitation of Water Reservoir Pool 

F1 Plastering (M300 - 1:4)        601.70  m2   0.00  All 
activities 
must be 
approved 
and later 
implement
ed in 
accordanc
e with the 
guidance 
of the 
NCA 
Engineer 
team 
leader.  

F2 
Hard Cutting (Mountain 
rock on the canal path) 

         28.90  m3   0.00 

F3 
Get valve 4 inch (Brass 
type) 

           2.00  pc   0.00 

F4 
Aqueduct Pipes 6 inch, 8 
m 

           8.00  m   0.00 

F5 

Fence (For installation with 
all the necessary items 
including metal bases for 
2-inch and 3-inch 
galvanized pipes) 

         39.90  m2   0.00 

Sub Total of F   0.00   

G Safety Plan 

G1 Gloves          35.00  Pair   0.00 
 All activities 
must be 
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G2 
Safety vest/jacket with 
NCA Logo 

         35.00  PC   0.00 
approved 
and later 
implemente
d in 
accordance 
with the 
guidance of 
the NCA 
Engineer 
team leader.  

G3 Safety shoes          35.00  Pair   0.00 

G4 Safety Tape          20.00  PC   0.00 

G5 
First Aid Box (With all the 
necessary equipment) 

           1.00  Box   0.00 

G6 

Helmet (White color for 
engineers, green color for 
foreman, and yellow color for 
laborers) 

         35.00  PC   0.00 

Sub Total of F   0.00   

Total of A, B, C, D, E, F and G   
                  
-      

 
 
LOT-3 SHAMIR 
 
 

Bill of Quantity of Stone Masonry Canal 
 

Project 
Number: 

Lot 003     
 

Province: Kabul 

    

 
District: Guldara      
CDC: Shamir      
Date: 25-Mar-24 

     

Title             Item Quantity Unit 

Unit 
cost 

Total cost 

Remark 

$ $ 

A Pre-Construction Activities 

A1 
Site Preparation (Along 
the Canal is the weeds) 

    
2,250.00  

m2   0.00 
All activities 
must be 
approved and 
later 
implemented 
in accordance 
with the 
guidance of 
the NCA 

A2 Level Survey during the 
Canal implementation 

    
2,375.00  

m2   0.00 

A3 
Excavation (The nature of 
the land is mountainous 
and rocky.) 

       
975.70  

m3   0.00 

A4 
Compaction 95% 

    
1,952.00  

m2   0.00 

NCA 
ABADEI 

BRIDGE Project 
Constructure of Infrastructure  
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A5 
Stone Test (According to the 
needs of the project) 

           
1.00  

LS   0.00 Engineer 
team leader. 

A6 
PCC Test (According to the 
needs of the BoQ, and 
Drawings) 

           
1.00  

LS   0.00 

A7 
Boulder Test (According to the 
needs of the project) 

           
1.00  

LS   0.00 

A8 
Sand Test (According to the 
needs of the project) 

           
1.00  

LS   0.00 

Sub Total of A   0.00   

B Construction Activities 

B1 Stone Patching (Crashed 
Boulder Stone) 

       
461.90  

m3   0.00 

All activities 
must be 
approved 
and later 
implemente
d in 
accordance 
with the 
guidance of 
the NCA 
Engineer 

B2 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) 
ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

       
288.20  

m3   0.00 

B3 

Stone Masonry  M300 
(1:4) (Stone will be 
crushed stone, cement will 
be fresh and M400, and 
the Sand is washed from 
the soil.) Use the 
antifreeze admixture 
Eropean standard only. 

       
589.50  

m3   0.00 

B4 

Pointing M-300, 1:4 
(cement will be fresh and 
M400 and the Sand will be 
washed from the soil.) Use 
the ISOMAT waterproof 
admixtures European 
standard only. 

      
1,560.0  

m2   0.00 

B5 
Water Stopper (Eropean 
standard only, T= 4mm, 
W=20cm 

       
126.00  

m   0.00 
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B6 

Water Stopper Fortifications 
in each section of Canal (Use 
the ISOMAT waterproof 
admixtures European standard 
only) 

       
148.00  

m   0.00 

B7 
Installation of Sliding 
Metallic Control Gates 
(as per drawing) 

         
28.00  

pc   0.00 

Sub Total of B   0.00   

C Completion Steps 

C1 
Back Filling (There are places 
in the field where the back of the 
canal needs to be backfilled.) 

       
423.40  

m3   0.00 
All activities must 
be approved and 
later implemented 
in accordance 
with the guidance 
of the NCA 
Engineer team 
leader. 

C2 Sign Board (metalic, h= 
2.5m, w= 1.2m) 

           
1.00  

pc   0.00 

C3 
Site Cleaning (Cleaning of 
building materials, plastic, and 
chemicals) 

    
2,905.00  

m2   0.00 

Sub Total of C   0.00   

D Cold Weather Plan 

D1 Glass wool                 -  m2 0.00 0.00 

 All activities must 
be approved and 
later implemented 
in accordance with 
the guidance of the 
NCA Engineer 
team leader.  

D2 
Farashut 

       
500.00  

m2   0.00 

D3 Masonry metal 
scaffolding for 10x30 m 

                -  m2 0.00 0.00 

D4 Antifreeze Isomat (250 
kgr/500 par cement) 

                -  kg 0.00 0.00 

D5 wood-burning heaters                  -  pc 0.00 0.00 

D6 Firewood burned Oak 
(Baloot) 

                -  kg 0.00 0.00 

D7 Boiling Water                 -  LS 0.00 0.00 

Sub Total of D   0.00   

E Rehabilitation of Water Reservoir Pool 

E1 Plastering (M300 - 1:4) 
         

48.00  
m2   0.00 

 All activities 
must be 
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E2 

PCC-M200 (udner stone), 
(Stone will be crushed stone, 
cement will be fresh and 
M400, and the Sand is 
washed from the soil.) 
ISOMAT Waterproof 
materials are used in the 
same parts such as the 
bottom of the canal length 
and the bottom of the water 
pool. 

           
7.00  

m3   0.00 

approved and 
later 
implemented in 
accordance with 
the guidance of 
the NCA 
Engineer.  

Sub Total of E   0.00   

F Safety Plan 

F1 Gloves 
         

37.00  
Pair   0.00 

 All activities must 
be approved and 
later implemented 
in accordance 
with the guidance 
of the NCA 
Engineer.  

F2 
Safety vest/jacket with 
NCA Logo 

         
37.00  

PC   0.00 

F3 Safety shoes 
         

37.00  
Pair   0.00 

F4 Safety Tape 
         

23.00  
PC   0.00 

F5 
First Aid Box (With all the 
necessary equipment) 

           
1.00  

Pc   0.00 

F6 

Helmet (White color for 
engineers, green color for 
foreman, and yellow color for 
laborers) 

         
37.00  

PC   0.00 

Sub Total of F   0.00   

Total of A, B, C, D, E, and F                 -      

 
 
 

PLEASE INSERT YOUR PRICE FROM BOQ HERE AND WRITE THE TOTAL PRICE. 

 

Lots District Price USD 

Lot-1  
 

Mahiper  

Lot-2 
 

Jalwani  

Lot-3 
 

Shamir  

Total Price USD 
 

 

Please tick the empty box below for each lot that you wish to apply for: 

 

Lot LOT – 1  LOT – 2  LOT– 3 



 

 

31 / 44 

 

Province  Kabul Kabul Kabul 

District Guldara Guldara Guldara 

Village  Mahiper Jalwani Shamir  

Tick 
Here 

 
 
 
 

 

 

 

 
 
 
 

COMPANY INFORMATION 

Company (legal name)  

Street name and no.  

City   

Postal code  

Country   

  

Phone no.  

Email  

Website  

  

Director (name)  

  

GENERAL COMPANY INFORMATION) 

Type and nature of company   

Year of establishment  

Company’s nationality   

Number of years experience as 
contractor 
- in own country  
- internationally 

 

Number of full time employees  

Licensing authority  

Licence number (VAT no./TAX id)  

Countries with registered office  

Registration Certificate – please attach  

Local trade/professional organisations of 
which your company is a member 

 

Does your company have CSR related 
policies in place – e.g. Health, Safety, 
HR, Energy or Climate policy or is a 
member of Global Compact? Please 
state which policies. 

 

Is your company e.g. ISO 
26000/50001/14000 certified or SA8000 
certified? Please state which. 

 

Does your company have a Code of 
Conduct? 

 

 

  

Equity in the company (shares (%))  
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Name(s) and address(es) of companies 
involved in the project and whether 
parent/subsidiary/subcontractor/other 

 

If the company is a subsidiary, what 
involvement, if any, will the parent 
company have in the project? 

 

Foreign companies must state whether 
they are established in the state of the 
Contracting Authority in accordance with 
applicable regulations  

 

Languages in which technical documents 

are available 

 

List of international quality assurance 

certification held by your company 

 

List of local and national quality 

assurance certification held by your 

company 

 

International trade/professional 
organisations of which your company is a 
member 

 

 
 Please give at least 3 references of your previous experience in the same field 

 

REFERENCES 

Name and country 
of Contracting 

Authority 

Type of works Total value Contact name Phone/fax and email 

     

     

     

     

 
Include details of the experience and past performance on contracts of a similar nature within the past 3- 5 years and information on 

other contracts in hand and contractually committed. Please attach available references and/or certificates of completion from the 

relevant contracting authorities. 

 
TECHNICAL QUALIFICATIONS 

Comments on technical 
specifications and drawings 

 

  

Candidate’s personnel:  

a.  Directors and Management  

b. Administrative staff  

c. Technical staff: 
     Engineers 

 

     Surveyors  

     Foremen  

     Mechanics  

     Technicians  
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     Machine operators  

     Drivers  

     Labourers and   
     unskilled staff) 

 

  

(Option: Site personnel:  

a. Site management  

b. Administrative staff  

c. Technical staff 
     Engineers 

 

     Surveyors  

     Foremen  

     Mechanics  

     Technicians  

     Machine operators  

     Drivers  

     Labourers and   
     unskilled staff 

 

     Other staff)  

 

 

Include details about plant proposed and available for the implementation of the Works Contract. 

COMPANY’S CONSTRUCTION PLANT   

Specify* the 
construction plants 
(e.g. trenching 
machines, cranes and 
lifting equipment etc.) 

 

Specify* the 
vehicles and trucks 

 

Specify* other plants  

*The specifications must entail information on: no. of units, operation time, ownership/hire and approximate value in USD. 
 
 

 SUBCONTRACTORS 

Work intended to be 
subcontracted 

Name and details of 
subcontractors 

Value of subcontracts as 
percentage of the total 

cost of the contract 

Subcontractors experience 
in similar work 

    

    

    

    

 
 

                                           WORKPLAN  
Please attach a work plan with brief descriptions of major activities, showing the sequence and proposed timetable 
for the execution of the works. In particular, the proposal shall detail the relevant activities, dates, allocation of 
labour and plant resources, temporary and permanent works to be constructed. The Candidate shall take account 
of the prevailing weather conditions and the requirement to prepare designs and obtain building permits prior to the 
execution of construction works.  
 
       
 
The proposal is valid for a period of 60 days after the closing date in accordance with the article A.10. Validity.  
    
After having read this Request for Proposal no. PR-KBL-24-72 for Construction and or rehabilitation of agriculture 
infrastructure (Irrigation Canal) in Jalwani, Shamir bala and Mahiper villages of Guldara District, Kabul. After having 
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examined the Request for Proposal, I/we hereby offer to execute all Works described in the Technical 
Specifications and Requirements within the time frame described in the Technical Specifications and 
Requirements. At the time the candidate is needed to provide a work plan for the all 3 Canals to indicate that they 
can simultaneously start the works of all 3 Canals and all Three locations.  
 
Further, I/we hereby: 
 
Accept, without restrictions, all the provisions in the Request for Proposal including the General Terms and 
Conditions for Works Contracts. 
 
Certify and attest compliance with eligibility criteria of article 59 of the General Terms and Conditions for Works.  
 
Certify and attest compliance with the Code of Conduct for Contractors. 
 
If our proposal is accepted, we undertake to provide a performance guarantee/prepayment guarantee of 10 % of 
the total Contract value. 
 
This declaration will be confirmed in the Contract and misrepresentation will be regarded as grounds for 
termination. 
Note: Remember to initial every page of the contract. 
 

 
 
Signature and stamp: 

Signed by:  
 
 
The Candidate  
Name of the company  
Address   
Telephone no.   
Email  
Name of contact person  
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1. GENERAL DEFINITIONS 
In these general terms and conditions: 

a) “Contract” is the agreement entered into by the Contracting Authority 
and the Contractor for the execution and completion of the Works, to 
which these general terms and conditions are made applicable; the 
Contract is constituted of the documents listed in the Contract; 

b) “Works” are what the Contract requires the Contractor to construct, 
install and turn over to the Contracting Authority, as described in the 
Technical Specifications; 

c) “Temporary Works” include items to be constructed by the Contractor 
which are not intended to be permanent and form part of the Works; 

d) “Engineer”, “Supervisor” and “Project Manager” might be used 
interchangeably in the Contractual documents; each term means the 
person responsible for supervising the execution of the Works, and 
monitoring and administering the execution of the Contract on behalf of 
the Contracting Authority: 

e) “beneficiary country” is the country where the Works are to be 
constructed; 

f) “breakdown of the overall price” is the heading-by-heading list of the 
rates and costs making up the price for a global price Contract; 

g) “bill of quantities” is the document in which the costs of the Works are 
indicated, on the basis of the foreseen quantities of items of work and 
the fixed unit prices applicable to them; 

h) “Contract Price” is the sum agreed in the Contract as payable to the 
Contractor for the execution and completion of the Works and for the 
remedying of any defects therein in accordance with the Contract; 

i) “Site” is the land and other places on, under, in or through which the 
Works are to be constructed; 

j) “the Contracting Authority’s “partners” are the organisations to which 
the Contracting Authority is associated or linked. 

 
2. LANGUAGE AND LAW 
The Contract, all documents relating to the Contract and all written 
communications between the parties shall be in English. 
 
Unless specified otherwise in the Contract, the law governing the Contract shall 
be the law of the country of the Contracting Authority. 

3. GENERAL DUTIES AND POWERS OF THE ENGINEER 
3.1. The Engineer shall provide administration and monitoring of the Contract 
and supervision of the Works as provided in the Contract. In particular, he shall 
perform the functions described in these general terms and conditions.  
 
3.2. The Engineer shall be the Contracting Authority's representative vis-à-vis 
the Contractor during construction and until final payment is due. The Engineer 
shall advise and consult with the Contracting Authority. The Contracting 
Authority's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Contracting 
Authority only to the extent provided in the Contract Documents as they may be 

amended in writing in accordance with the Contract. The duties, responsibilities 
and limitations of authority of the Engineer as the Contracting Authority's 
representative during construction as set forth in the Contract shall not be 
modified or extended without the written consent of the Contracting Authority, 
the Contractor and the Engineer.  
 
3.3. The Engineer shall visit the Site at intervals appropriate to the stage of 
construction to familiarize himself generally with the progress and quality of the 
Works and to determine in general if the Works are proceeding in accordance  
with the Contract. On the basis of his on-Site observations as an Engineer, he 
shall keep the Contracting Authority informed of the progress of the Works.  
 
3.4. The Engineer shall have authority to issue to the Contractor, on behalf of 
the Contracting Authority, administrative orders incorporating such 
supplementary documents and instructions as are necessary for the proper 
execution of the Works and the remedying of any defects therein. 
 
3.5. The Engineer shall not be responsible for and will not have control or charge 
of construction means, methods, techniques, sequences or procedures, or for 
safety precautions and programs in connection with the Works or the Temporary 

Works. The Engineer shall not be responsible for or have control or charge over 
the acts or omissions of the Contractor (including the Contractor's failure to carry 
out the Works in accordance with the Contract) and of Sub-contractors or any of 
their agents or employees, or any other persons performing services for the 
Works, except if such acts or omissions are caused by the Engineer's failure to 

perform his functions in accordance with the contract between the Contracting 
Authority and the Engineer.  
 
3.6. Except where expressly stated in the Contract, the Engineer shall not have 
authority to relieve the Contractor of any of his obligations. 
 
3.7. The Contractor shall ensure that the Engineer has at all times free access 
to the Site or any other place where the Works are carried out or prepared. The 
Contractor shall provide facilities for such access so that the Engineer may 

perform his functions under the Contract.  
 
3.8. Based on the Engineer's observations and an evaluation of the 
documentation submitted by the Contractor together with the invoices and 
requests for payment, the Engineer shall determine the amounts owed to the 
Contractor and shall issue Payment Certificates as appropriate.  
 
3.9. The Contractor shall provide the Engineer with any information he might 
require. The Engineer may arrange for the supervision and inspection of any 
item being prepared and manufactured for supply under the Contract. To this 
end, he may apply such tests as he considers necessary in order to establish 
whether the materials and objects are of the requisite quality and quantity. He 
may require the replacement or repair, as the case may be, of items, which do 
not conform with the Contract, even after their installation. The Contractor may 
not rely on the fact that such supervision and inspection have been effected in 
order to evade his responsibility in the event of the Works being rejected by the 
Engineer. 
 
3.10. In the performance of his duties, the Engineer shall not disclose information 
on the methods of manufacture and operation of the undertakings which he has 
obtained by reason of his supervision and inspection, except to those authorities 
that need to know it. 

4. ASSIGNMENT AND SUBCONTRACTING 
4.1. The Contractor shall not, except after obtaining the prior written 
authorization of the Contracting Authority, assign, transfer, pledge or make other 
disposition of the Contract or any part thereof or of any of the Contractor’s rights, 
claims or obligations under the Contract. 
 
4.2. The Contractor shall not subcontract without the prior written authorisation 
of the Contracting Authority.  Subcontractors must satisfy the eligibility criteria of 
article 60, as well as the conditions of articles 58 and 59 . The approval by the 
Contracting Authority of the subcontracting of any part of the Contract or of the 
subcontractor to perform any part of the Works shall not relieve the Contractor 
of any of his obligations under the Contract. 

5. SUPPLY OF DOCUMENTS 
The Contracting Authority shall provide the Contractor, free of charge, with a 
copy of the drawings prepared for the implementation of the Contract and a copy 
of the specifications. The Contract shall list the documents and items which may 
be placed at the disposal of the Contractor, at the latter's request, to facilitate his 
work. 

Unless it is necessary for the purposes of the Contract, the drawings, 
specifications and other documents provided by the Contracting Authority shall 
not be used or communicated to a third party by the Contractor without the prior 
consent of the Engineer. 

6. ACCESS TO SITE 

6.1. The Contracting Authority shall, in due time and in conformity with the 
progress of the Works, place the Site and access thereto at the disposal of the 
Contractor in accordance with the programme of implementation referred to in 
these General Terms and Conditions.  
 
6.2. Land procured for the Contractor by the Contracting Authority shall not be 
used by the Contractor for purposes other than the implementation of the 
Contract. 
 
6.3. The Contractor shall keep any premises placed at his disposal in good 
condition while he is in occupation. 

 
6.4. The Contractor shall allow the Engineer and any person authorized by the 
Engineer or the Contracting Authority access to the Site and to any place where 
work in connection with the Contract is being carried out. 

ANNEX 4: GENERAL TERMS AND CONDITIONS FOR  
WORKS CONTRACTS – VER3 2021 
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7.  CONTRACTOR’S GENERAL OBLIGATIONS 
7.1. The Contractor shall, with due care and diligence, and in accordance with 
the provisions of the Contract, design the Works to the extent stated in the 
Contract, and execute, complete and remedy any defects in the Works. The 
Contractor shall provide all superintendence, personnel, materials, plant, 
equipment and all other items, whether of a temporary or permanent nature, 
required for the design, execution and completion of Works, and for remedying 
any defects, in so far as is specified in, or can be reasonably inferred from, the 
Contract. The Contractor shall take full responsibility for the adequacy, stability 
and safety of all operations and methods of construction under the Contract. 
 
7.2. The Contractor shall comply fully with any administrative orders given to him 
by the Engineer and shall ensure that the specifications and administrative 
orders are adhered to by his own employees and by his sub-contractors and 
their employees. 
 

8. PROGRAMME OF IMPLEMENTATION 
8.1. Within the time specified in the Contract, the Contractor shall submit a 
programme of implementation of the Contract for the approval of the Engineer. 
The programme shall contain at least the following: 
 

a) the order in which the Contractor proposes to carry out the Works;  
b) the deadlines for submission and approval of the drawings, if 

applicable;  
c) a general description of the methods which the Contractor 

proposes to adopt for carrying out the Works; and 

d) such further details and information as the Engineer may 
reasonably require. 

 
The approval of the programme by the Engineer shall not relieve the Contractor 
of any of his obligations under the Contract. 

 
8.2. No material alteration to the programme of implementation shall be made 
without the approval of the Engineer. If, however, the progress of the Works does 
not conform to the programme, the Engineer may instruct the Contractor to 

revise the programme and submit the revised programme to him for approval. 
 
9. CONTRACTOR’S STAFF AND EMPLOYEES 
The staff and workmen employed by the Contractor must be sufficient in number, 
and each must have the qualifications necessary to ensure due progress and 
satisfactory execution of the Works. The Contractor shall immediately replace all 
persons indicated by the Engineer, in a letter stating reasons, as hampering the 
proper execution of the Works. The Contractor shall make his own arrangements 
for the engagement of all staff and labour. He shall comply with all the relevant 
labour laws applying to his employees, shall duly pay them and afford them all 
their legal rights. The Contractor shall comply with article 58, Child Labour and 
Forced Labour. 
 
10. EQUIPMENT 
The equipment, which the Contractor has at the Site, shall be deemed to be for 
the purpose of carrying out the Works. The Contractor shall not be entitled to 
remove it without the written consent of the Engineer unless he shows that the 
said equipment is no longer required for the performance of the Works. 
 
11. CONTRACTOR’S DRAWINGS 

11.1. The Contractor shall submit to the Engineer for approval: 
 

a) the drawings, documents, samples and/or models, according to 
the time limits and procedures laid down in the Contract; 

b) such drawings as the Engineer may reasonably require for the 
implementation of the Contract. 

 
The approval of the drawings, documents, samples or models by the Engineer 
shall not relieve the Contractor from any of his obligations under the Contract. 
 
11.2. Before the issue of the Certificate of Substantial Completion of the Works 
by the Engineer, the Contractor shall supply operating and maintenance 
manuals together with drawings, which shall be detailed enough to enable the 
Contracting Authority to operate, maintain, adjust and repair all parts of the 
Works.  
11.3. These detailed drawings, documents and items may not be reproduced or 
used for another purpose by the Contracting Authority, nor communicated to 
third parties, except with the Contractor's  and on payment of fair compensation. 
 
12. SAFETY ON SITE AND NON-DISTRURBANCE 

12.1. The Contractor shall ensure the safety of the Site and the safety of all 
activities on the Site throughout the period of execution and shall be responsible 
for taking the necessary steps, in the interests of his employees, agents of the 
Contracting Authority and third parties, to prevent any loss or accident which 
may result from carrying out the Works. The Contractor shall, on his own 

responsibility and at his own expense, do his utmost to ensure that existing 
structures and installations are protected, preserved and maintained. He shall 
be responsible for providing and maintaining at his own expense all lighting, 
protection, fencing and security equipment that proves necessary for the proper 
implementation of the Works or that the Engineer may reasonably require. 
 
12.2. On his own responsibility and at his expense, the Contractor shall take all 
the precautions required by good construction practice and by the prevailing 
circumstances to safeguard adjacent properties and avoid causing any abnormal 
disturbance therein. 
 
12.3. The Contractor shall ensure that all operations necessary for the execution 
of the Works are carried on so as not to interfere unnecessarily or improperly 
with the public convenience, and in particular with traffic or communication links, 
underground cables, conduits and installations. 
 

12.4. The Contractor shall hold harmless and indemnify the Contractor in respect 
of all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in relation to the Contractor’s failure to comply with 
his obligations under this article. 

13. SETTING-OUT 
13.1. The Contractor shall be responsible for: 
 

a) the accurate setting-out of the Works in relation to the original 

marks, lines and reference levels provided by the Engineer;  
b) the accuracy of the positioning, levelling, dimensioning and 

alignment of all parts of the Works;  
c) the provision of all necessary instruments, accessories and 

labour in connection with the foregoing responsibilities; and  
d) the review of the Engineering design and details of the Works; he 

shall inform the Contracting Authority of any mistakes or 
incorrectness in such design and details which would affect the 
Works.  

 
13.2. If, at any time during the execution of the Works, any error appears in the 
positioning, levelling, dimensioning or alignment of any part of the Works, the 
Contractor shall, if the Engineer so requires, rectify such errors at his own cost 
and to the satisfaction of the Engineer, unless the error is based on inaccurate 
data supplied by the Engineer, in which case the Contracting Authority shall be 
responsible for the cost of rectification. 
 
13.3. The checking of any setting-out or of any alignment or levelling by the 
Engineer shall in no way relieve the Contractor of his responsibility for the 
accuracy of these operations. The Contractor shall carefully protect and preserve 

all markers, sight rails, pegs and other items used in setting out the Works. 
 
14. TEMPORARY WORKS 
The Contractor shall carry out at his expense all the Temporary Works to enable 
the Works to be carried out. He shall submit to the Engineer drawings of 
Temporary Works, which he intends to use, such as cofferdams, scaffolding, 
trusses and shuttering. He shall take account of any observations made to him 
by the Engineer, while remaining responsible for these drawings. 
 
15. DISCOVERIES 
Discoveries of any interest whatsoever made during excavation or demolition 
work shall immediately be brought to the attention of the Engineer. The Engineer 
shall decide how such discoveries are to be dealt with, taking due account of the 
law of the beneficiary country. 
 
16. RESPONSIBILITY FOR LOSS OR DAMAGE 
From the commencement date of the Works to the date of substantial completion 
as stated in the Certificate of Substantial Completion, the Contractor shall take 
full responsibility for the care of the Works and of all Temporary Works. In the 
event that any damage or loss should happen to the Works or to any part thereof 
or to any Temporary Works from any cause whatsoever (save and except as 
shall be due to Force Majeure as defined in article 56, the Contractor shall at his 
own cost repair and make good the same so that, at completion, the Works shall 
be in good order and condition and in conformity in every respect with the 
requirements of the Contract and the Engineer's instructions.  The Contractor 
shall also be liable for any damage to the Works occasioned by him in the course 
of any operations carried out by him for the purpose of complying with his 
obligations under article 49. 

17. INSURANCE  
17.1. Without limiting his obligations and responsibilities under the Contract, the 
Contractor shall take out the insurances specified in articles 17.2., 17.3 and 17.4. 
Each insurance shall be effected with insurers and in terms approved by the 
Contracting Authority. Before the commencement date, the Contractor shall 



 

37 / 44 

submit to the Engineer copies of the policies. When each premium is paid, the 
Contractor shall submit evidence of payment to the Engineer. The Contractor 
shall comply with the conditions stipulated in each of the insurance policies. Such 
insurance shall take effect front the commencement of the Works and remain in 
force until the issue by the Engineer of the Certificate of Final Completion of the 
Works. Each insurance shall be taken in the joint names of the Contracting 
Authority' and the Contractor. 
 
17.2. The Contractor shall take out insurance against any loss or damage for 
which the Contractor is liable under the Contract arising from a cause occurring 
prior to the issue of the Certificate of Substantial Completion, and for loss or 
damage caused by the Contractor in the course of any other operation (including 
those under article 49). Such insurance shall cover: 
 

a) the Works, together with materials and plant for incorporation therein 
and drawings, to the full replacement cost against all loss or damage 

from whatever cause arising other than from force majeure;  
b) an additional sum of 10% of such replacement cost or any other amount 

specified in the Contract, to cover all the additional direct or indirect 
costs of making good losses or damage, including professional fees 
and the cost of demolishing and removing any part of the Works and of 
removing debris of whatever nature;  

c) the Contractor's equipment, plant and other things brought onto the Site 
by the Contractor, for a sum sufficient to provide their replacement at 
the Site. 

 

17.3. The Contractor shall insure against each party’s liability for any loss, 
damage, death or bodily injury which may occur to any physical property (except 
things insured under article 17.2) or to any person (except persons insured under 
article 17.4), which may arise out of the Contractor’s performance of the Contract 
and occurring before the issue of the Certificate of Final Completion. Unless 
provided otherwise in the Contract, this insurance shall be extended to cover 
liability for all loss and damage to the Contracting Authority’s property (except 
things insured under article 17.2). 
 
17.4. The Contractor shall take out insurance against both his own liability, and 
the Contracting Authority and Engineer’s liability, for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of the Contractor’s representative, all personnel whom the 
Contractor utilises on Site, including staff of the Contractor and of each sub-
contractor, and any other personnel assisting the Contractor in the execution of 
the Works. The insurance shall remain in full force and effect during the whole 
time that these personnel are assisting in the execution of the Works or the 
remedying of defects. 
 
18. COMPLIANCE WITH LAWS AND RESPECT OF TRADITIONS 

18.1. The Contractor shall respect and abide by all laws and regulations in force 
in the beneficiary country and shall ensure that its personnel, their dependants, 
and its local employees and sub-contractors also respect and abide by all such 
laws and regulations. The Contractor shall indemnify the Contracting Authority 
against any claims and proceedings arising from any infringement of such laws 
and regulations. 
 
18.2. The Contractor, its personnel and sub-contractors shall respect human 
rights and undertake not to offend the political, cultural and religious practices 
prevailing in the beneficiary country. 
 
19. DISCRETION AND CONFIDENTIALITY 
The Contractor shall treat all documents and information received in connection 
with the Contract as private and confidential, and shall not disclose any 
particulars of the Contract without the prior consent in writing of the Contracting 
Authority. It shall, in particular, refrain from making any public statements 
concerning the project or the Works without the prior approval of the Contracting 
Authority. 
 
20. CONFLICT OF INTEREST 

The Contractor shall refrain from engaging in any activity which conflicts with his 
obligations towards the Contracting Authority under the Contract. The Contractor 
shall take all necessary measures to prevent or end any situation that could 
compromise the impartial and objective performance of the Contract. Such 
conflict of interests could arise in particular as a result of economic interest, 
political or national affinity, family or emotional ties, or any other relevant 
connection or shared interest. In particular, the Contractor and his employees or 
any other company with which the Contractor is associated or linked may not, 
even on an ancillary or sub-contracting basis, supply other services, carry out 
works or supply equipment or materials for the project to which the Works relate. 

Any conflict of interests which could arise during performance of the Contract 
must be notified in writing to the Contracting Authority without delay. The 
Contractor shall replace, immediately and without compensation from the 
Contracting Authority, any member of its personnel exposed to such a situation. 

 
21. CORRUPT PRACTICES 
21.1. The Contractor and his personnel shall refrain from performing, condoning 
or tolerating any corrupt, fraudulent, collusive or coercive practices, whether 
such practices are in relation with the performance of the Contract or not. 
“Corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value as an inducement or reward for doing or forbearing 
to do any act in relation to the Contract or any other Contract with the Contracting 
Authority, or for showing favour or disfavour to any person in relation to the 
Contract or any other Contract with the Contracting Authority.  
 
21.2. The payments to the Contractor under the Contract shall constitute the only 
income or benefit it may derive in connection with the Contract and neither he 
nor his personnel shall accept any commission, discount, allowance, indirect 
payment or other consideration in connection with, or in relation to, or in 
discharge of, its obligations under the Contract. 

 
21.3. The execution of the Contract shall not give rise to unusual commercial 
expenses. Unusual commercial expenses are commissions not mentioned in the 
Contract or not stemming from a properly concluded contract referring to the 
Contract, commissions not paid in return for any actual and legitimate service, 
commissions remitted to a tax haven, commissions paid to a recipient who is not 
clearly identified or commission paid to a company which has every appearance 
of being a front company. 
 
22. JOINT VENTURE OR CONSORTIUM 

If the Contractor is a joint venture or consortium of two or more persons, all such 
persons shall be jointly and severally bound to fulfil the terms of the Contract. 
The person designated by the joint venture or consortium to act on its behalf for 
the purposes of this Contract shall have the authority to bind the joint venture or 
consortium. 
 
For the purposes of performance of the Contract, the joint venture or consortium 
shall act as, an be considered, a single person and, in particular, shall have bank 
account(s) opened in its name, shall submit to the Contracting authority single 
guarantees if required, and shall submit single requests for payment and single 
reports. 
 
The composition of the joint venture or consortium shall not be altered without 
the prior written consent of the Contracting Authority. 
 
23. GUARANTEES 
23.1. If specified in the Contract, and as guarantee for his proper and efficient 
performance of the Contract, the Contractor shall on signature of the Contract 
provide the Contracting Authority with a performance guarantee issued for the 
benefit of the Contracting Authority. The amount and character of such 

performance guarantee shall be as indicated in the Contract. 
 
23.2. In the case a prepayment is agreed in the Contract, its payment by the 
Contracting Authority shall be subject to the prior presentation by the Contractor 
to the Contracting Authority of an approved performance security or prepayment 
guarantee, if so agreed and under the conditions specified in the Contract t.  

COMMENCEMENT OF IMPLEMENTATION AND DELAYS 

24. COMMENCEMENT DATE 

The date on which implementation of the Contract by the Contractor is to 
commence shall be specified in the Contract or shall be determined by an 
administrative order issued by the Engineer to the Contractor within a time period 
specified in the Contract.  

25. PERIOD OF IMPLEMENTATION  
The period of implementation of the Works shall commence on the date fixed in 
accordance with Article 24. The period of implementation shall be specified in 
the Contract, without prejudice to extensions of the period, which may be granted 
under Article 26. 

26. EXTENSION OF THE PERIOD OF IMPLEMENTATION 
26.1. The Contractor may request the Contracting Authority an extension of the 
period of implementation if his implementation of the Contract is delayed, or 
expected to be delayed, for any of the following reasons: 
 

a) exceptional weather conditions in the beneficiary country;  
b) artificial obstructions or physical conditions which could not 

reasonably have been foreseen by an experienced Contractor;  
c) administrative orders affecting the date of completion other than 

those arising from the Contractor's default;  



 

38 / 44 

d) failure of the Contracting Authority to fulfil its obligations under the 
Contract; 

e) any suspension of the Works which is not due to the Contractor's 
default;  

f) force majeure in accordance with article 56.  
 
26.2. The Contracting Authority shall, upon such request for extension, 
determine whether the extension is justified, and if so, the period of any such 
extension of time. 

27. DELAYS IN IMPLEMENTATION 
If the Contractor fails to complete the Works by the deadline(s) specified in the 
Contract and in his programme of implementation approved by the Engineer in 
accordance with article 8, the Contracting Authority shall, without formal notice 
and without prejudice to any other remedies under the Contract, be entitled to 
liquidated damages for every day or part thereof which elapses between the end 
of the period of implementation or extended period of implementation and the 
actual date of completion, at the rate and up to the maximum amount specified 
in the Contract .  

28.  MODIFICATIONS 
28.1. The Engineer may within his powers introduce any variations to the form, 
type or quality of the Works or any part thereof which he considers necessary 
and for that purpose or if for any other reasons it shall, in his opinion be desirable, 
he shall have power to order the Contractor to do and the Contractor shall do 

any of the following:  

a) increase or decrease the quantity of any work under the Contract;  
b) omit any such work;  
c) change the character or quality or kind of any such work; 
d) change the levels, lines, positions and dimensions of any part of 

the Works;  
e) execute additional work of any kind necessary for the completion 

of the Works.  
 
No such variation shall in any way vitiate or invalidate the Contract.  
 
28.2. The Engineer shall, however, obtain the written approval of the Contracting 
Authority before giving any order for any variations which may result in an 
increase of the Contract Price or in an essential alteration of the quantity, quality 
or character of the Works.  
 
28.3. No variations shall be made by the Contractor without an order in writing 
from the Engineer. Variations requiring the written approval of the Contracting 
Authority under article 28.2 shall be made by the Contractor only upon written 

order from the Engineer accompanied by a copy of the Contracting Authority's 
approval. Provided that, subject to the provisions of the Contract, no order in 
writing shall be required for any increase or decrease in the quantity of any work 
where such increase or decrease is not the result of an order given under this 
article but is the result of the quantities exceeding or being less than those stated 
in the Bill of Quantities. 

28.4. The Engineer shall estimate to the Contracting Authority the amount to be 
added or deducted from the Contract Price in respect of any variation, addition 
or omission. The value of any variation, addition or omission shall be calculated 
on the basis of the unit prices contained in the Bill of Quantities or the 
Breakdown of Overall Price. 

29. EXCEPTIONAL RISKS 
29.1. If, during the execution of the Works, the Contractor encounters artificial 
obstructions or physical conditions which could not reasonably have been 
foreseen by an experienced Contractor, and if the Contractor is of the opinion 
that additional costs will be incurred and/or an extension of the period of 
implementation of the Contract will be necessary as a result of this, he shall notify 
the Engineer as soon as possible. The Contractor's notification shall specify the 
artificial obstructions and/or physical conditions, giving details of the expected 
effects thereof, the measures he is taking or intends to take and the extent of the 
expected delay in, or interference with, the execution of the Works. 
 
29.2. On receipt of notification, the Engineer may inter alia give written 
instructions to the Contractor as to how the artificial obstructions or physical 
conditions are to be dealt with; and he may order that the Contract be modified, 
suspended or terminated. 
 
29.3. In so far as he considers that some or all of the said artificial obstructions 

or physical conditions could not reasonably have been foreseen by an 
experienced Contractor, the Engineer shall: 
 

a) take into account any delay suffered by the Contractor as a result 
of such obstructions or conditions in determining any extension of 
the period of implementation to which the Contractor is entitled 
under these General Terms and Conditions; and/or 

b) calculate, in the event of artificial obstructions or physical 
conditions other than weather conditions, the additional payments 
due to the Contractor. 

 
29.4. If the Engineer decides that some or all of the artificial obstructions or 
physical conditions could reasonably have been foreseen by an experienced 
Contractor, he shall so inform the Contractor as soon as practicable. 
 
29.5. Weather conditions shall not entitle the Contractor to claim additional 
payments under Article 29. Where the Engineer judges that weather conditions 
that are normally foreseeable or specified in the Contract make the smooth 
execution of the Works difficult, he may decide to suspend such Works in 

accordance with article 30.  

30. SUSPENSION 
30.1. The Contractor shall, on the order of the Engineer, suspend the progress 
of the Works or any part thereof for such time or times and in such manner as 
the Engineer may consider necessary. 
 
30.2. During the period of suspension, the Contractor shall take such protective 
measures as may be necessary to safeguard the Works, plant, equipment and 

Site against any deterioration, loss or damage.  
 
30.3. Additional expenses incurred in connection with such protective measures 
shall be added to the Contract Price, unless such suspension is: 
 

a) necessary owing to some default of the Contractor; or 
b) necessary owing to normal weather conditions on Site; or 
c) necessary for the safety or the proper execution of the Works or 

any part thereof insofar as such necessity does not arise from any 
act or default by the Engineer or the Contracting Authority or from 
any of the exceptional risks referred to in Article 29. 

 
30.4. The Engineer, after consultation with the Contracting Authority and the 
Contractor, shall determine such extra payment and/or extension of the period 
of implementation to be made to the Contractor in respect of such claim as shall, 
in the opinion of the Engineer, be fair and reasonable. 
 
30.5. If the period of suspension exceeds 180 days and the suspension is not 
due to the Contractor's default, the Contractor may, by notifying the Engineer 
and the Contracting Authority, either request permission to restart or terminate 

the Contract within 14 days. 

31. INSPECTION AND TESTING 
31.1. All materials and workmanship shall be of the respective kinds described 
in the Contract and in accordance with the Engineer's instructions and shall be 
subjected from time to time to such tests as the Engineer may direct at the place 
of manufacture or fabrication, or on the Site or at all or any of such places.  The 
Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any 
work and the quality, weight or quantity of any materials used and shall supply 

samples of materials before incorporation in the Works for testing as may be 
selected and required by the Engineer.  All testing equipment and instruments 
provided by the Contractor shall be used only by the Engineer or by the 
Contractor in accordance with the instructions of the Engineer. 
  
31.2. All samples shall be supplied by the Contractor at his own cost.  

31.3. The Contractor shall bear the costs of any of the following tests:  
 

a) Those clearly intended by or provided for in the Contract;  
b) Those involving load testing or tests to ensure that the design of 

the whole of the Works or any part of the Works is appropriate for 
the purpose which it was intended to fulfil.  

 
31.4. Components and materials which are not of the specified quality shall be 
rejected. Rejected components and materials shall be removed by the 
Contractor from the Site within a period which the Engineer shall specify. Any 
Works incorporating rejected components or materials shall be rejected. 

31.5. The Engineer shall, during the progress of the Works and before the issue 
by him of the Certificate of Substantial Completion, have the power to order or 
decide: 
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a) the removal from the Site, by a deadline specified in the 
administrative order, of any components or materials which, in the 
opinion of the Engineer, are not in accordance with the Contract; 

b) the substitution of proper and suitable components or materials; or 
c) the demolition and proper re-execution, or satisfactory repair, 

notwithstanding any previous test thereof or interim payment 
therefore, of any Works which, in respect of components, 
materials, workmanship or design for which the Contractor is 
responsible, is not, in the opinion of the Engineer, in accordance 
with the Contract. 

32. OWNERSHIP OF PLANT AND MATERIALS 
32.1. All equipment, temporary Works, plant and materials provided by the 
Contractor shall, when brought on the Site, be deemed to be exclusively 
intended for the execution of the Works, and the Contractor may not remove the 
same or any part thereof, except for the purpose of moving it from one part of 
the Site to another, without the consent of the Engineer. Such consent shall not, 
however, be required for vehicles engaged in transporting any staff, labour, 
equipment, temporary Works, plant or materials to or from the Site. 
 
32.2. All materials and equipment covered by payments made by the Contracting 
Authority to the Contractor shall thereupon become the sole property of the 
Contracting Authority, without limiting the Contractor’s liability for their care. 
 
32.3. Title to any equipment and supplies provided by the Contracting Authority 

shall rest with the Contracting authority. 
 
32.4. Upon termination of the Contract, the equipment, Temporary Works, plant 
and materials on the Site shall be disposed of in accordance with article 55.4. 

CONTRACT PRICE AND PAYMENTS 

33. SUFFICIENCY OF PROPOSED PRICES 
33.1. The Contractor shall be deemed to have inspected and examined the Site 

and its surroundings and to have satisfied himself as to the nature of the ground 
and the subsoil before submitting his proposal or tender. He shall also be 
deemed to have taken into account the form and nature of the Site, the extent 
and nature of the work and materials necessary for the completion of the Works, 
the means of communication with and access to the Site, the accommodation 
he may require and in general to have obtained for himself all necessary 
information as to the risks, contingencies and any other circumstances 
influencing or affecting his proposal or tender. 
 
33.2. The Contractor shall be deemed to have satisfied himself before submitting 
his proposal or tender as to the correctness and sufficiency of the proposal or 
tender and of the rates and prices stated in the bill of quantities or breakdown of 
the overall price, which shall, save where otherwise provided in the Contract, 
cover all his obligations under the Contract. 
 
33.3. Since the Contractor is deemed to have determined his prices on the basis 
of his own calculations, operations and estimates, he shall, at no additional 
charge,  carry out any work that is the subject of any item whatsoever in his 
proposal or tender for which he indicates neither a unit price nor a lump sum. 

34. PRICE REVISION 
Unless otherwise stipulated in the Contract, no adjustment of the Contract Price 
shall be made in respect of fluctuations of market, prices of labour, materials, 
plant or equipment, neither due to fluctuation in interest rates nor devaluation or 
any other matters affecting the Works. 
 
35. TAXATION 
The Contractor shall be responsible for the payment of all charges and taxes 
arising from the execution of the Works and the Contracting Authority shall have 
no obligation or responsibility in connection with taxes or levies payable by the 
Contractor in its country of establishment or in the beneficiary country in 
connection with his performance of the Contract. The Contractor shall be 
deemed to have satisfied himself regarding the application of all relevant tax 
laws. However, the Contracting Authority shall provide the Contractor with 
reasonable assistance in case the Contractor is requested to obtain the benefit 
of tax exemptions. 

36. CURRENCY OF PAYMENTS 
Payments shall be made in the currency(ies) specified in the Contract. Where 

currency conversion is necessary, in particular for reimbursable costs arising in 
one currency but reimbursable in another currency, the following rates shall 
apply (unless otherwise specified in the Contract): 
 

a) for a conversion into Euro,  the rate published on the Infor-Euro on 
the first working day of the month in which the payment is made; 

b) for a conversion into a national currency, the rate published by the 
central bank of the beneficiary country on the first working day of the 
month in which the payment is made. 

 
37. CONDITIONS OF PAYMENT 
37.1. Payments will be made by the Contracting Authority to the Contractor in 
accordance with these General Terms and Conditions. The Contract shall 
specify the frequency and the instalments of payments, the payment dates, 
amounts and currencies, practical arrangements and specific requirements for 
presentation of payment requests if any.  
 
37.2. Payments due by the Contracting Authority shall be made to the 
Contractor’s bank account specified in the Contract.  
 

37.3. Sums due shall be paid within no more than 30 calendar days from the 
date of issue of an interim payment certificate by the Engineer in accordance 
with article 40, or of the issue of  the final statement of account by the Engineer 
in accordance with article 41. 

38. PREPAYMENT 
38.1. The Contracting Authority shall make a prepayment to the Contractor of the 
amount, and by the dates, specified in the Contract, against provision by the 
Contractor of a guarantee in accordance with article 23.2, if provided so in the 
Contract. 

38.2. The Contractor shall use the prepayment only to pay for equipment, plant, 
materials, and mobilization expenses required specifically for execution of the 
Contract.  The Contractor shall demonstrate that the prepayment has been used 
in this way by supplying copies of invoices or other documents to the Engineer. 
Should the Contractor misuse any portion of the prepayment, it shall become 
due and repayable immediately 

38.3. Unless otherwise provided in the Contract, the prepayment shall be repaid 

by way of reduction of proportionate amounts from interim payments. The 
amount of reduction in each interim payment shall be calculated in accordance 
with the method specified in the Contract. 

39.  MEASUREMENT 
The following principles shall apply to the measurement of the Works: 
 
39.1. For a global price contract, the amount due under the Contract shall be 

determined on the basis of the breakdown of the overall price, or on the 

basis of a breakdown expressed as a percentage of the Contract Price 
corresponding to completed stages of the Works. Where items are 
accompanied by quantities, these shall be firm quantities for which the 
Contractor has submitted a global price and shall be paid for irrespective 
of the quantities of Works actually carried out.  

39.2. For a unit-price Contract: 
a) the amount due under the Contract shall be calculated by applying 

the unit rates to the quantities actually executed for the respective 
items, in accordance with the Contract; 

b) the quantities set out in the Bill of Quantities shall be the estimated 
quantities of the Works, which shall not be taken as the actual and 
correct quantities of the Works to be executed by the Contractor in 
fulfilment of his obligations under the Contract; 

c) the Engineer shall determine by measurement the actual 
quantities of the Works executed by the Contractor, and these 
shall be paid for in accordance with the provisions of article 40, 
Interim Payments. Save where otherwise provided in the Contract 
, no additions may be made to the items in the Bill of Quantities, 
save as a result of a variation in accordance with Article 28 or 
another provision of the Contract entitling the Contractor to 

additional payment; 
d) the Engineer must, when he requires any parts of the Works to be 

measured, give the Contractor reasonable notice to attend or send 
a qualified agent to represent him. The Contractor or his agent 
shall assist the Engineer in making such measurements and shall 
furnish all particulars required by the Engineer. Should the 
Contractor fail to attend or to send an agent, the measurement 
made or approved by the Engineer shall be binding on the 
Contractor; 

e) the Works shall be measured net, notwithstanding any general or 

local custom, save where otherwise provided for in the Contract. 

40. INTERIM PAYMENTS 
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40.1. At the end of each period specified in the Contract, the Contractor shall 
submit an application for interim payment to the Engineer in a form approved by 
the Engineer. The application shall as a minimum include the following items, as 
applicable: 
 

a) the estimated Contract value of the permanent Works executed up 
to the end of the period in question; 

b) an amount to be deducted for the repayment of prepayment under 
Article 38. 

40.2. Within 30 days of receiving an application for interim payment, it shall be 
approved or amended in such a way that it reflects, in the Engineer's opinion, 
the amount due to the Contractor under the Contract. In cases where there is a 
difference of opinion as to the value of an item, the Engineer's view shall prevail. 
After calculating the amount due to the Contractor the Engineer shall send the 
Contracting Authority and the Contractor an interim payment certificate for the 
amount due to the Contractor and shall inform the Contractor of the Works for 
which payment is being made. 
 
40.3. The Engineer may, by an interim payment certificate, make any corrections 
or modifications to any previous certificate issued by him and shall have power 
to modify the valuation in, or withhold the issue of, any interim payment certificate 
if the Works or any parts thereof are not being carried out to his satisfaction. 

41. FINAL STATEMENT OF ACCOUNT 

41.1. Not later than 45 days after the issue of the Certificate of Final Completion 
in accordance with article 51, the Contractor shall submit to the Engineer a draft 
final statement of account with supporting documents showing in detail the value 
of the work done in accordance with the Contract, together with all further sums 
which the Contractor considers to be due to him under the Contract in order to 
enable the Engineer to prepare the final statement of account.  
 
41.2. Within 45 days of receiving the draft final statement of account and of all 
information reasonably required for its verification, the Engineer shall prepare 
the final statement of account, which determines: 
 

a) the amount which, in his opinion, is finally due under the Contract; 
b) after establishing the amounts previously paid by the Contracting 

Authority and all sums to which the Contracting Authority is entitled 
under the Contract, the balance, if any, due, from the Contracting 
Authority to the Contractor, or from the Contractor to the Contracting 
Authority, as the case may be. 

 
41.3. The Engineer shall issue the Contracting Authority and the Contractor, with 
the final statement of account showing the final amount to which the Contractor 
is entitled under the Contract. The Contracting Authority and the Contractor shall 
sign the final statement of account as an acknowledgement of the full and final 
value of the work performed under the Contract and shall promptly submit a 
signed copy to the Engineer.  
 
41.4. The final statement of account signed by the Contractor shall constitute a 
written discharge of the Contracting Authority confirming that the total in the final 
statement of account represents full and final settlement of all monies due to the 
Contractor under the Contract. However, such discharge shall become effective 
only after any payment due to the Contractor under the final statement of account 

has been made. 
 
42. REPAYMENT BY CONTRACTOR 
42.1. The Contractor undertakes to repay any amounts paid in excess of the final 
amount due to the Contracting Authority within 30 days of receiving a request to 
do so. Should the Contractor fail to make repayment within this time period, the 
Contracting Authority may, within two months of late payment, claim late-
payment interests from the Contractor calculated in the same conditions as in 
article 43. 
 
42.2. Amounts to be repaid to the Contracting Authority may be offset against 
amounts of any kind due to the Contractor.  

43. DELAYED PAYMENTS 
43.1. If the Contracting Authority fails to make payments within the periods 
specified in article 37.3, the Contractor may, within two months of late payment, 
claim late-payment interest: 
 
- at the rediscount rate applied by the issuing institution of the country of the 

Contracting Authority where payments are in national currency; 
- at the rate applied by the European Central Bank to its main refinancing 

transactions in Euro, as published in the Official Journal of the European 
Union, where payments are in Euro, 

on the first day of the month in which the deadline expired, plus three and a half 
percentage points. The late-payment interest shall apply to the time which 
elapses between the date of the payment deadline (exclusive) and the date on 
which the Contracting Authority's account is debited (inclusive).  

 

43.2. Any default in payment of more than 90 days from the expiry of the period 
laid down in Article 37.3 shall entitle the Contractor either not to perform the 
Contract or to terminate it, with 30 days' prior notice to the Contracting Authority 
and the Engineer. 
 
 

COMPLETION OF WORKS 

44. TESTS AND VERIFICATION OPERATIONS 

The Works shall not be declared substantially completed until the verifications 
and tests on completion prescribed in the Contract have been carried out in 
accordance with article 31 at the expense of the Contractor. The Contractor shall 
notify the Engineer of the date on which such verification and tests may 
commence. 
 
45. CERTIFICATE OF SUBSTANTIAL COMPLETION  
45.1. When the whole of the Works have been substantially completed and have 
satisfactorily passed any verification and test on completion prescribed by the 
Contract, the Contractor may give a notice to that effect to the Engineer 
accompanied by an undertaking to finish any outstanding work during the 
Defects Liability Period. Such notice and undertaking shall be in writing and shall 
be deemed to be a request by the Contractor, for the Engineer to issue a 
Certificate of Substantial Completion in respect of the Works. The Engineer shall, 
within 21 days of the date of delivery of such notice either issue to the Contractor, 
with a copy to the Contracting Authority, a Certificate of Substantial Completion 
stating the date on which, in his opinion, the Works were substantially completed 
in accordance with the Contract or give instructions in writing to the Contractor 
specifying all the work which, in the Engineer's opinion, requires to be done by 
the Contractor before the issuance of such Certificate.  The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion 
that may appear after such instructions and before completion of the work 
specified therein. The Contractor shall be entitled to receive such Certificate of 
Substantial Completion within 21 days of completion, to the satisfaction of the 
Engineer, of the work so specified and making good any defect so notified. Upon 
issuance of the Certificate of Substantial Completion of the Works, the 
Contractor shall be deemed to have undertaken to complete with due expedition 
any outstanding work during the Defects Liability Period.  

 
46. SUBSTANTIAL COMPLETION OF SECTIONS OR PARTS OF THE 
WORKS  
In accordance with the procedure in article 45 and on the same conditions as 
provided therein, the Contractor may request the Engineer to issue, and the 
Engineer may issue, a Certificate of Substantial Completion in respect of any 
Section or part of the Works which has been substantially completed and has 
satisfactorily passed any tests on completion prescribed by the Contract, if:  

a) a separate time for completion is provided in the Contract in 
respect of such Section or part of the Works;  

b) such Section or part of the Works has been completed to the 

satisfaction of the Engineer and is required by the Contracting 
Authority for his occupation or use.  

47. DEFECTS LIABILITY PERIOD  
The expression "Defects Liability Period" shall mean the period of 365 days (or 
any other period specified in the Contract), calculated from the date of 
completion of the Works stated in the Certificate of Substantial Completion 
issued by the Engineer or, in respect of any Section or part of the Works for 
which a separate Certificate of Substantial Completion has been issued, from 
the date of completion of that Section or part as stated in the relevant Certificate. 

The expression "the Works" shall, in respect of the Defects Liability Period, be 
construed accordingly.  

48. COMPLETION OF OUTSTANDING WORK AND REMEDYING OF 
DEFECTS  

During the Defects Liability Period, the Contractor shall finish the work, if any, 
outstanding at the date of the Certificate of Substantial Completion, and shall 
execute all such work of repair, amendment, reconstruction, rectification and 
making good defects, imperfections, shrinkages or other faults as may be 
required of the Contractor in writing by the Engineer during the Defects Liability 
Period and within 14 days after its expiration, as a result of an inspection made 
by or on behalf of the Engineer prior to expiration of the Defects Liability Period.  
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49.  COST OF EXECUTION OF WORK OF REPAIR 
All such outstanding work shall be carried out by the Contractor at his own 
expense if the necessity thereof shall, in the opinion of the Engineer, be due to 
the use of material or workmanship not in accordance with the Contract, or to 
neglect or failure on the part of the Contractor to comply with any obligation 
expressed or implied, on the Contractor's part under the Contract.  

50. REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT WORK 
REQUIRED  

if the Contractor shall fail to do any such work outstanding on the Works, the 
Contracting Authority shall be entitled to employ and pay other persons to carry 
out the same, and all expenses consequent thereon or incidental thereto shall 
be recoverable from the Contractor by the Contracting Authority, and may be 
deducted by the Contracting Authority from any sums due or which may become 
due to the Contractor or from guarantees held against the Contractor.  

51.  CERTIFICATE OF FINAL COMPLETION  
Upon satisfactory completion of the work outstanding on the Works, the Engineer 
shall within 30 days of the expiration of the Defects Liability Period issue a 
Certificate of Final Completion to the Contractor. The Contract shall be deemed 
to be completed upon issuance of such Certificate, provided that the provisions 
of the Contract which remain unperformed and the settlement of disputes 
provision in the Contract shall remain in force for as long as is necessary to 
dispose of any outstanding matters or issues between the parties. 
 

BREACH OF CONTRACT AND TERMINATION 

52. BREACH OF CONTRACT 
52.1. A Party shall be in a breach of Contract if it fails to discharge any of its 
obligations under the Contract. Where a breach of Contract occurs, the injured 
Party shall be entitled to damages and/or termination of the Contract. 
 
52.2. Where a breach of Contract is attributable to the Contractor, the 

Contracting Authority shall also be entitled to the following remedies as of right: 

a)  implementation of all or part of the Works using directly-
employed labour; 

b)  termination of all or part of the Contract; 
c)  conclusion of a contract with a third party replacing the 

Contractor, after prior termination of the original Contract. 

52.3. In addition to the above-mentioned measures, the Contracting Authority 
may claim the application of article 27 and the award of liquidated damages, as 
well as the award of general damages. 
 
52.4.In the event of the Works being executed by directly employed labour or by 
a Contract with a third party replacing the Contractor, provisions of article 55.5 
shall apply.  
 
52.5. Recovery of damages, disbursements or expenses resulting from the 
application of measures provided for in this Article shall be effected by deduction 
from the sums due to the Contractor, from the deposit, or by payment under the 
guarantee. 

53. TERMINATION BY THE CONTRACTING AUTHORITY 
The Contracting Authority may, after giving the Contractor 7 days' notice, 
terminate the Contract in any of the following cases: 

 
a) the Contractor is in breach of his obligations under the Contract;  
b) the Contractor fails to comply within a reasonable time with a 

notice given by the Engineer requiring him to make good any 
neglect or failure to perform his obligations under the Contract; 

c) the Contractor refuses or neglects to carry out administrative 
orders given by the Engineer;  

d) the Contractor takes some action without requesting or obtaining 
the authorisation of the Contracting Authority or the Engineer, 
when such prior authorisation is required under the Contract;  

e) the Contractor’s declarations and warranties in respect of his 
eligibility (article 59) and/or in respect of article 57 and article 58, 
appear to have been untrue, or cease to be true; 

f)    any organisational modification occurs involving a change in the legal 
personality, nature or control of the Contractor (or the members of 
the joint venture or consortium), unless such modification is 

recorded in an addendum to the Contract;  
g) any other legal disability of the Contractor hindering execution of 

the Contract occurs;  
h) the Contractor fails to provide the required guarantee or insurance, 

or if the person providing the earlier guarantee or insurance 

required under the present Contract is not able to abide by his 
commitments; 

i) for convenience, if this is in the interest of the Contracting 
Authority. 

54. TERMINATION BY THE CONTRACTOR 
The Contractor may, after giving 14 days’ notice to the Contracting Authority, 
terminate the Contract in any of the following cases: 
 

a) in the circumstances specified in article 43.2; or 
b) if the Contracting Authority is in material breach of his obligations 

under the Contract and has not taken any actions to remedy the 
same within 30 days following the receipt by the Contracting 
Authority of the Contractor’s notice specifying such breach; or 

c) if the Contracting Authority suspends the progress of the Works or 
any part thereof for more than 180 days, for reasons not specified 
in the Contract or not attributable to the Contractor. 

 
55. RIGHTS AND OBLIGATIONS UPON TERMINATION 
55.1. Termination shall be without prejudice to any other rights or powers of the 
Contracting Authority and the Contractor under the Contract.  
 
55.2. The Engineer shall, upon the issue of the notice of termination of the 
Contract, instruct the Contractor to take immediate steps to bring the Works to a 
close in a prompt and orderly manner and to reduce expenditure to a minimum. 

The Contractor shall make the Site safe and secure, and leave the Site as soon 
as reasonably possible. 
 
55.3. The Engineer shall, as soon as possible after termination, take the 
following actions: 

a) certify the value of the Works and all sums due to the Contractor 
at the date of termination; 

b) draw a report on work performed by the Contractor after inspection 
of the Works, and inventory taken of temporary structures, 
materials, plant and equipment. The Contractor shall be 
summoned to the inspection and the taking of the inventory. 

 
55.4. The Contracting Authority shall have the option of acquiring in whole or in 
part temporary Works and structures which have been approved by the 
Engineer, plant, equipment and materials specifically supplied or manufactured 
in connection with the execution of Works under the Contract. The purchase 
price of such Temporary Works, structures, equipment, plant and materials shall 
not exceed the unpaid portion of the expenditure incurred by the Contractor, 
such expenditure being limited to that required for the implementation of the 
Contract under normal conditions. The Contracting Authority may purchase, at 

market prices, the materials and items supplied or ordered by the Contractor and 
not already paid for by the Contracting Authority on such conditions as the 
Engineer considers appropriate. 
 
55.5. The Contracting Authority may upon termination of the Contract,  complete 
the Works itself by using directly-employed labour or conclude another contract 
with a third party replacing the Contractor. Additional expenditure resulting from 
the use of directly employed labour or of a contract with a third party replacing 
the Contractor shall be borne by the Contractor in the cases of termination by 
the Contracting Authority under article 53 (a)  to (h). 
 
55.6. If the Contracting Authority terminates the Contract under article 53 (a) to 
(h), it shall be entitled to recover from the Contractor any loss it has suffered up 
to the maximum amount stated in the Contract. If no maximum amount is stated, 
the Contracting Authority shall not be entitled to recover more than the part of 
the Contract price corresponding to the value of that part of the Works which 
cannot, by reason of the Contractor's failure, be put to their intended use. 
 
55.7. In case of termination under article 52(i) and 53, the Contractor shall be 
entitled to claim, in addition to sums owing to him for Works already satisfactorily 
completed, and for sums owing to him under article 55.4, the reimbursement of 
any reasonable cost incident to the prompt and orderly termination of the 
Contract and substantiated costs resulting from commitments entered into prior 
to the date of termination. The Contractor shall not be entitled to receive any 
other payment or damages. 

 
56. FORCE MAJEURE 
56.1. Neither party shall be considered to be in breach of its obligations under 
the Contract if the performance of such obligations is prevented by any 
circumstances of force majeure which arise after the date of signature of the 

Contract by both parties. 
 
56.2. The term "force majeure", as used herein shall mean strikes, lock-outs or 
other industrial disturbances, acts of the public enemy, wars, whether declared 
or not, blockades, insurrection, riots, epidemics, landslides, earthquakes, 
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storms, lightning, floods (unless predictable seasonal flooding), washouts, civil 
disturbances, explosions, and any other similar unforeseeable events, beyond 
the control of either party and which by the exercise of due diligence neither party 
is able to overcome. 
A party affected by an event of force majeure shall take all reasonable measures 
to remove such party's inability to fulfil its obligations hereunder with a minimum 
of delay. 
 
56.3. If either party considers that any circumstances of force majeure have 
occurred which may affect performance of its obligations it shall notify the other 
party immediately giving details of the nature, the probable duration and likely 
effect of the circumstances. Unless otherwise directed by the Engineer in writing, 
the Contractor shall continue to perform his obligations under the Contract as far 
as is reasonably practicable, and shall employ every reasonable alternative 
means to perform any obligations that the event of force majeure does not 
prevent him from performing. The Contractor shall not employ such alternative 

means unless directed to do so by the Engineer. 
 
56.4. If the Contractor incurs additional costs in complying with the Engineer's 
directions or using alternative means under Article 56.3, the amount thereof shall 
be certified by the Engineer. 
 
56.5. If circumstances of force majeure have occurred and continue for a period 
of 180 days then, notwithstanding any extension of time for completion of the 
Works that the Contractor may by reason thereof have been granted, either party 
shall be entitled to serve the other with 30 days' notice to terminate the Contract. 

If, on the expiry of the period of 30 days, the situation of force majeure still 
applies, the Contract shall be terminated and, by virtue of the law governing the 
Contract, the parties shall be released from further execution of the Contract. 
 
57. CHILD LABOUR AND FORCED LABOUR 
The Contractor (and each member of a joint venture or consortium) warrants that 
it and its affiliates comply with the UN Convention on the Rights of the Child - 
UNGA Doc A/RES/44/25 (12 December 1989) with Annex – and that it or its 
affiliates has not made or will not make use of forced or compulsory labour as 
described in the Forced labour Convention and in the Abolition of Forced Labour 
Convention 105 of the International Labour Organization. Furthermore the 
Contractor warrants that it, and its affiliates, respect and uphold basic social 
rights and working conditions for its employees. Any breach of this 
representation and warranty, in the past or during the performance of the 
Contract, shall entitle the Contracting Authority to terminate this Contract 
immediately upon notice to the Contractor, at no cost or liability for the 
Contracting Authority. 
 
58. MINES  
The Contractor (and each member of a joint venture or consortium) warrants that 

it and its affiliates is not engaged in any development, sale or manufacture of 
anti-personnel mines and/or cluster bombs or components utilized in the 
manufacture of anti-personnel mines and/or cluster bombs. Any breach of this 
representation and warranty shall entitle the Contracting Authority to terminate 
this Contract immediately upon notice to the Contractor, at no cost or liability for 
the Contracting Authority. 
 
59. INELIGIBILITY  
By signing the Contract , the Contractor (or, if a joint venture or consortium, any 
member thereof) certifies that he and/or his affiliates are not in one of the 
situations listed below:  

(a) They are bankrupt or being wound up, are having their affairs 
administrated by courts, have entered into an agreement with 
creditors, have suspended business activities, are the subject of 
proceedings concerning house matters, or are in any analogous 
situation arising from a similar procedure provided for in national 
legislation or regulations;  

(b) They have been convicted of an offence concerning their 

professional conduct by a judgement that has the force of res 
judicata; 

(c) They have been guilty of grave professional misconduct proven by 
any means that the Contracting Authority can justify; 

(d) They have not fulfilled obligations relating to the payment of social 
security contributions or payment of taxes in accordance with the 
legal provisions of the country in which they are established or with 
those of the country of the Contracting Authority or those of the 
country where the Contract is to be performed; 

(e) They have been the subject of a judgement that has the force of 
res judicata for fraud, corruption, involvement in a criminal 
organisation or any other illegal activity;  

(f) Following another procurement procedure or grant award 
procedure financed by the European Community budget or 
another donor, or following another procurement procedure 

carried out by the Contracting Authority or one of its partners, they 
have been declared to be in serious breach of Contract for failure 
to comply with their Contractual obligations. 

 
60. CHECKS AND AUDITS 
For the purpose of checks and audit the Contractor shall permit the Contracting 
Authority and the Engineer to inspect, at any time, the records including financial 
and accounting documents and to make copies thereof and shall permit the 
Contracting authority, the Engineer, or any person authorized by them, including 
USAID, the European Commission, the European Anti-Fraud Office and the 
Court of Auditors in case the Contract is financed by USAID or the European 
Community budget, at any time, to audit such records and accounts both during 
and after the execution of the Works. These inspections may take place up to 7 
years after the final payment. The Contracting Authority and the Engineer may 
carry out whatever documentary or on-the-spot checks it deems necessary to 
find evidence in case of suspected unusual commercial expenses. 

 
61. SETTLEMENT OF DISPUTES 
61.1. The parties shall make every effort to settle amicably any dispute, which 
may arise between them. Once a dispute has arisen, the parties shall notify each 
other in writing of their positions on the dispute and any solution, which they 
consider possible. If either party deems it useful, the Parties shall meet and try 
and settle the dispute. A party shall respond to a request for amicable settlement 
within 30 days of such a request. The maximum period laid down for reaching 
such a settlement shall be 120 days from the commencement of the procedure. 
Should the attempt to reach an amicable settlement fail or a party fail to respond 

in time to requests for a settlement, either party shall be free to proceed to the 
next stage of the dispute-settlement procedure by notifying the other. 
 
61.2. If no settlement is reached within 120 days of the start of the amicable 
dispute-settlement procedure, each party may seek:  

a) either a ruling from a national court 
b) or an arbitration ruling in accordance with the Contract . 

 
62. ASSIGNMENT OF RIGHTS AND OBLIGATIONS BY THE CONTRACTING 
AUTHORITY 
The contracting authority reserves the right to transfer and assign to any of its 
partners, or other beneficiary, any right and any obligation the contracting 
authority has against the contractor under the contract.   
 
63.  ELECTRONIC SCREENING 
NCA may be required to verify the identity of its suppliers/contractors and to 
check that its suppliers/contractors have not been involved in illegal activities. 
NCA reserves the right to use electronic screening tools for this purpose.   
 
64.    Data Protection and Privacy  

Any personal data collected by the Contracting Authority in connection to the 
management or implementation of procurement processes or Procurement 
Contracts will be done in accordance with European Union General Data 
Protection Regulations (EU GDPR) and any international and national law on 
data protection.  The Contracting Authority has a legitimate interest in data 
retention in order to ensure compliance to contractual obligations as set forth 
by the Contracting  
Authorities funding agencies.    
 
Private individuals whose personal data is collected by the Contracting 
Authority have:    
the right to be informed; 
the right of access; 
the right to rectification; 
the right to erasure; 
the right to restrict processing; 
the right to data portability; 
the right to object; 
rights in relation to automated decision making and profiling; 
the right to complain about the processing of personnel data to 

complaint@nca.no  
 
There are certain exemptions from these rights, as defined by the EU GDPR, 
which cannot be claimed in all cases 
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Code of conduct for contractors                                                 
Ethical principles and standards

By this Code of Conduct, the Contracting Authority applies ethics to 
procurement. We expect our contractors to act socially and 
environmentally responsible and actively work for the implementation of 
the standards and principles in this Code of Conduct. The Code of 
Conduct is applicable for all our contractors who supply goods, services 
and works to our operations and projects.  
This Code of Conduct and its related principles and standards are based 
on UN and ILO conventions.  

General Conditions 
The Code of Conduct defines the ethical requirements and standards for 
our contractors, whom we expect to sign and respect the Code of 
Conduct, and work actively towards the implementation hereof. By 
signing the Code of Conduct contractors agree to place ethics central to 
their business activities. 
The provision of the ethical standards constitutes minimum rather than 
maximum standards. International and national laws shall be complied 
with, and where the provisions of law and the Contracting Authority’s 
standards address the same subject, the highest standard shall apply. 
It is the responsibility of the contractor to assure that their contractors and 
subcontractors comply with the ethical requirements and standards set 
forth in this Code of Conduct.  
The Contracting Authority acknowledges that implementing ethical 
standards and ensuring ethical behaviour in our supply chain is a 
continuous process and a long-term commitment for which we also have 
a responsibility. To achieve high ethical standards for procurement we 
are willing to engage in dialogue and collaboration with our contractors. 
In addition, we expect our contractors to be open and willing to engage 
in dialogue with us to implement ethical standards for their businesses.  
At the request of the Contracting Authority the contractor must be able to 
document how they, or any potential subcontractors, work to comply with 
the Code of Conduct. This may be done through follow-up meetings 

and/or monitoring of conditions in the supply chain. Should the 
Contracting Authority request an assessment of subcontractors’ 
compliance with the Code of conduct, the contractor is required to provide 
the name and details of subcontractors.   
Unwillingness to co-operate or serious violations of the Code of Conduct 
will lead to termination of contracts. 

Human Rights and Labour Rights  
Contractors must at all times protect and promote human- and labour 
rights and work actively to address issues of concern. As a minimum they 
are obliged to comply with the following ethical standards:  

• Respect for Human Rights (UN Universal Declaration of Human 

Rights) 

The basic principles of the Universal Human Rights are that all 
human beings are born free and equal in dignity and in rights, and 
everyone has the right to life, liberty, and security of the person. 
Contractors must not flaunt their responsibility to uphold and 
promote the Human Rights toward employees and the community 
in which they operate.  
 

• Non exploitation of Child Labour (UN Child Convention on the 

Rights of the Child, and ILO Conventions Nos. 138, 182, 79)   

Contractors must not engage in the exploitation of child labour and 
contractors must take the necessary steps to prevent the 
employment of child labour. A child is defined as a person under 
the age of 18 and children shall not be engaged in labour that 
compromise their health, safety, mental and social development, 
and schooling. Children under the age of 15 (in developing 
countries 14) may not be engaged in regular work, but children 
above the age of 13 (in developing countries 12) can be engaged 
in light work if it does not interfere with compulsory schooling and 
is not harmful to their health and development.  
 

• Employment is freely chosen (ILO Convention Nos. 29 & 105)  

Contractors must not make use of forced, bonded or involuntary 
prison labour and must respect workers freedom to leave their 
employer. 

 

• Freedom of association and the right to collective bargaining (ILO 

Convention Nos. 87, 98, 135 & 154) 

Contractors must recognise workers right to join or form trade 
unions and bargain collectively and should adopt an open attitude 
towards the activities of trade unions (even if this is restricted 
under national law). 

 

• Living wages are paid (ILO convention 131) 

As a minimum, national minimum wage standards or ILO wage 
standards must be met by contractors. Additionally, a living wage 

must be provided. A living wage is contextual, but must always 
meet basic needs such as food, shelter, clothing, health care and 
schooling and provide a discretionary income - which is not always 
the case with a formal minimum wage.  
Deductions from wages as a disciplinary measure shall not be 
permitted.  
 

• No discrimination in employment (ILO Convention Nos. 100 & 111 

and the UN Convention on Discrimination against Women) 

Contractors must not practice discrimination in hiring, salaries, job 

termination, retiring, and access to training or promotion - based 
on ethnic background, religion, age, caste, gender, sexual 
orientation, political affiliation, disability, marital status, or 
HIV/AIDS status.  
 

• No harsh or inhumane treatment of employees (UN covenant on 

Civil and Political Rights, Art. 7) 

The use of physical abuse or punishment, sexual or other 
harassment and verbal abuse, the threat of sexual and physical 
abuse, and other forms of intimidation may never be practiced by 

contractors. 
 

• Working conditions are safe and hygienic (ILO Convention C155) 

Contractors must take adequate steps to provide safe and 
hygienic working environments. Additionally, workers safety must 
be a priority and adequate steps must be taken to prevent 
accidents and injury to health associated with or occurring in the 
course of work. 
Hazardous chemicals and other substances shall be carefully 
managed.  
Workers shall receive regular and documented health and safety 

training, and such training shall be repeated for new or reassigned 
workers.  
Access to clean toilet facilities and to potable water, and, if 
appropriate, sanitary facilities for food storage shall be provided. 
Accommodation, where provided, shall be clean, safe and 
adequately ventilated.   

  

• Working hours are not excessive (ILO Conventions Nos. 1 & 14) 

Contractors must ensure that working hours comply with national 
law and international standards. A working week of 7 days should 
not exceed 48 hours and employees must have one day off per 
week. Overtime shall be compensated, limited and voluntary. 
 

• Regular employment is provided (ILO Conventions Nos. 95, 158, 

175, 177 & 181) 

All Work performed must be based on a recognised employment 
relationship established through international conventions and 
national law. Contractors must protect vulnerable group’s regular 
employment under these laws and conventions and must provide 
workers with a written contract. All workers are entitled to a 
contract of employment in a language they understand. 
 

•   Condition outside the workplace 

  Property rights and traditional use of resources 
  In case of conflicts with local societies about the use of land or 
  other natural resources, the parties, must through negotiations   
  secure respect for individual and collective rights to areas and 
  resources based on custom/practice. This also applies to cases  
  where the rights are not formalised. 
   

•   Marginalized groups 

  The production and sourcing of raw materials for production  
  must not contribute to harm the livelihood of marginalized  
  groups, e.g., by occupying large land areas or other natural 
  resources the groups in question are dependent on. 
    

International Humanitarian Law  
Contractors linked to armed conflicts or operating in armed conflict 
settings shall respect civilian’s rights under International Humanitarian 
Law and not be engaged in activities which directly or indirectly initiate, 
sustain, and/or exacerbate armed conflicts and violations of International 
Humanitarian Law. Contractors are expected to take a ‘do no harm’ 
approach to people affected by armed conflict. 
Additionally, Contractors shall not be engaged in any other illegal activity.  

Involvement in Weapon Activities  
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The Contracting Authority advocates for the Ottawa Convention against 
landmines and the Convention on Cluster Munitions against cluster 
bombs. Contractors shall not engage in any development, sale, or 
manufacturing of anti-personnel mines, cluster bombs or components, or 
any other weapon which feed into violations of International Humanitarian 

Law or is covered by the Geneva Conventions and Protocols.  

Protection of the Environment 
The Contracting Authority wishes to minimise the environmental 
damages applied to nature via our procurement activities and we expect 
our suppliers and contractors to act in an environmentally responsible 
manner. This involves respecting applicable national and international 
environmental legislation. Measures shall be taken to continuously 
minimize greenhouse gas emissions and local pollution, the use of 
harmful chemicals, pesticides, and to ensure sustainable resource 
extraction and management of water, oceans, forest and land, and the 
conversation of biodiversity.  

Anti-Corruption 
Corruption is by the Contracting Authority defined as the misuse of 
entrusted power for private gain and it includes bribery, fraud, 
embezzlement, and extortion. The Contracting Authority holds a great 
responsibility to avoid corruption and ensure high standards of integrity, 
accountability, fairness, and professional conduct in our business 
relations. Contractors are expected to have the same approach by 
undertaking good and fair business ethics and practices, take action to 
prevent and fight corruption, and abide by international conventions as 
well as international and national laws. To fight corruption and promote 
transparency, contractors who are confronted with corrupt practices are 
advised to file a complaint in the NCA Complaint Mechanism. 
A contractor’s involvement in any form of corrupt practice during any 
stage of a selection process, in relation to the performance of a contract 
or in any other business context is unacceptable and will lead to the 
rejection of bids or termination of contracts.  

Sexual Harassment, Exploitation and Abuse 
Contractors, their staff, sub-contractors, and any other personnel 
engaged by the contractor, must not: 
 
i. Sexually harass, exploit, or sexually abuse any individual.  

ii. Engage in any sexual activity with a child or children regardless 

of the age of majority or age of consent locally. A child is defined 

as being below 18 years of age.  Mistaken belief in the age of a 

child is not a defence.  

iii. Act in ways that may place a child at risk of abuse, including not 

giving due consideration to assessing and reducing potential 

risks to children as a result of implementing activities. Behaviours 

and actions that are prohibited include, but are not limited to, 

using inappropriate language or behaviour when dealing with a 

child or children, bullying, and harassing a child verbally or 

physically, physical punishment, exposing a child to pornography 

including on-line grooming and trafficking. Whenever possible 

avoid being alone with a child.  

iv. Consume, purchase, sell, possess, and distribute any forms of 

child pornography.  

v. Exchange money, employment, goods, or services for sex, 

including sexual favours or other forms of humiliating, degrading 

or exploitative behaviour. This includes the buying of or profiting 

from sexual services as well as exchange of assistance that is 

due to right holders for sexual favours.  

vi. Exploit the vulnerability of any target group in the context of 

development, humanitarian, and advocacy work, especially 

women and children, or allow any person/s to be put into 

compromising situations. Never abuse a position to withhold 

development or humanitarian assistance or give preferential 

treatment; in order to solicit sexual favours, gifts, payments of 

any kind, or advantage.  

vii. Engage in sexual relationships with members of crisis-affected 

populations given their increased vulnerability and since such 

relationships are based on inherently unequal power dynamics 

and undermine the credibility and integrity of aid work.  

 

Animal Welfare 
Animal welfare shall be respected. Measures should be taken to 
minimize any negative impact on the welfare of livestock and working 
animals. National and international animal welfare legislation and 
regulations shall be respected.  

 

Photography 

To protect the dignity and maintain confidentiality, Contractor’s 
personnel are to refrain from taking photos or videos of beneficiaries or 
members of the host population. If the contractors wish to take images 
of the installations/works they are undertaking, this is permitted, but it is 
the Contractors responsibility to ensure that no beneficiaries or 

members of the host population are visible in the images. 

 
Complaints 
Contractors, sub-contractors, their staff, and other individuals are 
encouraged to report any breaches or suspected breaches of this Code 
of Conduct to complaint@nca.no. See 
https://www.kirkensnodhjelp.no/en/about-nca/accountability/complaints/  
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