

## Annex 1.1

# PROJECT BRIEF

Project ID and title	23455	Afghanistan Community Resilience and Livelihood Project
Sub Project Name	Upgrading of Sadeqi Qala Main Street with Plum Concrete Surface with a Total Length of 712m in Gozar #3, District #3, Gardez City	
Sub Project ID	GDZ/DIS#3/SP04	
Date	July 2024	

# TABLE OF CONTENTS

<b>1 INTRODUCTION</b>	<b>3</b>
1.1 Contract Description and Scope of Work	3
1.2 Major Activities	3
1.3 Project Information	4
<b>2 TECHNICAL DETAILS</b>	<b>4</b>
2.1 PAVEMENT DESIGN	4
2.2 DRAINAGE	5
2.3 STEEL GRILL	5
<b>3 SUB-PROJECT SURVEY INFORMATION</b>	<b>5</b>
3.1 SITE INITIAL SURVEY	5
3.2 CLIMATE STUDY	6
3.3 TRAFFIC ASSESSMENT	7
3.4 TEMPORARY WORKS	7
<b>4 MATERIAL INFORMATION</b>	<b>7</b>
<b>5 ACCESSIBILITY TO THE PROJECT SITE</b>	<b>7</b>
<b>6 HAND OVER OF SITE</b>	<b>7</b>
<b>7 RISK ASSESSMENT</b>	<b>8</b>


# 1 INTRODUCTION

This project was initiated by the UNOPS after consultation with the local community and developed through bottom up sub project planning which has resulted in the current Design. The basis of the design document has been prepared by the UNOPS in order to define the basic design requirements for all sub project works to be carried out within urban environments under component-2 of the project.

## 1.1 Contract Description and Scope of Work

Upgrading of Sadeqi Qala Main Street with Plum Concrete Surface with a Total Length of 712m in Gozar #3, District #3, Gardez City. The project scope of work is Rehabilitation of a tertiary street with a total length of 712m. The rehabilitation work will include: placement and construction of 17 cm thick plum concrete surface layer, placing and compaction of 20 cm thick sub base layer, subgrade preparation and compaction, construction of 1424 linear metre of PCC drain, construction of a plum concrete surface wash of size 12m x 10m, construction of two stone masonry cutoff walls with a total height of 60cm & 80cm and both with a total length of 10m, and furnishing and installation of 12 linear metre of steel grill.

The project scope doesn't include site remediation, the affected sites will be refurbished as stated above and the facilities will be handed over to the local community. Full description of the project works is available in the project documents.



Picture No.1: Site Plan, for Start & end Point coordinates refer to the location map in the drawing package.

## 1.2 Major Activities

The major activities included within the scope of works include:

- General Excavation
- Filling
- Subgrade preparation
- Sub Base Course
- Plum concrete work
- PCC Work

- Stone Masonry Work
- Furnishing and installation of steel grill
- Carry out any additional labour intensive works as may be instructed by the UNOPS Representative on site utilising any labour not engaged on the scope of works described in the Design and quantified within the Bills of Quantities. Such additional works may include ditch cleaning, street cleaning, litter picking etc.

### **1.3 Project Information**

- Contract ID: GDZ/DIS#3/SP04
- Province: Paktia
- District: 3
- Total length of street: 712m
- Start point & end Point coordinates refer to the location map in the drawing package.

## **2 TECHNICAL DETAILS**

The sub project scope is to construct a plum concrete surface street along with side drains, the purpose of this sub project is to improve the existing street's surface for the user.

The standard used in the design of the sub-project includes AASHTO Publications, and International Labour Organization (ILO) Construction guidelines. It should be noted that it is not the design of new streets, but we are only improving the existing infrastructure, hence some of the standard requirements may not be applicable in the design of these streets, for instance:

The Design speed for these sub-streets is considered from 30 - 40 Km/hr, whenever possible it will be considered in the design, however, since we are dealing with existing streets with no free space for more improvement, so for some of the streets it may not be applicable.

The sight distance recommendation would be considered in the design streets and road, whenever possible, however, since we are dealing with existing streets with no free space for more improvement, we may not be able to apply and/or consider these recommendations.

Paktia province is located in a moderate seismic risk zone, the Peak Ground Acceleration for Paktia province is 0.18 - 0.34g as per the USGS Open-File Report 2007-1137 Preliminary Earthquake Hazard Map for Afghanistan. For design purposes a PGA of 0.25 has been considered for Gardez city, as it is the maximum PGA for the area around Gardez city.

### **2.1 PAVEMENT DESIGN**

According to the community-based asking information and site observation, around 25 - 35 light vehicles are passing from the street on a daily basis, the pavement design calculation has been performed for the street based on which the thickness of the pavement layer has been selected, for more information refer to the plum concrete pavement design report in the design package.

## **2.2 DRAINAGE**

During the project scoping, the Project team has assessed the site in order to assume the runoff/discharge for the designing of side drains.

Overall the proposed streets don't have any drainage system at all. As most of the proposed street's length does not have any drain at all, only at some portions the street has existing unlined earthen drains the size of which is not consistent and varies from 15 - 30 cm in width and around 10 - 25 cm in depth.

According to information from the local community no flooding occurs during the rainy season in the area, however, due to lack of a proper functional drainage system in the street, water ponds on the street surface, creating muddy surface streets, resulting in inconvenience to the pedestrians and passing vehicles.

Considering the non-occurrence of flood, consultation of the local community, small and limited catchment area due to built upness and flatness of the area, existence of agricultural lands (which absorbs most of the precipitation water), a rectangular section of drain of size 40cm x 40cm has been considered on both sides of the street.

Considering the non-occurrence of flood, small and limited catchment area due to built upness and flatness of the area, existence of agricultural lands around the area, consultation of local communities, sizes of existing drain, and based on our own engineering judgement, experience, and information gathered at the walk around survey, it is our understanding that the proposed drain sizes are enough large to accommodate the expected discharges of the streets.

## **2.3 STEEL GRILL**

The steel grating is to be installed on the top of drains of tertiary streets and roads, expected to experience light traffic, and is considered as a non-engineering structure in terms of the structural calculation since the structure is supposed to be built as a localise and the span of the structure is only 30-50cm. Please note that similar steel grating has been used around the City in other projects, which are functioning quite well. The details are attached with the drawing package.

# **3 SUB-PROJECT SURVEY INFORMATION**

## **3.1 SITE INITIAL SURVEY**

The UNOPS site team has done the initial survey from the site. The project consists of Rehabilitation of a tertiary street, located in flat terrain with a relief of around 2%. The maximum & minimum altitude along the proposed streets' alignment are 2295m & 2291m respectively.

The land on which the project is implemented belongs to the public, and it has been confirmed with local communities and local authorities. There are private houses and/or agricultural lands on one or both sides of the proposed street, but there are no private infrastructures (e.g. irregular stores, street selling, etc.) in the street to be refurbished and/or removed.

According to community information from the local community, there are underground utilities (electrical cables) along the project site which are located at a depth of 80 - 100 cm below the ground surface, and as such is not expected to be disturbed by the construction and doesn't need any relocation.

The project sites are located within congested residential areas in the cities, therefore the existence of unexploded ordnance (UXO) and landmines issues are not considered to pose a risk for the projects, however for complete information about the landmines and UXO refer to section 1123 of Technical Specification.

The existing site shown in the below pictures:



Picture No.2 : Existing site, Left side pic (Street-1, 0+280), Right side pic (Proposed Wash Location)

## 3.2 CLIMATE STUDY

In Gardez, the summers are long, warm, and clear and the winters are short, very cold, snowy, and mostly clear. Over the course of the year, the temperature typically varies from -5°C to 32°C and is rarely below -11°C or above 35°C. The working season is generally from March to November.

Gardez experiences some seasonal variation in monthly rainfall. The rainy period of the year lasts for 9 months, from February 8 to November 8, with a sliding 31-day rainfall of at least 13mm. The month with the most rain in Gardez is April, with an average rainfall of 45 millimetres. The rainless period of the year lasts for 3 months, from November 8 to February 8. The month with the least rain in Gardez is December, with an average rainfall of 4 millimetres. The average rainfall intensity for Gardez is 23.5 millimetres per month. the below table shows the average monthly rainfall intensity for Gardez city:

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec
Rainfall	4.0mm	16.9mm	44.4mm	<u>44.6mm</u>	26.0mm	20.8mm	31.4mm	37.7mm	25.2mm	17.3mm	10.1mm	<u>3.7mm</u>

Table No.1: Monthly Average rainfall data for Gardez

The snowy period of the year lasts for 4.3 months, from November 19 to March 28, with a sliding 31-day snowfall of at least 35 millimetres. The month with the most snow in Gardez is February, with an average snowfall of 179 millimetres. The snowless period of the year lasts for 7.7 months, from March 28 to November 19. The least snow falls around July 21, with an average total accumulation of 0.0 millimetres. The below table presents the average snowfall data for Gardez city.

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec
Snowfall	126.3mm	<u>179.2mm</u>	59.3mm	3.3mm	<u>0.0mm</u>	<u>0.0mm</u>	<u>0.0mm</u>	<u>0.0mm</u>	<u>0.0mm</u>	1.2mm	19.9mm	56.4mm

Table No.2: Monthly Average snowfall data for Gardez

The source for the weather data is [www.weatherspark.com](http://www.weatherspark.com).



### 3.3 TRAFFIC ASSESSMENT

According to the local community the streets have a traffic of around 25 - 35 light vehicles such as, Sedans, SUVs, Vans, Pickup per day along the proposed streets' alignment.

### 3.4 TEMPORARY WORKS

As the nature of the project is labour intensive, and the sizes of the project are small, hence no significant temporary works which need design are expected. During the concreting the residents could access their houses through other interconnected streets, and it is agreed with the community that they will park their vehicles in parking areas during the course of the construction, without any charging and claims. The access to houses will be guaranteed through use of metal plates.

## 4 MATERIAL INFORMATION

This information has been compiled based on visual visits and also through interviews with local authorities and their interventions in the area. The areas where the projects are proposed to be implemented are flat areas. As per visual inspection, the street material consists of moist, light brown, medium dense silty sand with gravel.



Picture No.3: Existing street surface, (Street-1, 0+530)

## 5 ACCESSIBILITY TO THE PROJECT SITE

There is no crucial access limitation during the construction phase of the project. No detour is required for the proposed project. All kinds of construction materials, tools, equipment and skilled labourers are available to the project site. The proposed materials are available in the site as follow:

- Gravel, Sand and stone for masonry are available at a distance of around 25 Km of the project site.
- Cement is available nearby the project site.

## 6 HAND OVER OF SITE

The project site shall be handed over in full to the contractor after issuing of Notice to Proceed (NTP).

## 7 RISK ASSESSMENT

### ER 1: Effect of failure on direct population served– 1 Point

The sub project scope is the construction of a plum concrete surface street; the number of traffic is around 25 - 35 vehicles/day.

No impact and/or affecting less than 250 vehicles or 500 users/day	1 Point
Minor impact and/or affecting 250-2500 vehicles/day or 501- 5,000 users/day	2 Points
Moderate impact and/or affecting 2500-5000 vehicles/day or 5,001-10,000 users/day	3 Points
Severe impact and/or affecting more than 5000 vehicles/day or 10,000 users/day	4 Points

### ER 2: Complexity of design 2a: Complexity with Design Traffic – 1 Point

The sub project is construction of the plum concrete surface street for the urban area with no complexity involved in terms of structure and geometric designing of the sub project.

Simple Design (Single lane road paved or unpaved)	1 point
Average Design (Double lane road paved or unpaved primary or secondary roads with simple intersections)	2 points
Complex Design (Multi lane paved primary roads with substantial intersections)	3 points
Very Complex (Multi lane paved highway standard)	4 points

### ER3: Element 2b: Complexity of Terrain - 1 Point

The project is located in flat terrain.

Simple Design (Flat terrain with sweeping curves)	1 point
Average Design (Flat or undulating with medium radius curves)	2 points
Complex Design (Undulating to hilly with medium ascent/descent slopes and tight radius curves)	3 points
Very Complex (Mountainous with steep ascent/descent and sharp radius curves)	4 points



#### ER 4: Social Impact Assessment - 1 Point

Since the project works is the construction of a plum concrete surface street, therefore there would be positive impact on the local population no displacement, ethnic impact and negative social impact involved in the sub project.

Positive, little or no impact on local population, no threat to ethnic minorities or cultural aspects, historic or archaeological features	1 point
Some displacement, loss of livelihood and impact on future employment, disproportionate ethnic impact, gender equality impact	2 points
Moderate negative social impact, loss of livelihood, displacement and other negative factors, some loss of cultural heritage	3 points
Substantial to severe negative social impact, loss of livelihood for substantial population, loss of cultural heritage, displacement of substantial population	4 points

#### ER 5: Environmental Impact Assessment - 2 Points

Construction of the plum concrete surface street will leave a positive impact on the area specially during winter and spring season.

Minor impact, acceptable risk to ecosystems	2 points
Moderate impact with moderate risk to ecosystems	3 points
Substantial to severe negative environmental impact	4 points

#### ER 6: Natural Phenomena - 2 Points

The project is located in a moderate-level seismic risk zone.

Minimal natural phenomena and/or comprehensive relevant design codes in place; low-level seismic risk zone	1 point
Moderate natural phenomena and/or some relevant design codes in place; moderate-level seismic risk zone	2 points
Some natural hazards acting together and/or very limited relevant design codes; moderate to severe level seismic risk zone	3 points
Severe natural hazards acting together and/or no design codes in place; severe level seismic risk zone	4 points

#### ER 7: Estimated total construction cost - 1 Point \*

The total estimated construction cost is less than US\$ 500,000.

Up to US\$500,000	1 point
From US\$500,001 to US\$2,500,000	2 points
From US\$2,500,001 to \$5,000,000	3 points
More than US\$5,000,001	4 points

**Total Number of Points – 9 Points**

**Classification of Risk Level**

Project classification – **Low Risk**

Since the nature of the project is cash for work (CFW), therefore the type of the design and construction is so simple, the new infrastructure project is supposed to be design or constructed with no significant issues of the design complexity, environmental, and no natural vulnerability have been involved in this sub project, base on the assessment the sub project has been classified as Low Risk.