
Projects :   Irish Aid LDT  ECST

Province:    

District:  

Village:  

Date:        15   /      07      / 2024

Project purpose: Family Healt House building structure boundary wall Estimated total Project cost  Afs :                           

Total cost P

(Afs.) %

Procurment processing time for projects 1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4

A1

Excavation for foundation and column footing  of with based on drawing and 

spcification with transfer of excavated materails based on the design and 

specification  with all required activities . the offered price should included 

removel and transportation costs for this item  no further payment will be 

approved all activities should be included the offered price

128 m3

A2 PCC under the Foundation and stone masonary. M150 based on drawing and 

specification with all required activities all activities should be included in the 

offered price 

29 m3

A3
RCC of for columns Mark 250 based on the drawing and Desige including 

shuttering and steel cost , mix design , concrete test with all required activities . 

No further  payment will be approved . All activities should be included in the 

offered price.

4 m3

A4 Boned bricks masonry Work with  mortor mix 1:4 including relevant all works 

required on  further payment  will be approved all activities should be included 

in the offered price 

58 m3

A5 Plaster working  for all internal walls with cement sand ratio (1:3) based on the 

design, and specification with all requered activities No further payment will be 

approved. All activities should be included in the offered price 

520 m2

A6

Supply  and installation of Main Gate and Pedastren Gate  best quality  

according drawaing design and specification with all required activities,no 

further payment will be approved. All activities should be included in the offered 

price  

14 m2

August

0

(WP) Work Plan

Quantity UnitNo. Description Unit cost

Percurment  

Duration 
 July  to  November 2024

2 Weeks July September October November
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A7

Supply  and installation of  General board for clinic with three coats painting 

over the main gate best quality  according to drawing design and specification 

with all required activities,no further payment will be approved. All activities 

should be included in the offered price  

1 LS

A8

Back filling and leveling with compaction of the soil  with cleaning the side  from 

excavated materails based on drawing and specification with all required 

activities All activities should be included in the offered price  and as directed 

by supervion Engineer 

23.5 m3

A9
Three coats plastic 100% painting for ceiling of rooms with filling and one coat 

primer with all required activities,no further payment will be approved. All 

activities should be included in the offered price  

520 m2

A10 Stone masonary of foundation (M :200, 1:5) with pointing and all reguired

activities no further payment will be approved . All activities should be

included in the offered price 

107 m3

A11
Cutting , filling and level of land scape area based on the site engineer

directions and specification with all reguired activities 
1 LS

A12 Contingency for all FHH 10% %

Prepared by: Checked by:

Name: Name:

Position: Position:

Date & signature: Date & signature:

Total for first installment

Project total cost USD = 72 $ 
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