<@ Action Against Hunger
o WASH Department

Province: Daykondi

District: Sang e takht

Village: Mamaka

Type of activity: Check Dam construc

Date: /

/

BOQ for Check Dam Construction Total Budget 0.00
. .|Quantit| Unit
NO Activities Unit] Q Total cost [Remark
y cost(AF)

1 Site prepa‘rat|onf clearing of site, providing equipment m2| 0.0

and machinary (if needed), etc

Excavating, leveling and preparing the place of Gabion
5 walls in land type 3, 4,5,6 &7 and transferring the soil m3l sa0

from the area to a suitable place with all the necessary
works (in 2 locations).

Providing, flooring and leveling of Gravel for making the
granular filter under the Check Dams with all its required | m3
materials and activities (in 2 locations).

8.4

providing hard & crushed rock/Stone (size, 30 cm for
masonary work of walls and small differentsize for filling
the spaces of stone masonary) and doing dry masonary m3
works in two location with all its required material and
activities.

142.0

Providing Gabion box 2mX1mX1m made from stainless
steel diameter 4mm and nets 6cmX6cm(fence/nets should
be done with 3 loops) with its stainless steel wire(suitable
diameter) for tiying the box's parts and boxes to each No
other, installing them in the site with all its necessary
material and activities (Each gabion should have 3 tie in its
middle).

71.0

Providing boulder with different size( 5cm to 30cm) and
flooring it in down stream of check dam as skirt in two m3
location with all its required material and activities

3.6

Back filling of Check Dam's Fundation in two location on

Bed and two sides of valley(Average) m3

38.0

Providing and installing the sign board of ACF and Donor
(the plate should be Painted metal and frame should be

GI) with a dimenssion of 60cm X 80cm with two LS

legs/coloumns 120cm

1.0

Total Budget

B

Some of prices and volumes are estimated approximately and the actual price is paid according to the

work done(Actual Work)







