< Action Against Hunger
o WASH Department

Province: Daykondi

District: Miramur

Village: Shorab

Type of activity: Check Dam construc

Date: [/ /

BOQ for Check Dam Construction

Total Budget 0.00

NO

Activities

Unit]

Quantit
y

Unit

Total cost [Remark
cost(AF)

Site preparation, clearing of site, providing equipment and
machinary (if needed), etc

m2

60.0

Excavating, leveling and preparing the place of Gabion walls
in land type 3, 4,5& 6 and transferring the soil from the area
to a suitable place with all the necessary works.

m3

68.8

Providing, flooring and leveling of sand for making the
granular filter under the Check Dams with all its required
materials and activities

m3

52

providing hard & Crushed rock/Stone (size, 30 cm for
masonary work of walls and small differentsize for filling the
spaces of stone masonary) and doing dry masonary works
with all its required material and activities.

m3

144.0

Providing Gabion box 2mX1mX1m made from stainless steel
diameter 4mm and nets 6cmX6cm(fence/nets should be done
with 3 loops) with its stainless steel wire(suitable diameter) for
tiying the box's parts and boxes to each other, installing them
in the site with all its necessary material and activities (Each
gabion should have 3 tie in its middle).

No

70.0

site preparation, clearing of site, providing equipment and
machinary (if needed), etc

No

4.0

Providing boulder with different size( 5cm to 30cm) and
flooring it in down stream of check dam as skirt with all its
required material and activities

m3

2.4

Back filling of Check Dam's Fundation on Bed and two sides
of valley(Average)

m3

20.0

Providing and installing the sign board of ACF and Donor (the
plate should be Painted metal and frame should be GI) with a
dimenssion of 60cm X 80cm with two legs/coloumns 120cm

LS

1.0

Total Budget

B

Some of prices and volumes are estimated approximately and the actual price is paid according to the work
done and the excavated volumes







