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گراویتی معلومات تخنیکی در مورد احداث شبکه آبرسانی  
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Location of project: 
1. Province: Faryab 

2. District: Gurziwan  

3. Village: Badga  

 
General information: 
This project includes the construction of a gravity water network, 

spring box, gate valve boxes, pipe scheme, and 1 ground water tank 

with capacity of 30000 Liters. 

The water network located in Badga village of Gurziwan district in 

Faryab province, direct BNFs in this project will be 112 families, 

most of their people are using unclean water due to this they faced 

to lot of problems, with construction of this project, all of them will 

have access to enough clean water. 

 
The goals of the project: 

The purpose of implementing this project is to provide safe drinking 

water for the people of Badga village of Gurziwan district in Faryab 

province, which will prevent the spread of water-related diseases 

among its residents. 

 
 
Chlorination of the water Reservoir. 

▪ After construction of reservoir, we use chlorine for cleaning 

of water, after using liquid or powder chlorine the reservoir 

must be closed until 24 hours. 

 

Project parts: 

1. Pipe scheme . 

2. Spring Box.  

3. Construction of Water Reservoir . 

4. washing valves, ventilation valves and control valves. 

5. Water Taps and stand taps . 

Water supply network: 

1. Selection of pipeline should have uniform leveled downhill 

if possible. 

2. It should be avoided from side mountain downhill and 

passing ways of streams and small rivers, 

3. It should be avoided from illegal and community out of 

control lands 

4. Short distance should be selected. 

5. Excavation of pipeline should be at least 50cm width, with 

a depth of 100cm and backfilling must be with soft soil. 

6. The beak of ventilation pipes should be covered with a net 

to prevent the entering of insects inside of the system. 

7. The peaks of pipes should be bent down to prevent, not 

entering rain unclean water, or other things. 

8. Where the pipes are not under the soil. It should cover with 

glass wool. 

 موقعیت پروژه 
فاریاب ولایت:   

گرزیوان ولسوالی:   

بادگه قریه:    

 
 معلومات عمومی: 

، وال بکس ها، پایپ  گراویتیاین پروژه شامل احداث شبکه آبرسانی 

 لیتر میباشد.  30000با ظرفیت   زمینیساختمان ذخیره  دوانی،

  فاریاب ولایت    گرزیوانولسوالی    بادگهمذکور در قریه     موقعیت شبکه

آب    آنفامیل بوده اکثر مردم    112میباشد که مستفیدین مستقیم پروژه  

های آشامیدنی غیر صحی استفاده میکردند دچار مشکلات گوناگون  

 این اهالی مرفوع میگردد.  احداث این پروژه مشکلات زیاد میاشد با

 
 هدف پروژه: 

هدف ازتطبق این پرژه عبارت ازتهیه آب آشااااامیدنی صااااحی برای  

جلوگیری از  بوده کاه بااعاث  گرزیوان  ولساااااوالی   باادگاهمردم قریاه  

 ناشی از آب در بین اهالی آن گردد.امراض شیوع 

 

 

 
 آب:  ذخیره کلورین زدن  

برای پاک شاادن آب از    خیره آبذساااختمان پس ازساااخت   ▪

کلورین اسااتفاده میگردد و بعد از اسااتفاده از پودر کلورین 

 ساعت بسته باشد و از آن استفاده نشود. 24باید به مدت 

 

 اجزای این پروژه : 
 . پایپ لاین اساسی آب  .1

 ساختمان حفاظت چشمه آب.   .2

 . اعمار ذخیر آب .3

 و وال کنترولی.   والهای شستشو، والهای هواکش .4

 .شیردهن ها .5

 

 پایپ لاین اساسی آب : 
انتخاب مساایر پایپ لاین که باید نشاایب یا نواخت داشااته   .1

 باشد، اگر ممکن باشد حفظ گردد.

ازکناره های پر نشاایب تپه ها و عبور بیشاامار جویها باید  .2

 اجتناب شود.

عدم عبور اززمین هایکه دساااترسااای مشاااروع ندارند ویا  .3

هرزمین دیگر که خارج ازکنترول اسااتفاده کنندگان اساات،  

 اجتناب صورت گیرد.

 مسیر کوتاه باید انتخاب گردد. .4

ساانتی   50کندنکاری های مسایر پایپ لاین اسااسای باید از .5

و دفن پایپ  ساانتی متر کمترنباشاد  100متر عرض و عمق  

 صورت میگیرد. نرم به واسطه خاک

دهن پایپ هواکش باید به واسااطه جالی پوشااانیده شااود تا  .6

 جلوگیری از دخول حشرات نماید.

ساااارپاایاپ هاا بطرف پاایین باایاد خم گردد تاا ازدخول آب     .7

 باران وآب ملوث  درشبکه جلوگیری گردد.

در ساااااحاتی که پایپ ها در داخل خاک دفن نمیگردد باید  .8

 توسط پشم شیشه پوشانیده شود.
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Ventilation valves: 

1. These valves must be placed at the top of pipelines points. 

2. These valves would release the collected air inside the 

pipes, the collection of air and big bubbles of air would stop 

the water, especially at the highest top of the pipeline. 

3. These valves also can lead the air in case there happen 

any fractions. 

4. The best valves are the automatic valves since they need 

less protection and can be used as simple hand valves. 

 
Construction of water reservoir: 

1. Water supply reservoir should be constructed according to 

the attached drawing, and all related equipment. 

2. The beak of the pipes must be protected by the net in order 

not to have interfered 

3. Controlling valves and ventilation valves must be placed at 

the proper places and need to be protected well. 

4. Washing pipe should be placed in proper places to be 

easily washed during the reservoir cleaning. 

 

Distributive pipes of taps: 
1. All taps should be made with the concrete column, apron, 

and with an absorbing cavity or whole according to norms 

of the attached design 

2. Tap place should not be a place for spreading of insects 

and disease 

3. Should make sure that the people of the area agree with 

place and construction of tap and taps should located 

under the house where the family should have access 

easily. 

4. Distance between overflow and water-absorbing place 

should be considered 

5. Each of the taps must be fixed to the gate valve to control 

water speed. 

 

Brief information and specification of network materials: 

1. All metallic pipes with fittings must be best quality. 

2. All the PE pipes must be standard pipe and its fittings are 

best quality according to the attached offer form and 

specifications. 

3. All the network taps with fittings must be standard and best 

quality. 

4. The contractor is responsible to hand over the project 

successfully to PRRD and local people if the network is 

failed therefore, no money would be given to the Contractor 

Company and the company will be responsible for it. 

5. In PE path fittings should be used not iron for heating. 

 والهای هواکش : 
 این والها دربلند ترین نقاط پایپ لاین قرارمیگیرند. .1

هوایی راکاه در پاایاپ تجمی مینماایاد  آزاد میساااااازد ، والهاا .2

تجمی هوا وحباب های بزرگ هوا که مخصااوصااا درنقاط  

 بلند پایپ لاین واقی میشود باعث مسدود شدن آب میگردد.

والهاا همچناان میتوانناد هوا را برای محاافظات پاایاپ لاین  .3

 اگر درآن شکستگی واقی شود راه دهند.  

بهترین نوع والهاا خود کارااتومات  اسااااات طوریکاه اینهاا   .4

کمترین حفاظت را نیاز دارد ووالهای ساااده دسااتی میتواند 

 استمعال گردد.

 
 ساختمان ذخیره آب : 

 اعمارذخیره آب مطابق نقشاه مامیمه ومشاخصاات تخنیکی  .1

 گردد.

دهن پایپ لبریزه با جالی محفوظ میشاود تا مداخله صورت   .2

 نگیرد.

والهای کنترول و هواکش باید درجاهای مناسااااب نصااااب   .3

 نیاز دارد. محافظتبه زیرا  گردد

نل شاساتشاو ذخیره باید درجاهای  مناساب آن گذاشته شود تا  .4

 درجریان شستشو به  ذخیره مشکل خلق نکند.

 
 نل های توزیعی شیردهن ها : 

شیردهن ها باید پایه دار با صوفه کانکریتی آبرو وبا حفره   .1
 جذب کننده ساخته شود مطابق نقشه ممیمه.

ساااحه شاایردهن نباید جای شاایوع حشاارات ودیگرامراض   .2
 شود.

د که اهالی قریه درساااااخت وتعیین موقعیت  ی مطمین شااااو .3
داخال حویلی کاه فاامیال هاا شاااایردهن موافق اناد کاه باایاد  

  دسترسی آسان داشته باشد اعمار گردد.
 فاصله بین آبریزه ومحل جذب آب درنظرگرفته شود. .4
طور جداگانه هرشاایردهن باید به گیت وال که ساارعت آب   .5

 را کنترول مینماید عیارشود.
 
 
 
 
 

 معلومات درمورد مشخصات مواد شبکه : 
فیتینا  هاای آن باایاد دارای  تماام پیاپ هاا فلزی همراه باا   .1

 کیفیت اعلی باشد.

تماام پیاپ هاای پولی ایتلین اسااااتنادرد دارای کیفیات اعلی و   .2

 مطابق به مشخصات ذکرشده ورق نرخدهی باشد.

تمام شایردهن ها برونزی و فیتین  های پولی ایتلین شابکه   .3

 استاندرد بوده واز بهترین کمپنی باشد.

شااارکت قراردادی مکلف میباشاااد تا پروژه را کامیاب  به   .4

مردم محال تساااالیم دهاد ریااسااااات انکشااااااف دهاات و  

درصاورتیکه  شابکه ناکام باشاد برای قراردادی پول تادیه 

 نمیشود ومسول خود شرکت میباشد.

درمساایر پایپ  پولی ایتلین از فیتین  ها اسااتفاده شااود نه     .5

 از اتو.
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6. The ventilation pipe should be placed at the highest point 

of the site on the network path in order not to stop the water 

or damage the water supply network path 

7. Washing pipes should be placed at the lowest point of the 

network to prevent the sediment of pipes and the water not 

to being stopped in the network path. 

 

 

Info about the construction of networks: 

❖ Taps structure:  the number of taps is 70 including taps, 

Concrete columns, apron, and gutter for leading of extra 

water and also it has GI pipes, taps will be installed in the 

reservoir including all its equipment. 

❖ Valve’s Box structure: the number of valves boxes is 8, 

consisting of stone protection walls, RCC slab, and 

gate/PRV/FCV valves. 

❖ Water reservoir structure: it including 30 m3 Stone 

masonry water tank structure, inlet pipe, outlet pipe, drain 

pipe and overflow pipe according to attached maps. 

❖ Structure for prolongation of pipe on the spillways and 

small rivers: in the pipeline excavation way have a river or 

small spillways should be more digging. 

 

 

 

 

 

Pipes Specifications: 

• PE 100 PN16Φ110mm wt.=6.6mm, weight =2.17kg/meter. 

• PE 100 PN10Φ90mm wt.=5.4mm, weight =1.46kg/meter. 

• PE 100 PN10Φ75mm wt.=4.5mm, weight =1.02kg/meter. 

• PE 100 PN10 Φ63mm wt.=3.8mm, weight =0.721kg/meter. 

• PE 100 PN10 Φ50mm wt.=3mm, weight =0.453kg/meter. 

• PE 100 PN10 Φ40mm wt.=2.4mm, weight =0.295kg/meter. 

• PE 100 PN10 Φ32mm wt. =2mm, weight =0.194kg/meter. 

• PE 100 PN10 Φ25mm wt. =1.8mm, weight=0.137kg/meter 

 
 
 
 
Site Preparing for foundation lining : 

1. After the contract the construction company should make 

level the project structures area. 

دربلند ترین نقاط منطقه باید پایپ هواکش درمسایر شابکه     .6

گذاشاته شاود تا سابب قطی آب ویا تخریب مسایر شابکه آب  

 نگردد.

درقساامت های پایینی مساایر شاابکه باید پایپ شااسااتشااو     .7

گذاشااته شااود تا از رسااوبات داخل پایپ و ساابب بندش آب  

 درشبکه نگردد. 

 
 معلومات در باره ساختمان های شبکه

عدد اساات متشااکل    70که تعداد آن   ساااختمان شاایردهن: ❖

ازشاااایردهن، پاایاه آهنکاانکریتی، صااااوفچاه، جوی آبر 

وبخاطرهدایت آبهای امااافی میباشااد وهمچنان دارای پیپ 

 می ملحقات آن نصب میگردد. های جستی آهنی

بکس اساااات متشااااکل    8تعداد آن   :باکس  وال  ساااااختمان ❖

ازدیوارمحافظوی سااانگی، سااالب آهنکانکریتی وخود گت  

 .وال میباشد

آب  مترمکعاب    30دارای ظرفیات    سااااااختماان ذخیره آب: ❖

  از متشااااکل تماماً اجزای آنجدیدا اعمار میگردد که  بوده  

وهمچنان بوده      آهنکانکریتو   سااان  با مصاااالی سااامنتی

دارای پاایاپ هاای دخولی، پاایاپ هاای زهکشاختکش ،  

وپایپ خروجی مطابق مشااااخصااااات تخنیکی   پایپ آبریزه

 دیزاین ممیمه و اسناد قرارداد میباشد.

که درمسایر شابکه آبرساانی جا هایکه ساااختمان ساایلبرها: ❖

در معرض خطر قرار میگیرد باید کندن مسااایر پایپ لاین 

 بیشتر صورت بگیرد.

 

 
 خصوصیات پایپ ها: 

بار که با مخامت   10ملی متر  110قطر100پولی ایتلین   پایپ •

 میباشد.  کیلوگرام فی متر 2.17متر، وزن  ملی 6.6

  بار که با مخامت  10ملی متر   90قطر100پولی ایتلین   پایپ •

 میباشد.  کیلوگرام فی متر 1.46ملی متر، وزن  5.4

بار که با مخامت   10ملی متر   75قطر100پولی ایتلین   پایپ •

 میباشد.  کیلوگرام فی متر 1.02ملی متر، وزن  4.5

بار که با مخامت   10ملی متر   63قطر100پولی ایتلین   پایپ •

 میباشد.  کیلوگرام فی متر 0.721ملی متر، وزن  3.8

  3بار که با مخامت  10ملی متر   50قطر100پولی ایتلین   پایپ •

 میباشد.  کیلوگرام فی متر 0.453ملی متر، وزن 

بار که با مخامت   10ملی متر   40قطر100پولی ایتلین   پایپ •

 میباشد.  کیلوگرام فی متر 0.295ملی متر، وزن  2.4

بار که با مخامت   10ملی متر  32قطر  100پولی ایتلین   پایپ •

 کیلوگرام فی متر میباشد.  0.194وزن  ملی متر،  2

بار که با مخامت   10ملی متر  25قطر  100پولی ایتلین   پایپ •

 کیلوگرام فی متر میباشد.  0.137وزن  ملی متر،  1.8

 

 
 آماده کاری ساحه برای خط اندازی:

بعد از عقد قرارداد شرکت برنده مکلف میباشد تا ساحه که   .1

 پروژه در آن اعمار میگردد کاملآ هموار نماید.

هرگاه در سااااحه مواد اماااافی عماااوی و غیر عماااوی   .2

موجود باشااد شاارکت مکلف میباشااد تا مواد مذکور را از  

 ساحه انتقال دهد.
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2. If the project site has extra organic or inorganic material the 

contractor company is responsible for its moving for the 

site. 

3. If the construction area has treed the contractor company 

is responsible for cutting trees with their roots from the 

foundation site (no mark cited trees will be on the site). 

 

 

 

Foundation’s excavation: 

• The excavation should be regular and level. 

• If in the excavation time the same place of land seems soft 

those places should be excavated until hard land. 

• The excavation should be checked by WVI Site Engineer 

and if the excavation works haven’t any problems, then the 

Contractor Company will start the foundation PCC. 

 
 
 
 
Concrete and shuttering works: 

1. The RCC should be prepared with a mixer machine and if 

the thickness of the concert will be more than 10cm vibrator 

should be used. 

2. During concrete mixing measuring tool (Manak) should be 

used. 

3. The old cement (more than three months) should not be 

used. 

4. Best quality cement product of should be used in all RCC 

works and other parts. 

5. The concrete should be provided in an iron tab, not on the 

soil land. 

6. The Crush gravel should be used for concrete works and 

its size arranges with concert thickness and its diameter 

should not be more than 2cm. 

7. The sand should be clean and washed and it must be 

without soil and organic materials. 

8. Clean drinking water will be used for concrete mixing. 

9. For the cover of steel bars should be used cement block 

with suitable thickness. 

10. PCC of foundation should be prepared with M: 200  

(compressive strength 200 Kg/cm2). 

11. RCC Mark should not be less than M: 250. (Compressive 

strength 200 Kg/cm2). 

12. For separations of the soil layer from the concert layer 

plastic sheet should be used. 

13. The shuttering should be checked before concrete pouring. 

(The shuttering planks thickness should be at least 2.5cm 

بعاد از مراحال فوق الاذکر زمین آمااده خط انادازی میگردد    .3

انداختن وناگفته نباید گذاشاات که انجنیر شاارکت مکلف به  

خط تهاداب هاا بوده و باایاد قبال از کنادن کااری تهادابهاا خط  

چاا    ورلاد ویژن انادازی هااباایاد  باه واسااااطاه انجنیر دفتر

 گردد.

 
 کندنکاری تهدابها. 

 کندن کاری ها باید منظم و هم سطی باشد. •

هرگاه در جریان کندن کاری زمین متجانس نمیباشااد و در   •

مشااهده شاود باید بعمای از قسامت ها خاک نرم اساسات   

آن قسامت ها الی پیدا نمودن زمین کاملآ ساخت ویا توساط  

 ماشین تپا کاری نموده کندن کاری گردد.

چا    ورلد ویژنکندن کاری ها باید به واسطه انجنیر دفتر   •

گردد اگر در کاار کنادنکااری مشااااکلی موجود نبود برای  

شارکت اجازه کارنمودن داده شاود و کانکریت شافته تهداب  

 ریخته شود.

 
   :کانکریت ریزیها وقالب بندی

کانکریت باید به واسااطه مکساار تهیه گردد در صااورتیکه   .1

ساااانتی متر زیاد باشاااد باید از    10ماااخامت کانکریت از  

 استفاده صورت گیرد.  Vibratorویبراتور 

 ساخت مصالحه کانکریت استفاده شود. از منا برای .2

از سااامنت کهنه اذخیره شاااده بالاتر از ساااه ماه  اساااتفاده  .3

 نشود.

از سااامنت باکیفیت مارکیت در عناصااار آهن کانکریت و   .4

 غیره بخش های ساختمان استفاده گردد.

مصااااالحه کانکریت باید در گونی ها آهنی تهیه شااااود در   .5

 گردد.ن زمین خاکی آماده 

باه    دبوده ساااااایز آن باایاکرش   از نوع  دجغال کاانکریات باایا .6

اساااااس مااااخامت کانکریت عیار گردد وقطر آن نباید از  

cm2  بزرگتر باشد. 

 ری  شسته بوده و عاری ازخاک و مواد عموی باشد. .7

برای ساااااخت کانکریت باید از آب پاک و قابل آشااااامیدن  .8

 آستفاده شود.

ی برای قشارمحافظوی مناساب سایو گول، از قالب یا بلاکها .9

 استفاده صورت گیرد.سمنتی به مخامت مناسب 

امقااومات    200کاانکریات شاااافتاه تهاداب هاا باایاد باه ماارک   .10

 تهیه گردد.  2kg/cm 200فشاری 

ابا   250مارک کانکریت در عنااصاااار آهن کانکریتی باید   .11

   تهیه شود .kg/cm2 250مقاومت فشاری 

برای جادایی لایاه خااک از لایاه کاانکریات باایاد از لایاه هاای  .12

پلاساااتیا اساااتفاده شاااود تا شااایره کانکریت جذب خاک  

 نگردد.

تخته های که برای قالب بندی اساااتفاده میشاااود باید دارای   .13

بوده وساااطی آن صااایقلی باشاااد    2.5cmماااخامت حد اقل  

 دارای درز ها نباشد.

قاالاب بنادی هاا قبال از آغااز کاار ساااایو بنادی و ریخات   .14

 چا گردد. ورلد ویژنکانکریت به واسطه انجنیر دفتر 
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and two sides of the planks should be smooth and clean to 

prevent concrete falling. 

14. All shuttering should be checked by WVI site engineer 

before steel rebar work and concrete casting. 

15. Use from high quality steel bar 60-grade, Preferred Brands 

are (Maihan, Melat and Khan Steel). 

16. Steel bending should be worked according to attachment 

Drawings. 

17. Don’t use low quality steel bars. 

18. All concrete works should be kept wet for 20 days and 

when the concrete surface can keep the water use cotton 

gunny for keeping humidity. 

19. The concert should be used for one hour. 

20. Use crash gravel for under the foundation its proviant 

absorb of soil. 

 

 
Concrete Mortar mark as below: 

1. RCC M: 250                         1: 1:2 (cement: sand: gravel) 

2. PCC M: 200                         1: 1.5:3 (cement: sand: gravel) 

3. Stonemasonry                        1: 4 (cement: sand) 

4. Plaster of exterior walls         1: 3 (cement: sand) 

5. Plaster of interior walls          1: 3 (cement: sand) 

6. Pointing of stone masonry    1:3 (cement: sand) 

 
Cover to reinforcement bars should be as bellows: 

 Footings                   7 cm 

 Columns                   2.5 cm 

 Slabs                        1.5 cm 

 

 

 
Stonework with cement and sand mortar: 

1. Stone used for the foundation will be mountain hard 

crashed stone (not river rounded stone). 

2. Don’t use limestones for construction works. 

3. For all stone masonry works cement and sand mortar must 

be used. 

4. The sand should be washed, clean, and without gravel and 

soil. 

5. All around stone works should be filled with cement and 

sand mortar and no empty place exists around the stone. 

6. All stone works should be kept wet with water for at least 

14 days. 

7. Construction joint is necessary for walls. 

 

 

 
Plastering: 

ماارکیات موجود در 60 گریاد عاالی ازساااایو گول بااکیفیات   .15

ابرنادهاای میهن، ملات و    جیحیبرنادهاای تر اسااااتفااده گردد

 .شدمیبا خان ستیل 

 سیو بندی ها باید مطابق نقشه های ممیمه صورت گیرد. .16

کیفیت مارکیت سااایو ها که از کیفیت خوب  ی از سااایو  ب  .17

 برخوردار نیست استفاده صورت نگیرد.

یوم   20تمام کانکریت ریزی ها به صورت متواتر به مدت   .18

مرطوب نگهداری شااااود در صااااورتیکه سااااطی قابلیت  

نگهداری آب را نداشااته باشااد از بوری های تاری بخاطر  

 مرطوب نگهداشتن آن استفاده شود.

مصااالی کانکریت باید در جریان الی یا ساااعت اسااتفاده  .19

 شود.

نفوذ  .20 برای جلوگیری از  از جغاال کرش  تهااداب  در زیر 

 خاک صورت بگیرد.

 
 
 
 

 مارک مصالح قرار ذیل است: 
 ا سمنت  ری  و جغل    M 250               1:1:2کانکریت   .1

 ا سمنت و ری  وجغل   M 250                1:1.5:3کانکریت   .2

 ا سمنت و ری     M300                            1:4سن  کاری   .3

 ا سمنت و ری     1:3پلستر دیوار های خارجی                      .4

 ا سمنت و ری    1:3              پلستر دیوار های داخلی          .5

 ا سمنت و ری     1:3                       آنگاف کاری             .6

   
 قشر محافظوی  قرار ذیل در نظر گرفته شود:  

 7cm   تهداب ها         

 2.5cmپایه ها              

 1.5cm      پوششها        

 
 سنگ کاری همراه با مصالحه سمنت و ریگ: 

ساااانا  بکاار رفتاه در تهاداب هاا باایاد کوهی و محکم   .1

 باشداسن  دریایی لشم  نباشد.

 از سن  های آهکی استفاده نشود. .2

 در سن  کاری از مصالی سمنت و ری  استفاده شود. .3

عاری از خاک  جغل امیده یا بزرگ   ری  باید شااسااته و  .4

 و مواد عموی باشد.

تمام اطراف سان  ها باید به مصاالی سامنت و ری  کاملآ  .5

 پرکاری شود و خالی گاهی موجود نباشد.

روز متواتر مرطوب   14تماام ساااانگکااری هاا باایاد حاد اقال   .6

 نگهداری شود.

 جاینتهای ساختمانی در نظر گرفته شود. .7

 

 

 پلستر کاری : 
مصااله پلساتر کاری ها از سامنت وری  میباشاد در پلساتر  .1

کاری کاری داخلی تمام ساااااختمانهای این پروژه برعلاوه 
از ساااامنت و ری  از پودر مااااد رطوبت نیز اسااااتفاده 

 صورت گیرد.
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1. Plastering mortars are from sand and cement and for 

structures inside must use damp proof powders. 

2. The sand should be washed, teeny, and completely 

without soil. 

3. The plastering should be smooth and without waves. 

4. All corners and walls should be right and vertical. 

5. The surface of beams that have a horizontal view, 

should be regular and level. 

6. All plastering should be kept wet at least for 14 days. 

7. Providing Indifference Contractor Company that used 

dirty sand, didn’t mix the mortar well, didn’t keep wet 

and seems slit, all fewer quantity works should be 

demolished and they should work again. 

8. Pointing works should be swell and beauty. 

 

 

 

Reservoir construction work: 
1. The beak of overflow should be protected with net to 

prevent not entering anything inside 
2. Ventilation pipes should be installed in the proper 

place and need to be protected. 
3. The beak of the ventilator should be located down to 

prevent entry pollution and install a net in order not to 
enter any insects inside. 

4. The reservoir construction should be in a stable area 
and partly smooth earth and should be made sure that 
the site is safe and will not face any land collapse and 
other damages according to engineering rules 

5. Inside this building must be plastered and covered 
with anti-water powder plaster 1:2 

6. The best covering of reservoir is necessary for the 
protection of water from pollution. 

7. No leaks and cracks should not be observed in 
concrete 
 
 
 

Backfilling of pipes 
1. Backfilling of network path should be done during pipe 

placing except connections to be able to inspect and find 

the damages 

2. The pipes should be covered as soon as possible, even 

one pipe must not be uncovered for a night on the path of 

the network 

3. The pipes must not be placed till it is made sure that there 

is not any internal water blocking 

4. Backfilling of the pipe trench must be with soft soil and 

avoid filling with sharp stones.  

 

 

 
 

 ری  باید شسته سرمه ای و کاملآ بدون خاک باشد. .2
 پلستر کاری ها باید صیقلی و بدون موج باشد. .3
 کنج ها عمودی راست وشاقولی باشد. .4
سااطی گادر ها که نمای افقی داشااته باشااد باید منظم و هم  .5

 سطی باشد.
روز متداوم مرطوب    14تمام پلسااااترکاری ها باید حد اقل   .6

 نگهداری شود.
درصاورت ساهل انگاری شارکت درقسامت اساتفاده از ری    .7

خاکدار درسات مخلوط نکردن مصاالی سااختمانی، مرطوب  
نگاه نداشااتن پلسااتر کاریها و مشاااهده شاادن درزهای در  
پلسترکاریهای همان مقدار کار بی کیفیت تخریب گردیده و  

 دوباره اعمار گردد.  
 انگاف سنگکاری باید برجسته و مقبول باشد. .8

 
 

 کارساختمانی ذخیره: 

دهنه پیپ لبریزه باجالی محفوظ شود تامداخله صورت  .1

 نگیرد.

وال های کنترول هوا باید درجای مناسب  نبب  دردد   .2

 محافظت نیازدارد.وبه 

دهن هواکش هبا برای جلودیری ازدخول کابافبات ببایبد  .3

بطرف پایین موقعیت داده شببده و جالی نببب  دردد تا 

 .حشرات داخل شده نتواند
سبببباحه برای هخیره باید دریی جای با  بات ون بببببتا   .4

زمین هموار بباشبببببد ومطمین شببببوی  کبه مواجبه ببه 

 .تخریبات ولغزش زمین واقع نخواهد شد
دیوارهبای داخبل هخیره وببببرورت دارد کبه ازدا خبل   .5

 ودآب روکش شود. 1:2خوب پل تر شده و با پل تر 

پوشببببش خوب هخیره برای مبببببوت نگبداشببببتن آب  .6

 ازکاافات وروری است.

 هیچ لیکی یا درز درکانکریت باید ملاحظه نشود. .7
 
 

    :( Back filljngپرکاری عقب پایپ ها )
اشااته میشااود  ذګپرکاری مساایرشاابکه  در روزیکه پیپ ها   .1

انجام ګیرد به اسااتثنای اتصااالات تا به بازرساای برای پیدا 

 .نمودن عوارض قادرشویم

 وآشااکار باز یا پایپ را حتی برای یا شااب در جرها .2

 زود ممکن است آنرا بپوشانید. قدر هر ارید،ذنګ

تا زمانیکه مطمین نشوید که بندش داخلی وجود ندارد پایپ  .3

 را وصل ننماید. ها

پرکاری مسایر شابکه باید ازخاک نرم صاورت گرفته واز   .4

ساااانگریزه هاا برای جلوگیری ازتخریاب پاایاپ صااااورت  

 بگیرد.
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main responsibilities of the contract company: 

• The respected contracting company is obliged to carry out 

the work step by step and not to proceed with other matters 

until the drilling of the well has been completed and the 

quantity and quality of the well water has not been tested, 

otherwise the next responsibility rests with the respected 

contracting company and in case of failure The project is 

not entitled to receive money. 

• If the well is dug in such a way that it causes the water 

column to slip and block, the respected company is obliged 

to dig the well again, otherwise it will not be entitled to any 

privilege or money. 

• If the project fails and the drilled well does not produce 

results, half of the money will be paid to the company. 

• World Vision Office has considered the projects using 

standard materials that have high quality, so the company 

is obliged to comply with its standards. 

• The materials that are considered in the project must first 

be brought to the office for the purpose of checking, to be 

checked with the coordination of the relevant sector 

(Department of Rural Rehabilitation and Development) and 

transferred to the work area after approval. 

• If quality materials are not available from the nearest local 

markets, the contracting company is obliged to procure 

high-quality materials from other provincial or foreign 

markets according to the accepted criteria. 

 

 

 
Miscellaneous works: 

1.  In order for the people to take care of this network in the 
future, it is necessary that a person, with the advice of the 
residents, will accompany him until the end of the work, and 
give him training and inform him of the vulnerable points.   

2. Blocking of non-potable water with the advice of WVI 
engineer. 

3. Due to the normal progress of technical works and careful 
monitoring of the project, the contract company must 
assign one of its own engineers in the field and take care 
and monitor the project until the end of the construction 
work.  

4. The work of the project is implemented according to the 
plan presented by the engineering department of the World 
Vision office. If the work does not progress according to the 
plan, the respected contractor is obliged to pay a fine 
according to the contract.  

5. It is the responsibility of the contracting company to 
prepare the conditions and comply with the safe technical 
principles, and all the employees of this project should be 
equipped with masks, hats, glasses, and workers' 
uniforms, and the workers' vests should be decorated with 
the company's brand.  

 مسوولیت های عمده واساسی شرکت قرار دادی: 

شرکت محترم قراردادی مکلف است تا کار را مرحله به   •

مرحله انجام دهد و تا زمانیکه حفر چاه تکمیل نشده و کمیت  

آزمایش نگردیده سایر امورات را به پیش  و کیفیت آب چاه 

شرکت   بدوش  بعدی  مسولیت  آنصورت  غیر  در  نبرند، 

محترم قراردادی بوده و در صورت ناکامی پروژه مستحق  

 هیچ گونه امتیاز نمیگردد.

هرگاه چاه طوری حفر گردد  که باعث لغزش و بندش کالم   •
 مجدداً های آب گردد شرکت محترم مکلف است تا چاه را  

حفر نماید، در غیر آنصورت مستحق هیچ گونه امتیاز و  
 پول نمیگردد. 

شده   • حفر  چاه  ندادن  نتیجه  و  پروژه  ناکامی  صورت  در 
 نصف پول کار شده برای شرکت پرداخت میگردد. 

پروژه ها را با استفاده ازمواد استندرد که   ورلد ویژندفتر  •
دارای کیفیت اعلی بوده در نظر گرفته است بنا شرکت قرار  

 دادی مکلف به تعمیل وتطبیق معیاری آن میباشد. 

مواد های که در پروژه مد نظر گرفته میشود باید اولاً نمونه   •
آن غرض چا به دفتر آورده شود تا با هماهنگی سکتور 
مربوطه اریاست احیا و انکشاف دهات  بررسی و بعد از  

 تائید در ساحه کار انتقال داده شود. 

هرگاه مواد با کیفیت از نزدیکترین مارکیت های محل قابل   •
سایر   از  است  مکلف  دادی  قرار  شرکت  نباشد  دسترس 
مارکیت های ولایات ویا هم خارج از کشور مواد باکیفیت 

 را طبق معیارات قبول شده تهیه نماید.
 
 
 
 
 
 
 

 :           کارهای متفرقه
براي اینكاه درآیناده مردم  مراقبات این شاااابكاه را بعهاده  .1

میگیرند ماروري اسات تا قرار دادي محترم ین نفر را به  

الي ختم كارداشته و آموزش بدهد خود  مشوره اهالي همراه  

 و از نقاط آسیب پذیرنیز آنرا آگاه نماید.

بلاک نمودن آبهاای غیر قاابال شاااارب باا مشااااوره انجینیر  .2

 به دوش قرار دادی میباشد. ورلد ویژنمسؤل دفتر 

بخاطر پیشاارفت نورمال کار های تخنیکی و نظارت دقیق   .3

از پروژه باایاد شاااارکات قراردادي یکنفر انجنیر خویش را  

در سااااااحاه توظیف و تاا ختم کاار سااااااختماانی پروژه را  

 مراقبت و نظارت نماید.

کاار پروژه طبق پلان مطروحاه دیپاارتمنات انجنیری دفتر   .4

تطبیق میگردد در صااااورت عادم پیشاااارفات    ورلاد ویژن

کااارمطااابق پلان ، قراردادی محترم مکلف بااه پرداخاات  

 جریمه نقدی مطابق قرارداد میباشد.

آماده سااختن شارایط و رعایت اصاول تخنیا بی خطر به   .5

دوش شاااارکت قراردادی میباشااااد وباید تمام کارمندان این 

پروژه ملبس بااا موزه، کلاه، عینااا ویونیفورم کااارگری  

مجهز بوده و واساااکت کارگران مزین به مارک شااارکت  

 باشد. 
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6. The installment payment is paid according to the principles 
of the World Vision office, the project must be completed 
according to the work plan within the considered period, 
otherwise it will be your responsibility.  

7. If there is forgot any important contractual matter, please 
add it in the last part of the page and give a price in the 
attached table. 

 
 
 
 
Prepared by: Ansar Kazimi 

Designation: WASH Engineer 

 

Signature:  

 

Date: 

 
 
Technical Review: Farooq Jawid 

Designation: WASH Adviser 

 

Signature:  

 

Date: 

 
 
          امضا و مهر شرکت قراردادی         
Contractor Company Sign and stamp                     
 

تادیه میگردد،   ورلد ویژنتادیه قسااط مطابق اصااول دفتر   .6

مطاابق باه پلان کاار طی مادت در نظر گرفتاه  پروژه باایاد  

تکمیال گردد وگرناه مسااااوولیات بادوش قرار دادی    شاااااده

 میباشد.

در صااورت فراموش شاادن کدام مومااوع مهم قراردادی   .7

محترم لطف نموده اماااافه نماید در قسااامت اخیر صااافحه  

 .نوشته و در جدول ممیمه نرخ بدهند

 

 

Technical Check: Yama Hewadmal  

Designation: WASH Technical Coordinator  

 

Signature:  

 

Date: 

 

 

 

 

 

 

 

 

 
 

 امضا و مهر نماینده دفتر ورلد ویژن      
WVI Representative Sign and stamp 
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