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Note:
1- All dimensions are in cm unless otherwise stated.
2- During RCC work vibrator must be used to avoid water leakage .
3- All PCC works should be with 1:2:4 mortar unless otherwise stated.
4- All RCC works should be with 1:1.5:3 mortar.
5- Isolation material is glass wool.
7- Curing must be continued upto 28 days.
8- Clear and Clean water must be used every where.
9- The inlet, outlet, overflow and washing pipes should be adjusted according to site condition.



Note:
The inside of sedimentation and gate valve box
should be plasterd with cement-sand mortar and padlow powder.
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Location of  Break pressures:

Break pressure Tank
N =35° 31' 5.56"
E =65° 09' 33.39"
Elev =2246 m
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Over Flow GI Pipe

Dia 1 1/2"

Intlet GI Pipe
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Water Distribution sytem PRV Valve
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House
Connection
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Note: All stand taps should made according to the
maps.
Around all Stand, taps should be backfilling and use
10cm crush gravel.
All stand taps should unoil painting, and for better
visibility installation of Logos.
PCC work for STP and Apron Parapet wall should
should M150(1:2:4).
All STPs should be curing 7day.

Filling from excavated
material

Branch pipe section

Soft soil filling
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