
S/N Activity/Item/Description Unit
Quantit

y

Unit Cost 

AFN

Total Cost 

AFN
Remarks

A

A1
Site Preparation: 

Including preparation, trimming and site cleanining before and after construction according to technicl requirements.
M

2 13

A2
Existing Damaged Stand post demolition:

Demolition of existing stand taps with all required activities.
Activity 4

A3
Excavation Work: 

Excavation of Each stand post foundation according to Designed drawing and Site conditions.
M

3 1.71

A4
Stone bolder Pitching:

Supply and pitching of stone in foundation and surrounding area of stand post.
M

3 1.1

A5
R.C.C (Plain Cement Concrete) M(1:1.5:3) 

Includes varnished steel form working, bar bending and other requirements according to drawing and tehcnical spesification. 
M

3 1.9

A6
P.C.C (Plain Cement Concrete) M(1:2:4) 

The construction materials should be according to attached Specification.
M

3 1.0

A7
Plumbing works: 

(Ø1/2" GI Pipe with Elbow, Socket, Nipple and etc.) according to Drawing and specification
Stand Tap 4

A8

Water Taps: 

Supply and installation of Brass taps in new constructed and existing public stand taps with all required activities and accessories 

according to engineering considertion and technical requirements, best quality according to technical requirements.

No 20

A9 Repairing Existing Stand Post: 

Removing defecation from services pipe to outlet and installation of Taps.
No 12

A10
Back Filling & Earth work:

Back Filling , Cleaning, Drain out, Site preparation and soak pit according to site requirement. 
M

3 3

B

B1
Excavation of Trench:

Excavation of trench (defferent groud type) According attached Drawing and Specification.
M

3 984.6
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BoQ for Public Stand Post./ Total # of Stand post 20

Sub Total Cost of Stand Posts

BoQ for Pipe networks



B2
Back Filling with Soft Soil:

Back Filling of trench with proper compaction, curring and caution, 
M

3 246.2

B3
Back Filling of Trench with Excavated Materilas:

Back Filling of trench with proper compaction, curring and caution according to attached drawing.
M

3 738.5

B4

HDPE/Pipe/PN10/Dia=40mm

(SDR17)- (W.T-2.4mm)- Weigth(0.295Kg/m), Comply ISO4427, DIN8074, ASTM D2239, ASTM D2737, ASTM D3035, ASTM D2515 All 

relevant marks should be attached in pipe (Bar, mesurment length, Standards).

M 20

B5

HDPE/Pipe/PN10/Dia=50mm  

(SDR17)- (W.T-3mm)- Weigth(0.453Kg/m)ISO4427, DIN8074, ASTM D2239, ASTM D2737, ASTM D3035, ASTM D2515 All relevant marks 

should be attached in pipe (Bar, mesurment length, Standards).

M 25

B6

HDPE/Pipe/PN10/Dia=63mm

(SDR17)- (W.T-3.8mm)- Weight(0.721Kg/m)ISO4427, DIN8074, ASTM D2239, ASTM D2737, ASTM

D3035, ASTM D2516 All relevant marks should be attached in pipe (Bar, measurement length,

Standards).

M 22

B7

HDPE/Pipe/PN10/Dia=75mm  

(SDR17)- (W.T-4.5mm)- Weigth(1.02Kg/m)ISO4427, , Comply ISO4427, DIN8074, ASTM D2239, ASTM D2737, ASTM D3035, ASTM D2515 

All relevant marks should be attached in pipe (Bar, mesurment length, Standards).

M 3010

B8

PE Fittings 16 Bars:

 (Flanged adapter, GI-Flanged Valve in pipe network, Sockets, Elbows, TEEs, Saddle Clamps, Reducers, M/F Adapter and etc.) with 

Supplying and installation according to drawing and its specifications.

L.s 1

B9
Pipe Works (Plumbing):

Supply, Installation, Laying and fitting of HDPE+GI pipes according to attached Drawing and its specification.
L.s 1

C

C1

Water Taps: 

Supply and installation of 3/4" brass taps in existing reservior with all required activities and accessories according to engineering 

considertion and technical requirements, best quality according to technical requirements.

No 11

C2
Reservior Insulation:

Supply and installation of Isogam according to Engineering technical requirement and specification on reservior wall.
M

2 50

Selection of pipe alignment should be with close consultation of World Vision Afghanistan Technical engineer and attached drawing, The HDPE pipe should be tested in labartory according to MRRD requirment and the report should be 

submitted and varified by technical enigneer.

BoQ for Reservior Rehabilitation

Sub Total cost of Reservior Rehabilitation

Sub Total cost of Pipe network



D

D1
Gate Valve Box Clean Up: 

Cleaning of Gate Valve Box from all unnecessary materials (clay, stone, debris ...) according to the site conditions.
Activity 2

D2

Flanged Gate Valve :

Supply and installation of Flanged Gate Valve Ø 2 1/2" ( PN-10)  with Nut Bolt and Washers and other accessories. And with relevant 

composite fitting to be connected with network main pipe( OD 75) mm HDPE pipes, according to attached drawing.

No 1

D3

Flanged Gate Valve :

Supply and installation of Flanged Gate Valve Ø 1 1/2" (PN-10) with Nut Bolt and Washers and other accessories. And with relevant 

composite fitting to be connected with network main pipe( OD 50) mm HDPE pipes, according to attached drawing

No 1

D4
Sign Board:

Supply and istallation of metallic sign board.
No 1

Designation : WASH Engineer

Signature:

Date:

Designation : WASH Adviser

Signature:

Date:

Designation : WASH Technical Coordinator

Signature:

Date:

Grand Total for All BoQ (A+B+C+D)

Prepared By: Ansar Kazimi Technical Check By: Yama Hewadmal

Technical Review By: Farooq Jawid

BoQ for Gate Valve Box Rehabilitation

Sub Total Cost of Gate Valve Box

Gate Valve Box construciton/ installation should be according to attached drawing, Technical specifiation and Engineer recomendations, all concrete elements and other construciton process should be properly cured, the cosntruction 

materials (Sand, Gravel, Crushed Gravel, Portland Cement, Steel Bars and Pipe should be best quality and according to attached Specification).
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