Project Title:

Organisation For Relief Development (ORD)
Bill of Quantity
Lot-1

Construction of 5 cells latrine, School Building Revolution, Existing Latrine Revolution,
and Existing Hand Wash Facility Revolution

Location: Toryab Keshindara Boys and Girls High School, Yaftal Payeen District, Badakhshan Province.
Subject: BoQ / Price Sheet of Lot-1
Date: 29 August 2024
Annex-1
No. D inti Amount”
escription [AFN]
Summary:

1.00 A- School Building Revolution (Repairing) of Toryab Keshindara Boys and Girls High
School in Yaftal Payeen District, Badakhshan Province.

2.00 B- Existing Latrine Revolution (Repairing) of Toryab Keshindara Boys and Girls High
School in Yaftal Payeen District, Badakhshan Province.

3.00 C- Existing Hand Wash Facility Revolution of Toryab Keshindara Boys and Girls High

School

4.00 D - Construction of 5 cells latrine in Toryab Keshindara Boys and Girls High School

Grand Total

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:

Company Name:

Date:

Signature:

Stamp
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No.

Description

Unit

Quantity

Unit cost ?
[AFN]

Amount”
[AFN]

A- School Building Revolution (Repairing) of Toryab Keshindara Boys and Girls High School in Yaftal Payeen District,

Badakhshan Province.

A. Civil Works:

Al

Repairing leakage of a total 530 Square meters Roof with 24 gage Gi

sheets piece, Silicon, and washer screw
Prepare all materials, equipment, and manpower for Repairing the leakage of a

total 530 Square meters Roof with 24 gage Gi sheets piece, Silicon, and washer
screw with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

Job

A2

Re-new Gi sheet on room# 6 and #7 with 24gage Gi sheet, Silicon, and
washer screw

Prepare all materials, equipment, and manpower for installation of re-new Gi
sheet on room #6-7 with 24 gage Gi sheets piece, Silicon, and washer screw
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item to be under full approval in charge
engineer

m2

55

A3

Supply and installation of Shelter on entrance building door:
Prepare all materials, equipment, and manpower for installation Iron sheet

shelter within GI pipe 4inch L=4m and profile box 40x80mm L=4.4m and
Profile box 50x100mm L=5.4m with anti-rust and oil paint and all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

22

A4

Removing the interior wall-damaged cement Plaster
Prepare all materials, equipment, and manpower for Removing the exterior

wall-damaged cement and sand Plaster with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks
for this item are to be under the full approval of the charge engineer

42

A5

Interior and exterior wall cement plaster 1:4
Prepare all materials, equipment, and manpower for interior and exterior wall

cement Plaster 1:4 includ using checken wire mesh for cracks part an with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

54

A6

Removing existing damaged stair's PCC and sidewalks
Prepare all materials, equipment, and manpower for Removing existing

damaged stair floor PCC and sidewalk with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

A7

Stone Pitching Work: under sidewalks and veranda 10cm thickness
Prepare all materials, equipment, and manpower for stone pitching with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

A8

PCC work Mark 150 1:2:4 6cm for sidewalks, stair and veranda

Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

7.6

A9

Adjusting and repairing wooden doors and replacement of door hardware

and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing

wooden doors and replacement of door hardware and broken glass with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

MZ

34

A10

Adjusting and repairing wooden windows with replacement of window

hardware and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing

wooden windows and replacement of windows hardware and broken glass
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item are to be under full approval in
charge engineer

55
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All

Wall interior and exterior 100% Plastic Paint three coats

Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

1080

A12

Painting of wooden doors and windows with oil paint 3 coats + black
board

Prepare all materials, equipment, and manpower for preparation of windows
and door surfaces with Primer and filling and Paint the wooden doors and
windows with oil paint 3 coats with all related activities to complete the job as
per drawing and instruction of the in-charge engineer All tasks for this item to
be under full approval in charge engineer

108

A13

Supply and installation of chimney cap for all rooms Gi Sheet 0.5mm

pic

Al4

Donor Metal Sign Board 120x80cm as per design and drawings

pic

Sub total cost for (A. Civil Works)

B- Existing Latrine Revolution (Repairing) of Toryab Keshindara Boys and Girls High School in Yaftal Payeen District, Badakhshan

Province.

B. Civil Works

B1

Roofing work including "Wooden truss + GI sheet and gutters"
Prepare all materials, equipment, and manpower for providing roof wooden

truss and GI sheet 24 gage, gutter, Silicon, and washer screw and the truss
should be installed with dowel and screw to the existing slab with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item to be under full approval in charge engineer

m2

81.00

B2

Brick masonry work mortar ratio 1:5 for picks
Prepare all materials, equipment, and manpower for brick masonry work with

all related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

m3

B3

Interior and exterior wall cement plaster 1:4
Prepare all materials, equipment, and manpower for interior and exterior wall

cement Plaster 1:4 including during an with all related activities to complete
the job as per drawing and instruction of the in-charge engineer All tasks for
this item are to be under full approval in charge engineer

M2

14.00

B4

Supply and installation of metal door complete
Prepare all materials, equipment, and manpower for metal door including

door hardware and lock with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

M2

B5

Supply and installation of metal window complete.
Prepare all materials, equipment, and manpower for metal window size

6(0.5x0.5)m including window hardware and handle, glasses with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

M2

B6

Wall interior and exterior 100% Plastic Paint three coats

Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2

238.00

B7

Painting of metal doors and metal windows with oil paint 3 coats
Prepare all materials, equipment, and manpower for preparation of windows

and door surfaces with Primer and filling and Paint the wooden doors and
windows with oil paint 3 coats with all related activities to complete the job as
per drawing and instruction of the in-charge engineer All tasks for this item to

be under full approval in charge engineer

M2

13.50

Sub total cost for Existing Latrine Revolution (Repairing)

C- Existing Hand Wash Facility Revolution of Toryab Keshindara Boys and Girls High School

C. Civil Works:

C1

Supply and installation of PE PN 20 Pipes (surface mounted work)

Prepare all materials, equipment, and manpower for Supply and installation of
PE PN 20 Pipes (surface mounted work) and connection with all required Gate
valves and accessories in two (2) plastic water tank and basin with all Fittings
elbows and drain pipes). all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under the full approval of the charge engineer

Job

1.00
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c2

Supply and installation of complete taps system (#11) with soap
dispenser #3...etc)

Prepare all materials, equipment, and manpower for the Supply and
installation of the complete taps system including 45°90° elbows and
connections set (Soap dispenser. Etc) with all required accessories, and all
related activities to complete the job and instructions of the in-charge engineer
All tasks for this item are to be under the full approval of the charge engineer

Job

1.00

C3

Isolation and cover the plastic water tank by glass wool and GI sheet.
Prepare all materials, equipment, and manpower for the isolation of plastic

water tank from glass wool and GI sheet 0.5 complete including all related
activities to complete the job as instruction of the in-charge engineer All tasks
for this item are to be under full approval in charge engineer

EACH

2.00

C4

Painting of metal frames and stands of water tank with oil paint 3 coats
Prepare all materials, equipment, and manpower for preparation of metal

stand and frames surfaces with Primer and filling and Paint with oil paint 3
coats with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

Job

2.00

c5

PCC work Mark 150 1:2:4 for bellow the water tank and drainage
Prepare all materials, equipment, and manpower for PCC work including best

quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

m3

1.500

Sub total cost for Existing Hand Wash Facility Revolution

D - Construction of 5 cells latrine in Toryab Keshindara Boys and Girls High School

D. Civil Works:

D1

Excavation of foundation & walkways in Grad 3 land

Prepare all materials, equipment, and manpower for excavation of foundation in type 3 land
with all related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Cum.

30

D2

Stone Masonry of foundation with 1:5 mortar

Prepare all materials, equipment, and manpower for stone masonry work in foundation
with cement ratio 1:5 with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be transported to
the approved damp site. All tasks for this item are to be under the full approval of the
charge engineer

Cum.

27

D3

Supper Stone Masonry with cement mortar 1:4

Prepare all materials, equipment, and manpower for stone masonry work top of the
foundation with cement ratio 1:4 with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under the full
approval of the charge engineer

Cum.

43.00

D4

RCC(1:1.5:3) rings on the top of supper stone masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC rings on top of
the stone masonry wall including steel bending work, curing, formworks and surface
preparation with all related activities to complete the job as per drawing and instruction of
the in-charge engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge engineer

Cum.

4.5

D5

Filling of flooring with soil including compaction 35cm

Prepare all materials, equipment, and manpower for back filling of flooring with all related
activities to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All tasks for
this item are to be under the full approval of the charge engineer

Cum.

D6

Filling of floor & walkways with gravel including compaction 15cm.

Prepare all materials, equipment, and manpower for back filling of flooring and walkways
with all related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Cum.

D7

Bricks masonry burnt bricks with (1:5) mortar 35 cm

Prepare all materials, equipment, and manpower for burnt brick wall with mortar 1:5 for 35,
25cm wall with formworks and surface preparation with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

Cum.

27
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D8

Prepare RCC(1:1.5:3) rings on the top of brick masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC for rings top of
the brick masonry wall including steel bending work, curing, formworks and surface
preparation with all related activities to complete the job as per drawing and instruction of
the in-charge engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge engineer

Cum.

D9

PCC(1:2:4) of flooring, stair & walkways ( Mark 150) with 10 cm thickness

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for floors,
sidewalk and ramp with formworks and surface preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

Cum.

6.8

D10

Steel | beam and lintel #14

Prepare all materials, equipment, and manpower for steel | BM #14cm with welds and all
related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

M/L

48

D11

Oil painting of steel | beam 2 coat.

Prepare all materials, equipment, and manpower for | BMs oil painting with all related
activities to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All tasks for
this item are to be under the full approval of the charge engineer

M/L

48

D12

Planking work over wooden beam ( thickness 3 cm).

Prepare all materials, equipment, and manpower for wooden plank 3cm on | BM with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sgm.

24

D13

Mat( Borya) work over planking.

Prepare all materials, equipment, and manpower for Mat (Borya) on planking with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm.

24

D14

Clay and dry soil over Mat( Borya) 15 cm Thick.

Prepare all materials, equipment, and manpower for Mat (Borya) on planking with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sgm.

24

D15

Wooden truss with Iron sheeting front Khar wood and 24 gauge intron sheet

Prepare all materials, equipment, and manpower for wooden truss and iron sheet 24G with
all related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sgm.

D16

Mud plaster ( kagel) 2 coats including plastic one layer

Prepare all materials, equipment, and manpower for straw mud plaster with all related
activities to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All tasks for
this item are to be under the full approval of the charge engineer

Sgm.

27

D17

Making and installation of prefabricate slab according to the drawing

Prepare all materials, equipment, and manpower for providing and installing of prefabricate
slab with all related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the approved damp
site. All tasks for this item are to be under the full approval of the charge engineer

Ea.

12

D18

Gutters work (Vertical from Gl sheet 24 gage 10X15 cm)

Prepare all materials, equipment, and manpower for gutters Gl sheet 24 G 10x15cm with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

M/L

D19

Inside Plaster work (1:4) Mortar with smooth finishing (Namd Mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm thickness
including curing, best surfacing preparation with all related activities to complete the job as
per drawing and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be under the full
approval of the charge engineer

Sqm.

118

D20

White washing in inside with 65% emulsion

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with
Primer and filling and Paint the interior and exterior wall with 60% plastic paint with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

Sqm.

118
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D21

Carpentry work (Making of Window Complete)

Prepare all materials, equipment, and manpower for carpentry work with all related
activities to complete the job as per drawing and instruction of the in-charge engineer All
tasks for this item are to be under full approval in charge engineer

Sgm.

4.4

D22

Carpentry work (Making of single doors Complete)

Prepare all materials, equipment, and manpower for carpentry work with all related
activities to complete the job as per drawing and instruction of the in-charge engineer All
tasks for this item are to be under full approval in charge engineer

Sqm.

9.4

D23

Oil painting of windows and doors( 3 coats)

Prepare all materials, equipment, and manpower for window and door oil painting with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm.

27.5

D24

Installation of glasses 4mm with chufti

Prepare all materials, equipment, and manpower for installation of glasses 4mm with chufti
and other related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the approved damp
site. All tasks for this item are to be under the full approval of the charge engineer

Sgm.

4.4

D25

Out side plaster work (with 1: 4 motor) and smooth finishing (Namad mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm thickness
including curing, best surfacing preparation with all related activities to complete the job as
per drawing and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be under the full
approval of the charge engineer

Sgm.

83.5

D26

White washing with 100 % plastic emulsion (outside)

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with
Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

Sgm.

78

D27

Installation of fly screen with chufti complete

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with
Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

Sgm.

D28

Pointing with 1:3 mortar

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with
Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

Sgm.

55

D29

Making of handrail

Prepare all materials, equipment, and manpower for the preparation of 10.5m length 80cm
high from steell pipe 3inch with oil paint of three coats with all related activities to complete
the job as per drawing and instruction of the in-charge engineer All tasks for this item to be
under full approval in charge engineer

M/L

10.5

D30

PVC Pipe Sh40 inch pipe for ventilation

Prepare all materials, equipment, and manpower for installation of PVC pipe Sh40 for
ventilation with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item to be under full approval in charge engineer

M/L

25

D31

Preparation and Installation Gl water tank 30x60x105cm and sank in the corridor.
Prepare all materials, equipment, and manpower for installation of water tank and sank in
corridor with all related activities to complete the job as per drawing and instruction of the
in-charge engineer All tasks for this item to be under full approval in charge engineer

Ea.

D32

Preparation and Installation grabs

Prepare all materials, equipment, and manpower for supplying and installation of grabs
with all related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item to be under full approval in charge engineer

Ea.

Sub total Cost for Construction of 5 cells latrine

Grant Total Price (A+B+C+D)
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