Organisation For Relief Development (ORD)
Bill of Quantity

Lot-9
Project Title: Construction of 3 New Classes in (Now Abad Gandom Qul High School)
Location: Now Abad Gandom Qul High School, Keshm district , Badakhshan Province.
Subject: BoQ / Price Sheet of Lot-9
Date: 01 September 2024 Annex-1
No. D inti Amount”
escription [AFN]
Summary:
A- Construction of 3 New Classes in (Now Abad Gandom Qul High School), Keshm

1 District, Badakhshan Province.
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*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:
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Date:
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A- Construction of 3 New Classes in (Now Abad Gandom Qul High School), Keshm District, Badakhshan Province.

A. Civil Works:

Excavation of foundation & walkways in Grad 3 land

Prepare all materials, equipment, and manpower for excaation of foundation in
type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

54.30

Stone Masonry of foundation and top of the foundation with 1:5 mortar
Prepare all materials, equipment, and manpower for stone masonry work in

foundation with cement ratio 1:5 with all related activities to complete the job
as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

246.00

RCC(1:1.5:3) rings on the top of supper stone masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC for
rings on top of the stone masonry work including steel bending work, curing,
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

8.00

Filling of flooring with soil inculding compaction 30cm
Prepare all materials, equipment, and manpower for back filling of flooring

with all related activities to complete the job as per drawing and instruction of]
the in-charge engineer all waste materials and debris are to be transported to
the approved damp site. All tasks for this item are to be under the full approval
of the charge engineer

39.00

Filling of floor & walkways with gravel inculding compaction 15cm.
Prepare all materials, equipment, and manpower for back filling of flooring and

walkways with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

26.00

PCC(1:2:4) of flooring, stair & walkways ( Mark 150) with 10 cm thickness

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
floors, sidewalk and ramp with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

18.00

Steel I beam and lintle #160x80x5mm

Prepare all materials, equipment, and manpower for steel I BM #16cm with
welds and all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M/L

240.00

Oil painting of steel I beam 3 coat.
Prepare all materials, equipment, and manpower for I BMs anti-rust and oil

painting with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M/L

240.00

Planking work over wooden beam ( thickness 3 cm).

Prepare all materials, equipment, and manpower for wooden plank 3cm on |
BM with all related activities to complete the job as per drawing and instruction
of the in-charge engineer all waste materials and debris are to be transported
to the approved damp site. All tasks for this item are to be under the full
approval of the charge engineer

117.00

Red rush two layer, mud clay 10 cm Thic and 6cm dry soil.
Prepare all materials, equipment, and manpower for roofing work including

red rush, mud clay and dry soil on planking with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

117.00
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Supply and laying plastic sheet 200mic thickness.
Prepare all materials, equipment, and manpower for roofing work including

supplying and laying 200mic plastic sheet with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks
for this item are to be under the full approval of the charge engineer

127.40

Mud palster ( kagel) 2 caots 2.5 x 2.5 cm thickness

Prepare all materials, equipment, and manpower for strow mud plaster with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

127.40

Inside Plaster work (1:4) Martor with smooth finishing (Namd Mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm
thickness including curing, best surfacing preparation with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

247.00

Pointing with 1:3 mortar
Prepare all materials, equipment, and manpower for the preparation of wall

surfaces with Primer and filling and Paint the interior and exterior wall with
100% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

291.00

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone

masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

291.00

Wall interior 100% Plastic Paint three coats

Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

247.00

Carpentry work (Making of Window and Door Complete)

Prepare all materials, equipment, and manpower for carpentry work with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

27.60

0il painting of windows and doors( 3 coats)

Prepare all materials, equipment, and manpower for window and door oil
paintin with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

27.60

Installation of glasses 4mm with chufti
Prepare all materials, equipment, and manpower for installation of glasses

4mm with chufti and other related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

19.40

Installation of fly screen with chufti complete
Prepare all materials, equipment, and manpower for the preparation of wall

surfaces with Primer and filling and Paint the interior and exterior wall with
100% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

6.50

Making of blackboard with cement mortor (1:3) with special paint.

Prepare all materials, equipment, and manpower for the preparation of black
board with beas quality with Primer and filling and oil paint with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

8.60
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as per drawing and instruction of the in-charge engineer All tasks for this item
are to be under full approval in charge engineer

Description Unit | Quantity | unitcost” Amount”
[AFN] [AFN]
Supply and installation of Chimny Cover with size of iron sheet 0.5mm
Prepare all materials, equipment, and manpower for supplying and instalition
A - 22 |of chimny cover with best quality and all related activities to complete the job Pic 4.00

Sub total cost for (A. Civil Works)

Grant Total Price (A)
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