Organisation For Relief Development (ORD)
Bill of Quantity

Lot-2

Project Title: School Building Renovation(Building Repairing ) and Existing Hand Wash Facility Revolution
Location: Paspol High School, Kohistan District, Badakhshan Province.
Subject: BoQ / Price Sheet of Lot-2
Date: 01 September 2024 Annex-1
No. D inti Amount”

escription [AFN]
Summary:

A- School Building Revolution (Repairing) of Paspol High School in Kohistan District,
Badakhshan Province.

C- Existing Hand Wash Facility Revolution of Paspol High School in Kohistan District
2 |Badakhshan Province

Grand Total

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:

Company Name:

Date:

Signature:

Stamp
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No. |Description Unit | Quantity | unitcost” Amount”
[AFN] [AFN]

A |A- School Building Revolution (Repairing) of Paspol High School in Kohistan District, Badakhshan Province.

A |A. Civil Works:

Repairing leakage of a total 345 Square meters Roof with 24 gage Gi

sheets piece, Silicon, and washer screw

Prepare all materials, equipment, and manpower for Repairing the leakage of a
total 345 Square meters Roof with 24 gage Gi sheets piece, Silicon, and washer
screw also 6 gutter with size of 15x10 with lenght of 4m is requeiredwith all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item to be under full approval in charge
engineer
Supply and installation of false ceiling 60x60cm plastic with its chenels
and shutter "chifti"

Prepare all materials, equipment, and manpower for supplying and installation
of false ceiling completed with all required activities and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer
Supply and installation of Shelter on entrance school doors:

Prepare all materials, equipment, and manpower for installation corrugated
Iron sheet 0.5mm within GI pipe 4inch L=4m and profile box 40x80mm
L=2.45m and Profile box 40x40mm L=1.1m, angle 50x50x4mm with is dowel to
RCC beam with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer
Removing the interior wall-damaged cement Plaster
Prepare all materials, equipment, and manpower for Removing the interior
wall-damaged cement and sand Plaster with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks
for this item are to be under the full approval of the charge engineer
Exterior and interior wall cement and sand plaster 1:4
Prepare all materials, equipment, and manpower for exterior wall cement and
A5 |sand Plaster 1:4 with all related activities to complete the job as per drawing m? 93.5
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer
Removing existing damaged class floor and stair's PCC with 16cm
thickness
Prepare all materials, equipment, and manpower for Removing existing
A6 |damaged stair floor PCC and sidewalk with all related activities to complete the Vi 28
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer
Stone Pitching Work: under class floor, sidewalks with 10cm thickness
Prepare all materials, equipment, and manpower for stone pitching with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer
PCC work Mark 150 1:2:4 with 6cm thickness for sidewalks and class
room floors
Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer
Adjusting and repairing wooden doors and replacement its peice "Pala”

and hardware's, locks and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing

A9 |wooden doors and replacement of door peice 9(1.9x0.85), hardware and Each 9
broken glass with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

Adjusting and repairing wooden windows with replacement of window's

hardware and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing

A10 |wooden windows and replacement of windows hardware and broken glass m2 45
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item are to be under full approval in
charge engineer

Al

A2 M? 236.5

A3

A4 M? 39.5

A7 w3 35.5

A8 w3 33,5
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All

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone

masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

1100

A12

Oil Painting of doors and windows three coats+black board
Prepare all materials, equipment, and manpower for window and door oil

painting with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

88

A13

Supply and installation of chimney caps Gi Sheet 0.5mm
Prepare all materials, equipment, and manpower for chimney caps with all

related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

Pic

Al4

Repairing of existing Hybrid computer lab system with all required
activites

Prepare all materials, equipment, and manpower for preparation of hybrid
computer lab includin fuses, cables, fuses boxes with all related activities to
complete the job as per drawing and instruction of the in-charge engineer All
tasks for this item to be under full approval in charge engineer

Job

A15

Cutting filling, school area prepration and Cleaning from extra soil and
construction materials

Prepare all materials, equipment, and manpower for Cleaning the project site
from extra soil, grass, and materials with all related activities to complete the
job as per the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

Job

Ale

Donor Metal Sign Board 120x80cm as per design and drawings

each

Sub total cost for (A. Civil Works)

C- Existing Hand Wash Facility Revolution of Paspol High School in Kohistan District Badakhshan Province

C. Civil Works:

C1

Supply and installation of PE PN 20 Pipes (surface mounted work)

Prepare all materials, equipment, and manpower for Supply and installation of
PE PN 20 Pipes (surface mounted work) and connection with all required Gate
valves and accessories in two (2) plastic water tank and basin with all Fittings
elbows and drain pipes). all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under the full approval of the charge engineer

Job

1.00

c2

Supply and installation of complete taps system (#11) with soap
dispenser #3...etc)

Prepare all materials, equipment, and manpower for the Supply and
installation of the complete taps system including 45°, 90° elbows and
connections set (Soap dispenser. Etc) with all required accessories, and all
related activities to complete the job and instructions of the in-charge engineer
All tasks for this item are to be under the full approval of the charge engineer

Job

1.00

C3

Isolation and cover the plastic water tank by glass wool and GI sheet.
Prepare all materials, equipment, and manpower for the isolation of plastic

water tank from glass wool and GI sheet 0.5 complete including all related
activities to complete the job as instruction of the in-charge engineer All tasks
for this item are to be under full approval in charge engineer

EACH

2.00

C4

Painting of metal frames and stands of water tank with oil paint 3 coats
Prepare all materials, equipment, and manpower for preparation of metal

stand and frames surfaces with Primer and filling and Paint with oil paint 3
coats with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

Job

2.00

C5

PCC work Mark 150 1:2:4 for bellow the water tank and drainage
Prepare all materials, equipment, and manpower for PCC work including best

quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

m3

1.500

Sub total cost for Existing Hand Wash Facility Revolution

Grant Total Price (A+C)
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