
Location: Ainuddin Shaheed Hgh School in Shahr I Buzurg District, Badakhshan Province.

Subject: BoQ / Price Sheet of Lot-5

Date: 01 September 2024 Annex-1

No.

1
A- School Building Renovation (Building Repairing) in Aainuddin Shaheed Hgh School ,
Shahr I Buzurg District, Badakhshan Province.

2

3

4

5

Company Name:

Date:

Signature:

Stamp

Total Price in words:

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Organisation For Relief Development (ORD)

Project Title: School Building Renovation (Building Repairing)

Amount *)

[AFN]
Description

Bill of Quantity

Lot-5

Summary:

Grand Total
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A

A

A - 1

Roofing Repairing work including "Installation of Iron sheet and wooden
sheet to destroyed parts.
Prepare all materials, equipment, and manpower for providing roof wooden
Sheet Destroyed parts,Repair and cleaning of gutters and Modify parts of iron
sheet on the wooden trass with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item to be
under full approval in charge engineer

M2 67.432

A - 2

Removing existing damaged Stair's PCC
Prepare all materials, equipment, and manpower for Removing existing
damaged Stair PCC with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

M3 0.945

A - 3

PCC work Mark 150 1:2:4 for srairs
Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer .

M3 1.323

A - 4

Interior and exterior wall plaster 1:4 and Removing existing damaged
Prepare all materials, equipment, and manpower for exterior and intererior
wall cement and sand Plaster 1:4 with all related activities to complete the job
as per drawing and instruction of the in-charge engineer All tasks for this item
are to be under full approval in charge engineer

M2 43

A - 5

Repair of Interior and exterior wall hairline cracks:
Prepare all materials, equipment, and manpower for Removing the Repair of
hairline cracks with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

M 55

A - 6

Installation of Damaged glazing for 14 windows (120 x 40,90x70) with
wooden chefti 1.5cm = 100m, glasses 3mm
Prepare all materials, equipment, and manpower for Installation of Damaged
glazing for 14 windows (120 x 40,90x70) with wooden chefti 1.5cm = 100m,
glasses 3mm with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M2 23.94

A - 7

Installation of fly screen for40 windows
Prepare all materials, equipment, and manpower for Installation of fly screen
for40 windows with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

M2 25.2

A - 8

Adjusting wooden doors and replacing door Lock
Prepare all materials, equipment, and manpower for 8 doors lock and. Frame
adjustment for 8 doors with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval of the in-charge engineer

pic 8

A - 9

Wall interior and exterior 100% Plastic Paint three coats
Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 2460.742

A - 10

Oil Painting doors and windows three coats+black board
Prepare all materials, equipment, and manpower for the window and doors
Paint three coats (Birage or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 197.65

A - 11

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone
masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

m2 101.22

A- School Building Renovation (Building Repairing) in Aainuddin Shaheed Hgh School , Shahr I Buzurg District, Badakhshan

Province.

A. Civil Works:
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A - 12

Cleaning of the project site from extra soil, grass, and materials
Prepare all materials, equipment, and manpower for Cleaning the project site
from extra soil, grass, and materials with all related activities to complete the
job as per the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge

LS 1

A - 13
Donor Metal Sign Board 120x80cm as per design and drawings

Pic 1

A - 14

Removing existing damaged floor, stairs and ramp's PCC

Prepare all materials, equipment, and manpower for Removing existing damaged floor PCC

with all related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

M3 5.5

A - 15

Stone Pitching Work: under Latrin carridor,stairs, ramp and sidewalks

Prepare all materials, equipment, and manpower for stone pitching with all related activities

to complete the job as per drawing and instruction of the in-charge engineer all waste

materials and debris are to be transported to the approved damp site. All tasks for this item

are to be under the full approval of the charge engineer.

M3 6

A - 16

PCC work Mark 150 1:2:4 for classes floor and sidewalks

Prepare all materials, equipment, and manpower for PCC work including best quality of

sand, fresh cement, clean water and crash gravel with all related activities to complete the

job as per drawing and instruction of the in-charge engineer all waste materials and debris

are to be transported to the approved damp site. All tasks for this item are to be under the

full approval of the charge engineer

M3 3

A - 17

Interior and exterior wall plaster 1:4 "cement and sand"

Prepare all materials, equipment, and manpower for exterior wall cement and sand Plaster

1:4 with all related activities to complete the job as per drawing and instruction of the in-

charge engineer All tasks for this item are to be under full approval in charge engineer
M2 18

A - 18

Inistalation of new wooden doors

Prepare all materials, equipment, and manpower for 2 new doors with all related activities

to complete the job as per drawing and instruction of the in-charge engineer All tasks for

this item are to be under full approval in charge enginee

pic 2

A - 19

Adjusting wooden doors and replacement of door Lock

Prepare all materials, equipment, and manpower for 2 new doors with all related activities

to complete the job as per drawing and instruction of the in-charge engineer All tasks for

this item are to be under full approval in charge enginee

pic 4

A - 20

Plastic Paint three coats with Primer exterior wall and interior 100%

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with

Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item are to be under full approval in charge engineer

M2 312

A - 21

Supply and installation of handrail for ramp with 23.5m length and 80cm high from GI

pipe 3inch and Painting of Steel handrail with oil paint three coats.

Prepare all materials, equipment, and manpower for the preparation of Steel handrail

surfaces and Painting of Steel handrails with oil paint on three coats with all related

activities to complete the job as per drawing and instruction of the in-charge engineer All

tasks for this item to be under full approval in charge engineer

L/M 23.5

A - 22

Oil Painting doors and windows three coats

Prepare all materials, equipment, and manpower for the metal windows and doors paint

three coats (Birage or equivalent) including preparation, primer, and filling with all related

activities to complete the job as per drawing and instruction of the in-charge engineer All

tasks for this item are to be under full approval in charge engineer

M2 14.25

A - 23

Roofing work including "Installation of Iron sheet to Destroyed parts .

Prepare all materials, equipment, and manpower for providing roof wooden Sheet

Destroyed parts,Repair and cleaning of gutters and Modify parts of iron sheet on the

wooden trass with all related activities to complete the job as per drawing and instruction

of the in-charge engineer All tasks for this item to be under full approval in charge engineer

M2 32.67

A

Grant Total Price (A)

Sub total cost for (A. Civil Works)

B - Renovation of existing 5 cabinets latrine

Organization for Relief Development (ORD) page: 3 of 3


