Organisation For Relief Development (ORD)
Bill of Quantity

Lot-5
Project Title: School Building Renovation (Building Repairing)
Location: Ainuddin Shaheed Hgh School in Shahr | Buzurg District, Badakhshan Province.
Subject: BoQ / Price Sheet of Lot-5
Date: 01 September 2024 Annex-1
No. D inti Amount”
escription [AFN]
Summary:
A- School Building Renovation (Building Repairing) in Aainuddin Shaheed Hgh School ,

1 Shahr | Buzurg District, Badakhshan Province.
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Grand Total

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:

Company Name:

Date:

Signature:

Stamp
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A- School Building Renovation (Building Repairing) in Aainuddin Shaheed Hgh School , Shahr | Buzurg District, Badakhshan

Province.

A. Civil Works:

Roofing Repairing work including "Installation of Iron sheet and wooden

sheet to destroyed parts.
Prepare all materials, equipment, and manpower for providing roof wooden

Sheet Destroyed parts,Repair and cleaning of gutters and Modify parts of iron
sheet on the wooden trass with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item to be
under full approval in charge engineer

67.432

Removing existing damaged Stair's PCC
Prepare all materials, equipment, and manpower for Removing existing

damaged Stair PCC with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

0.945

PCC work Mark 150 1:2:4 for srairs

Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer .

1.323

Interior and exterior wall plaster 1:4 and Removing existing damaged
Prepare all materials, equipment, and manpower for exterior and intererior

wall cement and sand Plaster 1:4 with all related activities to complete the job
as per drawing and instruction of the in-charge engineer All tasks for this item
are to be under full approval in charge engineer

43

Repair of Interior and exterior wall hairline cracks:
Prepare all materials, equipment, and manpower for Removing the Repair of

hairline cracks with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

55

Installation of Damaged glazing for 14 windows (120 x 40,90x70) with

wooden chefti 1.5cm = 100m, glasses 3mm
Prepare all materials, equipment, and manpower for Installation of Damaged

glazing for 14 windows (120 x 40,90x70) with wooden chefti 1.5cm = 100m,
glasses 3mm with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

23.94

Installation of fly screen for40 windows
Prepare all materials, equipment, and manpower for Installation of fly screen

for40 windows with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

25.2

Adjusting wooden doors and replacing door Lock
Prepare all materials, equipment, and manpower for 8 doors lock and. Frame

adjustment for 8 doors with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval of the in-charge engineer

pic

Wall interior and exterior 100% Plastic Paint three coats

Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

2460.742

Oil Painting doors and windows three coats+black board
Prepare all materials, equipment, and manpower for the window and doors

Paint three coats (Birage or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

197.65

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone

masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

m2

101.22
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Cleaning of the project site from extra soil, grass, and materials
Prepare all materials, equipment, and manpower for Cleaning the project site

from extra soil, grass, and materials with all related activities to complete the
job as per the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge

LS

Donor Metal Sign Board 120x80cm as per design and drawings

Pic

B - Renovation of existing 5 cabinets latrine

Removing existing damaged floor, stairs and ramp's PCC

Prepare all materials, equipment, and manpower for Removing existing damaged floor PCC
with all related activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

55

Stone Pitching Work: under Latrin carridor,stairs, ramp and sidewalks

Prepare all materials, equipment, and manpower for stone pitching with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer.

PCC work Mark 150 1:2:4 for classes floor and sidewalks

Prepare all materials, equipment, and manpower for PCC work including best quality of
sand, fresh cement, clean water and crash gravel with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials and debris
are to be transported to the approved damp site. All tasks for this item are to be under the
full approval of the charge engineer

Interior and exterior wall plaster 1:4 "cement and sand"

Prepare all materials, equipment, and manpower for exterior wall cement and sand Plaster
1:4 with all related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge engineer

18

Inistalation of new wooden doors

Prepare all materials, equipment, and manpower for 2 new doors with all related activities
to complete the job as per drawing and instruction of the in-charge engineer All tasks for
this item are to be under full approval in charge enginee

pic

Adjusting wooden doors and replacement of door Lock

Prepare all materials, equipment, and manpower for 2 new doors with all related activities
to complete the job as per drawing and instruction of the in-charge engineer All tasks for
this item are to be under full approval in charge enginee

pic

Plastic Paint three coats with Primer exterior wall and interior 100%

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with
Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all
related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

312

Supply and installation of handrail for ramp with 23.5m length and 80cm high from GI
pipe 3inch and Painting of Steel handrail with oil paint three coats.

Prepare all materials, equipment, and manpower for the preparation of Steel handrail
surfaces and Painting of Steel handrails with oil paint on three coats with all related
activities to complete the job as per drawing and instruction of the in-charge engineer All
tasks for this item to be under full approval in charge engineer

LM

235

Oil Painting doors and windows three coats

Prepare all materials, equipment, and manpower for the metal windows and doors paint
three coats (Birage or equivalent) including preparation, primer, and filling with all related
activities to complete the job as per drawing and instruction of the in-charge engineer All
tasks for this item are to be under full approval in charge engineer

14.25

Roofing work including "Installation of Iron sheet to Destroyed parts .

Prepare all materials, equipment, and manpower for providing roof wooden Sheet
Destroyed parts,Repair and cleaning of gutters and Modify parts of iron sheet on the
wooden trass with all related activities to complete the job as per drawing and instruction
of the in-charge engineer All tasks for this item to be under full approval in charge engineer

M2

32.67

Sub total cost for (A. Civil Works)

Grant Total Price (A)
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