Organisation For Relief Development (ORD)
Bill of Quantity

Lot-7
Project Title: Construction of Boundary Wall and New latrine with 5 cells
Location: Abdul Jamil Jaihoon Secondary School, Argo District , Badakhshan Province.
Subject: BoQ / Price Sheet of Lot-7
Date: 01 September 2024 Annex-1
No. D inti Amount”

escription [AFN]

Summary:

1 A- Construction of Boundary wall for Abdul Jamil Jaihoon Secondary School, Argo

District , Badakhshan Province.

B- Construction of latrine with 5 cells for Abdul Jamil Jaihoon Secondary School, Argo

2 District , Badakhshan Province.

Grand Total

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:

Company Name:

Date:

Signature:

Stamp
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No.

Description

Unit

Quantity

Unit cost ?
[AFN]

Amount”
[AFN]

A- Construction of Boundary wall for Abdul Jamil Jaihoon Secondary School, Argo District , Badakhshan Province.

A. Civil Works:

Excavation of foundation in Grad 3 land

Prepare all materials, equipment, and manpower for excaation of foundation in
type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

133.92

Stone Masonry of foundation with 1:5 mortar with high quality stone.

Prepare all materials, equipment, and manpower for stone masonry work in
foundation and top of the foundtion with cement ratio 1:5 with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

338.52

PCC on the top of stone masonry and Sides of Kursy walls1:2:4 with all
requirments.

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
top of the brick masonry wall and on supper stone boundary wall with
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

11.07

Pointing work with 1:3 mortar (cement and sand)

Prepare all materials, equipment, and manpower for pointing 1:3 with deep
point including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

781.20

Backfilling with compaction
Prepare all materials, equipment, and manpower for Backfilling with

compaction with natural soil including curing, and best surfacing preparation
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer all waste materials and debris are to be transported to
the approved damp site. All tasks for this item are to be under the full approval
of the charge engineer

Sqm

29.70

Gates and Pillars BoQ

Excavation of foundation in Grad 3 land

Prepare all materials, equipment, and manpower for excavation of foundation
in type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

6.59

RCC 20MPA column and founation for gates ration 1:1.5:3
Prepare all materials, equipment, and manpower for casting 20 MPA RCC for

column and foundation including steel bending work, curing, formworks and
surface preparation with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

2.90

PCC 15MPA for top of the gate column:
Prepare all materials, equipment, and manpower for casting 15 MPA PCC for

top of the gates column wall with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

0.36

Prepare of steel doors one way and two way with all necessary

requirements
Prepare all materials, equipment, and manpower for steel gate with all related

activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

Sqm

11.08

Plastering of work 1:4 cement and sand for gets column sides and picks
Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm

thickness including curing, best surfacing preparation with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

12.82
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Plastic Paint three coats with Primer gets column sides 65%

Prepare all materials, equipment, and manpower for the preparation of wall
surfaces with Primer and filling and Paint the sides of the wall with 65% plastic
paint with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

Sqm

12.82

0il Painting of the school gates three coats
Prepare all materials, equipment, and manpower for the metal gate paint three

coats (Birage or equivalent) including preparation, primer, and filling with all

Sqm

22.15

Supply and installation of water prooflight on gates
Prepare all materials, equipment, and manpower for supplying and installation

of water proof light on gates column with all related activities to complete the
job as per drawing and instruction of the in-charge engineer All tasks for this
item are to be under full approval in charge engineer

Ea.

3.00

Sub total cost for (A. Civil Works)

B. Civil Works:

B- Construction of latrine with 5 cells for Abdul Jamil Jaihoon Secondary School, Argo Distr

ict , Badakl

hshan Province.

Excavation of foundation & walkways in Grad 3 land
Prepare all materials, equipment, and manpower for excavation of foundation

in type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

Cum.

30

Stone Masonry of foundation with 1:5 mortar
Prepare all materials, equipment, and manpower for stone masonry work in

foundation with cement ratio 1:5 with all related activities to complete the job
as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

Cum.

27

Supper Stone Masonry with cement mortar 1:4
Prepare all materials, equipment, and manpower for stone masonry work top

of the foundation with cement ratio 1:4 with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks
for this item are to be under the full approval of the charge engineer

Cum.

43

RCC(1:1.5:3) rings on the top of stone masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC for
rings on top of the stone masonry work including steel bending work, curing,
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

Cum.

4.5

Filling of flooring with soil including compaction 35cm
Prepare all materials, equipment, and manpower for back filling of flooring

with all related activities to complete the job as per drawing and instruction of
the in-charge engineer all waste materials and debris are to be transported to
the approved damp site. All tasks for this item are to be under the full approval
of the charge engineer

Cum.

13.3

Filling of floor & walkways with gravel including compaction 15cm.
Prepare all materials, equipment, and manpower for back filling of flooring and

walkways with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

Cum.

Bricks masonry burnt bricks with (1:5) mortar 35 cm

Prepare all materials, equipment, and manpower for burnt brick wall with
mortar 1:5 for 35, 25cm wall with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

Cum.

27

Prepare RCC(1:1.5:3) rings on the top of brick masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC for
rings top of the brick masonry wall including steel bending work, curing,
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

Cum.

2.25
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PCC(1:2:4) of flooring, stair & walkways ( Mark 150) with 10 cm thickness

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
floors, sidewalk and ramp with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

Cum.

6.8

Steel I beam and lintel #14

Prepare all materials, equipment, and manpower for steel [ BM #14cm with
welds and all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M/L

48

0il painting of steel I beam 2 coat.
Prepare all materials, equipment, and manpower for I BMs oil painting with all

related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

M/L

48

Planking work over wooden beam (_thickness 3 cm).

Prepare all materials, equipment, and manpower for wooden plank 3cm on |
BM with all related activities to complete the job as per drawing and instruction
of the in-charge engineer all waste materials and debris are to be transported
to the approved damp site. All tasks for this item are to be under the full
approval of the charge engineer

Sqm.

24

Mat( Borya) work over planking.

Prepare all materials, equipment, and manpower for Mat (Borya) on planking
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer all waste materials and debris are to be transported to
the approved damp site. All tasks for this item are to be under the full approval
of the charge engineer

Sqm.

24

Clay and dry soil over Mat( Borya) 15 cm Thick.

Prepare all materials, equipment, and manpower for Mat (Borya) on planking
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer all waste materials and debris are to be transported to
the approved damp site. All tasks for this item are to be under the full approval
of the charge engineer

Sqm.

24

Wooden truss with Iron sheeting front Khar wood and 24 gauge intron
sheet

Prepare all materials, equipment, and manpower for wooden truss and iron
sheet 24G with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

Sqm.

335

Mud plaster (kagel) 2 coats including plastic one layer

Prepare all materials, equipment, and manpower for straw mud plaster with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

Sqm.

27

Making and installation of prefabricate slab according to the drawing
Prepare all materials, equipment, and manpower for providing and installing of

prefabricate slab with all related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

Ea.

12

Gutters work (Vertical from GI sheet 24 gage 10X15 cm)

Prepare all materials, equipment, and manpower for gutters GI sheet 24 G
10x15cm with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M/L

Inside Plaster work (1:4) Mortar with smooth finishing (Namd Mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm
thickness including curing, best surfacing preparation with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm.

118
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White washing in inside with 65% emulsion

Prepare all materials, equipment, and manpower for the preparation of wall
surfaces with Primer and filling and Paint the interior and exterior wall with
60% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

Sqm.

118

Carpentry work (Making of Window Complete

Prepare all materials, equipment, and manpower for carpentry work with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

Sqm.

4.4

Carpentry work (Making of single doors Complete

Prepare all materials, equipment, and manpower for carpentry work with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

Sqm.

9.4

0il painting of windows and doors(_ 3 coats)

Prepare all materials, equipment, and manpower for window and door oil
painting with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

Sqm.

27.5

Installation of glasses 4mm with chufti
Prepare all materials, equipment, and manpower for installation of glasses

4mm with chufti and other related activities to complete the job as per drawing
and instruction of the in-charge engineer all waste materials and debris are to
be transported to the approved damp site. All tasks for this item are to be
under the full approval of the charge engineer

Sqm.

4.4

Out side plaster work (with 1: 4 motor) and smooth finishing (Namad
mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm
thickness including curing, best surfacing preparation with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm.

83.5

White washing with 100 % plastic emulsion (outside)

Prepare all materials, equipment, and manpower for the preparation of wall
surfaces with Primer and filling and Paint the interior and exterior wall with
100% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

Sqm.

78

Installation of fly screen with chufti complete
Prepare all materials, equipment, and manpower for the preparation of wall

surfaces with Primer and filling and Paint the interior and exterior wall with
100% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

Sqm.

Pointing with 1:3 mortar
Prepare all materials, equipment, and manpower for the preparation of wall

surfaces with Primer and filling and Paint the interior and exterior wall with
100% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

Sqm.

55

Making of handrail
Prepare all materials, equipment, and manpower for the preparation of 10.5m

length 80cm high and Painting of Steel handrails with oil paint on three coats
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item to be under full approval in charge
engineer

M/L

10.5

PVC 4 inch pipe for ventilation
Prepare all materials, equipment, and manpower for installation of 4inch PVC

pipe for ventilation with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item to be
under full approval in charge engineer

M/L

25
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Preparation and Installation GI water tank 30x60x105cm and sanKk in the
corridor.

Prepare all materials, equipment, and manpower for installation of water tank
and sank in corridor with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item to be
under full approval in charge engineer

Ea. 1

Preparation and Installation grabs
Prepare all materials, equipment, and manpower for supplying and installation

B-32 |of grabs with all related activities to complete the job as per drawing and Ea. 2
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

Sub total cost for (B. Civil Works)

Grant Total Price (A+B)
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