
Location: Baragh Girls High school, Kohistan District, Badakhshan Province.

Subject: BoQ / Price Sheet of Lot-3

Date: 01 September 2024 Annex-1

No.

1
A- School Building Revolution (Repairing) of Baragh Girls High school in Kohistan
District, Badakhshan Province.

2

3

4

5

Company Name:

Date:

Signature:

Stamp

Organisation For Relief Development (ORD)

Project Title: School Building Renovation(Building Repairing )

Amount *)

[AFN]
Description

Total Price in words:

Bill of Quantity

Lot-3

Summary:

Grand Total

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A

A

A1

Repairing leakage of a total 667 Square meters Roof with 24 gage Gi
sheets piece, Silicon, and washer screw and wooden plank 6x4cm and
10m2 new Iron sheet is required in roof corrner and hump.
Prepare all materials, equipment, and manpower for Repairing the leakage of a
total 667 Square meters Roof with 24 gage Gi sheets piece, Silicon, and washer
screw with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

M2 667

A2

Supply and installation of false ceiling 60x60cm plastic with its chenels
and shutter "chifti"
Prepare all materials, equipment, and manpower for supplying and installation
of false ceiling completed with all required activities and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

M2 420

A3

Interior wall cement plaster 1:4 including cement grout 1:1.
Prepare all materials, equipment, and manpower for interior wall cement
Plaster 1:4 and cement sand grout 1:1 before plaster work on existing stone
wall including stoen wall surfacing and cleaning and during complete the job as
per drawing and instruction of the in-charge engineer All tasks for this item are
to be under full approval in charge engineer

M2 1053

A4

Removing existing damaged veranda and sidewalk's PCC
Prepare all materials, equipment, and manpower for Removing existing
damaged verabda PCC and sidewalk PCC with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks
for this item are to be under the full approval of the charge engineer

M3 19.3

A5

Stone Pitching Work: under class floor, sidewalks with 10cm thickness
Prepare all materials, equipment, and manpower for stone pitching with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

M3 15.6

A6

PCC work Mark 150 1:2:4 with 6cm thickness for veranda, sidewalks and
ramp
Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

M3 9.4

A7

Adjusting and repairing wooden doors and replacement its peice "Pala" ,
right and bottom frame and hardware's, locks and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing
wooden doors and replacement of door peice 9(1.9x0.85), hardware and
broken glass with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 47.5

A8

Adjusting and repairing wooden windows with replacement of window's
hardware and broken glass including fly screen within cheftis
Prepare all materials, equipment, and manpower for Adjusting and repairing
wooden windows and replacement of windows hardware and broken glass +
including fly screen within cheftis and with all related activities to complete the
job as per drawing and instruction of the in-charge engineer All tasks for this
item are to be under full approval in charge engineer

M2 89.5

A9

Plastic Paint interior walls 100% three coats
Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 1033

A10

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone
masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

M2 392

A. Civil Works:

A- School Building Revolution (Repairing) of Baragh Girls High school in Kohistan District, Badakhshan Province.
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A11

Oil Painting of doors and windows three coats+black board
Prepare all materials, equipment, and manpower for window and door oil
painting with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M2 160

A12

Supply and installation of chimney caps Gi Sheet 0.5mm
Prepare all materials, equipment, and manpower for chimney caps with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

Pic 12

A13

Supply and installation of handrail for ramp with three coats.
Prepare all materials, equipment, and manpower for the preparation of 17m
length 80cm high with 3inch dia best quality and Painting of Steel handrails
with oil paint on three coats with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item to be
under full approval in charge engineer

ml 17

A14

Site prepration and cleaning from extra soil and construction materials
Prepare all materials, equipment, and manpower for Cleaning the project site
from extra soil, grass, and materials with all related activities to complete the
job as per the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

Job 1

A15
Donor Metal Sign Board 120x80cm as per design and drawings

Pic 1

A

Grant Total Price (A)

Sub total cost for (A. Civil Works)
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