Organisation For Relief Development (ORD)
Bill of Quantity

Lot-10
Project Title: Construction of Boundary Wall for Sang i Kalan Hgh School
Location: Sang i Kalan High School, Tishkan District, Badakhshan Province.
Subject: BoQ / Price Sheet of Lot-10
Date: 01 September 2024 Annex-1
No. D inti Amount”
escription [AFN]
Summary:
A- Construction of Boundary Wall for Sang | Kalan High School, Tashkan District,

1 Badakhshan Province.
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*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:
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Date:

Signature:
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No.

Description

Unit

Quantity

Unit cost ?
[AFN]

Amount”
[AFN]

A- Construction of Boundary Wall for Sang | Kalan High School, Tashkan District, Badakhshan Province.

A. Civil Works:

Excavation of foundation in Grad 3 land

Prepare all materials, equipment, and manpower for excaation of foundation in
type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

332.64

Stone Masonry of foundation with 1:5 mortar with high quality stone.

Prepare all materials, equipment, and manpower for stone masonry work in
foundation and top of the foundtion with cement ratio 1:5 with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

840.84

PCC on the top of stone masonry and Sides of Kursy walls1:2:4 with all
requirments.

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
top of the brick masonry wall and on supper stone boundary wall with
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

27.49

Pointing work with 1:3 mortar (cement and sand)

Prepare all materials, equipment, and manpower for pointing 1:3 with deep
point including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

1940.40

Back filling

Prepare all materials, equipment, and manpower for Back filling with netural
soil including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

73.92

Gates and Pillars BoQ

Excavation of foundation in Grad 3 land

Prepare all materials, equipment, and manpower for excavation of foundation
in type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

6.59

RCC 20MPA column and founation for gates ration 1:1.5:3
Prepare all materials, equipment, and manpower for casting 20 MPA RCC for

column and foundation including steel bending work, curing, formworks and
surface preparation with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

2.90

PCC 15MPA for top of the gate column:
Prepare all materials, equipment, and manpower for casting 15 MPA PCC for

top of the gates column wall with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

0.36

A-10

Prepare of steel doors one way and two way with all necessary

requirements
Prepare all materials, equipment, and manpower for steel gate with all related

activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

Sqm

11.08
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Plastering of work 1:4 cement and sand for gets column sides and picks
Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm

thickness including curing, best surfacing preparation with all related activities
A - 11 |to complete the job as per drawing and instruction of the in-charge engineer all | Sqm 12.82
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Plastic Paint three coats with Primer gets column sides 65%

Prepare all materials, equipment, and manpower for the preparation of wall
surfaces with Primer and filling and Paint the sides of the wall with 65% plastic
paint with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

Oil Painting of the school gates three coats
Prepare all materials, equipment, and manpower for the metal gate paint three

coats (Birage or equivalent) including preparation, primer, and filling with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

Supply and installation of water proof light on gates

Prepare all materials, equipment, and manpower for supplying and installation
A - 14 |of water prooflight on gates column with all related activities to complete the Ea. 3.00
job as per drawing and instruction of the in-charge engineer All tasks for this
item are to be under full approval in charge engineer

Sqm 12.82

Sqm 22.15

Sub total cost for (A. Civil Works)

Grant Total Price (A)
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