Organisation For Relief Development (ORD)
Bill of Quantity

Lot-8

Project Title: School Building Renovation and Construction of Boundary Wall

Location: Dei Mulayan High School, Drayem district , Badakhshan Province.

Subject: BoQ / Price Sheet of Lot-8

Date: 01 September 2024 Annex-1

No. D inti Amount”
escription [AFN]

Summary:

1 A- Dei Mulayan High School Building Renovation (Building Repairing), Darayem

District, Badakhshan Province.

B- Construction of Boundary wall for (Dei Mulayan High School), Darayem District ,

2 |Badakhshan Province.

Grand Total

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Total Price in words:

Company Name:

Date:

Signature:

Stamp
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No.

Description

Unit

Quantity

Unit cost ?
[AFN]

Amount”
[AFN]

A- Dei Mulayan High School Building Renovation (Building Repairing), Darayem District, Badakhshan Province.

A. Civil Works:

Repairing and adjusting wooden Window and replacement of Windows

hardware and broken glass 4mm
Prepare all materials, equipment, and manpower for Repairing and adjusting

wooden Window and replacement of Windows hardware and broken glass
4mm with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

pcs

61

Repairing and adjusting wooden doors and replacing door hardware and

broken glass
Prepare all materials, equipment, and manpower for Repairing and adjusting

wooden doors and replacing door hardware and broken glass with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

pic

14

Installation of fly screen for40 windows
Prepare all materials, equipment, and manpower for the Installation for

Installation of fly screen for40 windows with all related activities to complete
the job as per drawing and instruction of the in-charge engineer All tasks for
this item are to be under full approval in charge engineer

22

Removing existing damaged Interior and exterior wall plaster and

replastering it with cement and sand 1:4
Prepare all materials, equipment, and manpower for Removing existing

damaged Interior and exterior wall plaster and replaster it with cement and
sand 1:4 with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

45

Repair of Interior and exterior wall hairline cracks:
Prepare all materials, equipment, and manpower for the Repair of Interior and

exterior wall hairline cracks with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

95

Wall interior and exterior 100% Plastic Paint three coats

Prepare all materials, equipment, and manpower for the wall with 100% Plastic
Paint three coats (Jotun or equivalent) including preparation of wall surface,
and primer, filling with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

1521

0il Painting doors and windows three coats+black board
Prepare all materials, equipment, and manpower for the window and doors

Paint three coats (Birage or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

145

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone

masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

LS

140

Cleaning of the project site from extra soil, grass, and materials
Prepare all materials, equipment, and manpower for Cleaning the project site

from extra soil, grass, and materials with all related activities to complete the
job as per the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge

LS

A-10

Donor Metal Sign Board 120x80cm as per design and drawings

Pic

Renovation of existing 5 cabinets latrine

Interior and exterior wall plaster 1:4 "cement and sand"
Prepare all materials, equipment, and manpower for exterior wall cement and sand

Plaster 1:4 with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

20

A-12

Adjusting steel doors and replacement of broken door hardware

Prepare all materials, equipment, and manpower adjusting steel doors and
replacement of broken door hardware with all related activities to complete the job as
per drawing and instruction of the in-charge engineer All tasks for this item are to be

under full approval in charge engineer

pic
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Exterior and interior walls 100% Plastic Paint three coats with Primer

Prepare all materials, equipment, and manpower for the preparation of Exterior and
interior wall surfaces with Primer and filling and Paint the interior and exterior walls
with 100% plastic paint with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

A-14

0il Painting doors and windows three coats
Prepare all materials, equipment, and manpower for the metal windows and doors

paint three coats (Birage or equivalent) including preparation, primer, and filling with
all related activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

18

Sub total cost for (A. Civil Works)

B. Civil Works:

B- Construction of Boundary wall for (Dei Mulayan High School), Darayem District , Badakhshan Province.

Excavation of foundation in Grad 3 land

Prepare all materials, equipment, and manpower for excaation of foundation in
type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M3

160.00

Stone Masonry of foundation with 1:5 mortar with high quality stone.

Prepare all materials, equipment, and manpower for stone masonry work in
foundation and top of the foundtion with cement ratio 1:5 with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

423.00

PCC on the top of stone masonry and Sides of Kursy walls1:2:4 with all
requirments.

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
top of the brick masonry wall and on supper stone boundary wall with
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

13.15

Pointing work with 1:3 mortar (cement and sand)

Prepare all materials, equipment, and manpower for pointing 1:3 with deep
point including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

930.00

Back filling
Prepare all materials, equipment, and manpower for Back filling with netural

soil including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

35.36

Gates and Pillars BoQ

Excavation of foundation in Grad 3 land

Prepare all materials, equipment, and manpower for excavation of foundation
in type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

6.59

RCC 20MPA column and founation for gates ration 1:1.5:3
Prepare all materials, equipment, and manpower for casting 20 MPA RCC for

column and foundation including steel bending work, curing, formworks and
surface preparation with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

2.90

Organization for Relief Development (ORD)

page:3of4



No.

Description

Unit

Quantity

Unit cost ?
[AFN]

Amount”
[AFN]

PCC 15MPA for top of the gate column:

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
top of the gates column wall with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

0.36

Prepare of steel doors one way and two way with all necessary

requirements
Prepare all materials, equipment, and manpower for steel gate with all related

activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

Sqm

11.08

Plastering of work 1:4 cement and sand for gets column sides and picks
Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm

thickness including curing, best surfacing preparation with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm

12.82

Plastic Paint three coats with Primer gets column sides 65%

Prepare all materials, equipment, and manpower for the preparation of wall
surfaces with Primer and filling and Paint the sides of the wall with 65% plastic
paint with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

Sqm

12.82

Oil Painting of the school gates three coats
Prepare all materials, equipment, and manpower for the metal gate paint three

coats (Birage or equivalent) including preparation, primer, and filling with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

Sqm

22.15

Supply and installation of water proof light on gates

Prepare all materials, equipment, and manpower for supplying and installation
of water proof light on gates column with all related activities to complete the
job as per drawing and instruction of the in-charge engineer All tasks for this
item are to be under full approval in charge engineer

Ea.

3.00

Sub total cost for (B. Civil Works)

Grant Total Price (A+B)
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