
Location: Toryab Keshindara Boys and Girls High School, Yaftal Payeen District, Badakhshan Province.

Subject: BoQ / Price Sheet of Lot-1

Date: 29 August 2024
Annex-1

No.

1.00 A- School Building Revolution (Repairing) of Toryab Keshindara Boys and Girls High
School in Yaftal Payeen District, Badakhshan Province.

2.00 B- Existing Latrine Revolution (Repairing) of Toryab Keshindara Boys and Girls High
School in Yaftal Payeen District, Badakhshan Province.

3.00 C- Existing Hand Wash Facility Revolution of Toryab Keshindara Boys and Girls High
School

4.00 D - Construction of 5 cells latrine in Toryab Keshindara Boys and Girls High School

Company Name:

Date:

Signature:

Stamp

Bill of Quantity

Lot-1

Summary:

Grand Total

Total Price in words:

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Organisation For Relief Development (ORD)

Project Title: Construction of 5 cells latrine, School Building Revolution, Existing Latrine Revolution,
and Existing Hand Wash Facility Revolution

Amount *)

[AFN]
Description
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A

A

A1

Repairing leakage of a total 530 Square meters Roof with 24 gage Gi
sheets piece, Silicon, and washer screw
Prepare all materials, equipment, and manpower for Repairing the leakage of a
total 530 Square meters Roof with 24 gage Gi sheets piece, Silicon, and washer
screw with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

Job 1

A2

Re-new Gi sheet on room# 6 and #7 with 24gage Gi sheet, Silicon, and
washer screw
Prepare all materials, equipment, and manpower for installation of re-new Gi
sheet on room #6-7 with 24 gage Gi sheets piece, Silicon, and washer screw
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item to be under full approval in charge
engineer

m2 55

A3

Supply and installation of Shelter on entrance building door:
Prepare all materials, equipment, and manpower for installation Iron sheet
shelter within GI pipe 4inch L=4m and profile box 40x80mm L=4.4m and
Profile box 50x100mm L=5.4m with anti-rust and oil paint and all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

M2 22

A4

Removing the interior wall-damaged cement Plaster
Prepare all materials, equipment, and manpower for Removing the exterior
wall-damaged cement and sand Plaster with all related activities to complete
the job as per drawing and instruction of the in-charge engineer all waste
materials and debris are to be transported to the approved damp site. All tasks
for this item are to be under the full approval of the charge engineer

M2 42

A5

Interior and exterior wall cement plaster 1:4
Prepare all materials, equipment, and manpower for interior and exterior wall
cement Plaster 1:4 includ using checken wire mesh for cracks part an with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

M2 54

A6

Removing existing damaged stair's PCC and sidewalks
Prepare all materials, equipment, and manpower for Removing existing
damaged stair floor PCC and sidewalk with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

M3 8

A7

Stone Pitching Work: under sidewalks and veranda 10cm thickness
Prepare all materials, equipment, and manpower for stone pitching with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

M3 9

A8

PCC work Mark 150 1:2:4 6cm for sidewalks, stair and veranda
Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

M3 7.6

A9

Adjusting and repairing wooden doors and replacement of door hardware
and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing
wooden doors and replacement of door hardware and broken glass with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

M2 34

A10

Adjusting and repairing wooden windows with replacement of window
hardware and broken glass
Prepare all materials, equipment, and manpower for Adjusting and repairing
wooden windows and replacement of windows hardware and broken glass
with all related activities to complete the job as per drawing and instruction of
the in-charge engineer All tasks for this item are to be under full approval in
charge engineer

M2 55

A. Civil Works:

A- School Building Revolution (Repairing) of Toryab Keshindara Boys and Girls High School in Yaftal Payeen District,

Badakhshan Province.
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A11

Wall interior and exterior 100% Plastic Paint three coats
Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 1080

A12

Painting of wooden doors and windows with oil paint 3 coats + black
board
Prepare all materials, equipment, and manpower for preparation of windows
and door surfaces with Primer and filling and Paint the wooden doors and
windows with oil paint 3 coats with all related activities to complete the job as
per drawing and instruction of the in-charge engineer All tasks for this item to
be under full approval in charge engineer

M2 108

A13
Supply and installation of chimney cap for all rooms Gi Sheet 0.5mm

pic 8

A14
Donor Metal Sign Board 120x80cm as per design and drawings

pic 1

A

B

B

B1

Roofing work including "Wooden truss + GI sheet and gutters"
Prepare all materials, equipment, and manpower for providing roof wooden
truss and GI sheet 24 gage, gutter, Silicon, and washer screw and the truss
should be installed with dowel and screw to the existing slab with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item to be under full approval in charge engineer

m2 81.00

B2

Brick masonry work mortar ratio 1:5 for picks
Prepare all materials, equipment, and manpower for brick masonry work with
all related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

m3 2.20

B3

Interior and exterior wall cement plaster 1:4
Prepare all materials, equipment, and manpower for interior and exterior wall
cement Plaster 1:4 including during an with all related activities to complete
the job as per drawing and instruction of the in-charge engineer All tasks for
this item are to be under full approval in charge engineer

M2 14.00

B4

Supply and installation of metal door complete
Prepare all materials, equipment, and manpower for metal door including
door hardware and lock with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

M2 6

B5

Supply and installation of metal window complete.
Prepare all materials, equipment, and manpower for metal window size
6(0.5x0.5)m including window hardware and handle, glasses with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

M2 1.50

B6

Wall interior and exterior 100% Plastic Paint three coats
Prepare all materials, equipment, and manpower for the wall 100% Plastic
Paint three coats (Jotun or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 238.00

B7

Painting of metal doors and metal windows with oil paint 3 coats
Prepare all materials, equipment, and manpower for preparation of windows
and door surfaces with Primer and filling and Paint the wooden doors and
windows with oil paint 3 coats with all related activities to complete the job as
per drawing and instruction of the in-charge engineer All tasks for this item to
be under full approval in charge engineer

M2 13.50

B

C

C

C1

Supply and installation of PE PN 20 Pipes (surface mounted work)
Prepare all materials, equipment, and manpower for Supply and installation of
PE PN 20 Pipes (surface mounted work) and connection with all required Gate
valves and accessories in two (2) plastic water tank and basin with all Fittings
elbows and drain pipes). all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under the full approval of the charge engineer

Job 1.00

C. Civil Works:

B- Existing Latrine Revolution (Repairing) of Toryab Keshindara Boys and Girls High School in Yaftal Payeen District, Badakhshan

Province.

C- Existing Hand Wash Facility Revolution of Toryab Keshindara Boys and Girls High School

Sub total cost for (A. Civil Works)

B. Civil Works

Sub total cost for Existing Latrine Revolution (Repairing)
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

C2

Supply and installation of complete taps system (#11) with soap
dispenser #3...etc)
Prepare all materials, equipment, and manpower for the Supply and

installation of the complete taps system including 450, 900 elbows and
connections set (Soap dispenser. Etc) with all required accessories, and all
related activities to complete the job and instructions of the in-charge engineer
All tasks for this item are to be under the full approval of the charge engineer

Job 1.00

C3

Isolation and cover the plastic water tank by glass wool and GI sheet.
Prepare all materials, equipment, and manpower for the isolation of plastic
water tank from glass wool and GI sheet 0.5 complete including all related
activities to complete the job as instruction of the in-charge engineer All tasks
for this item are to be under full approval in charge engineer

EACH 2.00

C4

Painting of metal frames and stands of water tank with oil paint 3 coats
Prepare all materials, equipment, and manpower for preparation of metal
stand and frames surfaces with Primer and filling and Paint with oil paint 3
coats with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item to be under full
approval in charge engineer

Job 2.00

C5

PCC work Mark 150 1:2:4 for bellow the water tank and drainage
Prepare all materials, equipment, and manpower for PCC work including best
quality of sand, fresh cement, clean water and crash gravel with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

m3 1.500

C

D

D

D1

Excavation of foundation & walkways in Grad 3 land

Prepare all materials, equipment, and manpower for excavation of foundation in type 3 land

with all related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Cum. 30

D2

Stone Masonry of foundation with 1:5 mortar

Prepare all materials, equipment, and manpower for stone masonry work in foundation

with cement ratio 1:5 with all related activities to complete the job as per drawing and

instruction of the in-charge engineer all waste materials and debris are to be transported to

the approved damp site. All tasks for this item are to be under the full approval of the

charge engineer

Cum. 27

D3

Supper Stone Masonry with cement mortar 1:4

Prepare all materials, equipment, and manpower for stone masonry work top of the

foundation with cement ratio 1:4 with all related activities to complete the job as per

drawing and instruction of the in-charge engineer all waste materials and debris are to be

transported to the approved damp site. All tasks for this item are to be under the full

approval of the charge engineer

Cum. 43.00

D4

RCC(1:1.5:3) rings on the top of supper stone masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC rings on top of

the stone masonry wall including steel bending work, curing, formworks and surface

preparation with all related activities to complete the job as per drawing and instruction of

the in-charge engineer all waste materials and debris are to be transported to the approved

damp site. All tasks for this item are to be under the full approval of the charge engineer

Cum. 4.5

D5

Filling of flooring with soil including compaction 35cm

Prepare all materials, equipment, and manpower for back filling of flooring with all related

activities to complete the job as per drawing and instruction of the in-charge engineer all

waste materials and debris are to be transported to the approved damp site. All tasks for

this item are to be under the full approval of the charge engineer

Cum. 13.3

D6

Filling of floor & walkways with gravel including compaction 15cm.

Prepare all materials, equipment, and manpower for back filling of flooring and walkways

with all related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Cum. 5

D7

Bricks masonry burnt bricks with (1:5) mortar 35 cm

Prepare all materials, equipment, and manpower for burnt brick wall with mortar 1:5 for 35,

25cm wall with formworks and surface preparation with all related activities to complete

the job as per drawing and instruction of the in-charge engineer all waste materials and

debris are to be transported to the approved damp site. All tasks for this item are to be

under the full approval of the charge engineer

Cum. 27

D. Civil Works:

Sub total cost for Existing Hand Wash Facility Revolution

D - Construction of 5 cells latrine in Toryab Keshindara Boys and Girls High School
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

D8

Prepare RCC(1:1.5:3) rings on the top of brick masonry 20cm

Prepare all materials, equipment, and manpower for casting 20 MPA RCC for rings top of

the brick masonry wall including steel bending work, curing, formworks and surface

preparation with all related activities to complete the job as per drawing and instruction of

the in-charge engineer all waste materials and debris are to be transported to the approved

damp site. All tasks for this item are to be under the full approval of the charge engineer

Cum. 2.25

D9

PCC(1:2:4) of flooring, stair & walkways ( Mark 150) with 10 cm thickness

Prepare all materials, equipment, and manpower for casting 15 MPA PCC for floors,

sidewalk and ramp with formworks and surface preparation with all related activities to

complete the job as per drawing and instruction of the in-charge engineer all waste

materials and debris are to be transported to the approved damp site. All tasks for this item

are to be under the full approval of the charge engineer

Cum. 6.8

D10

Steel I beam and lintel #14

Prepare all materials, equipment, and manpower for steel I BM #14cm with welds and all

related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

M/L 48

D11

Oil painting of steel I beam 2 coat.

Prepare all materials, equipment, and manpower for I BMs oil painting with all related

activities to complete the job as per drawing and instruction of the in-charge engineer all

waste materials and debris are to be transported to the approved damp site. All tasks for

this item are to be under the full approval of the charge engineer

M/L 48

D12

Planking work over wooden beam ( thickness 3 cm).

Prepare all materials, equipment, and manpower for wooden plank 3cm on I BM with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Sqm. 24

D13

Mat( Borya) work over planking.

Prepare all materials, equipment, and manpower for Mat (Borya) on planking with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Sqm. 24

D14

Clay and dry soil over Mat( Borya) 15 cm Thick.

Prepare all materials, equipment, and manpower for Mat (Borya) on planking with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Sqm. 24

D15

Wooden truss with Iron sheeting front Khar wood and 24 gauge intron sheet

Prepare all materials, equipment, and manpower for wooden truss and iron sheet 24G with

all related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Sqm. 33.5

D16

Mud plaster ( kagel) 2 coats including plastic one layer

Prepare all materials, equipment, and manpower for straw mud plaster with all related

activities to complete the job as per drawing and instruction of the in-charge engineer all

waste materials and debris are to be transported to the approved damp site. All tasks for

this item are to be under the full approval of the charge engineer

Sqm. 27

D17

Making and installation of prefabricate slab according to the drawing

Prepare all materials, equipment, and manpower for providing and installing of prefabricate

slab with all related activities to complete the job as per drawing and instruction of the in-

charge engineer all waste materials and debris are to be transported to the approved damp

site. All tasks for this item are to be under the full approval of the charge engineer

Ea. 12

D18

Gutters work (Vertical from GI sheet 24 gage 10X15 cm)

Prepare all materials, equipment, and manpower for gutters GI sheet 24 G 10x15cm with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

M/L 8

D19

Inside Plaster work (1:4) Mortar with smooth finishing (Namd Mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm thickness

including curing, best surfacing preparation with all related activities to complete the job as

per drawing and instruction of the in-charge engineer all waste materials and debris are to

be transported to the approved damp site. All tasks for this item are to be under the full

approval of the charge engineer

Sqm. 118

D20

White washing in inside with 65% emulsion

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with

Primer and filling and Paint the interior and exterior wall with 60% plastic paint with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item are to be under full approval in charge engineer

Sqm. 118
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

D21

Carpentry work (Making of Window Complete)

Prepare all materials, equipment, and manpower for carpentry work with all related

activities to complete the job as per drawing and instruction of the in-charge engineer All

tasks for this item are to be under full approval in charge engineer

Sqm. 4.4

D22

Carpentry work (Making of single doors Complete)

Prepare all materials, equipment, and manpower for carpentry work with all related

activities to complete the job as per drawing and instruction of the in-charge engineer All

tasks for this item are to be under full approval in charge engineer

Sqm. 9.4

D23

Oil painting of windows and doors( 3 coats)

Prepare all materials, equipment, and manpower for window and door oil painting with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer all waste materials and debris are to be transported to the approved damp site. All

tasks for this item are to be under the full approval of the charge engineer

Sqm. 27.5

D24

Installation of glasses 4mm with chufti

Prepare all materials, equipment, and manpower for installation of glasses 4mm with chufti

and other related activities to complete the job as per drawing and instruction of the in-

charge engineer all waste materials and debris are to be transported to the approved damp

site. All tasks for this item are to be under the full approval of the charge engineer

Sqm. 4.4

D25

Out side plaster work (with 1: 4 motor) and smooth finishing (Namad mali)

Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm thickness

including curing, best surfacing preparation with all related activities to complete the job as

per drawing and instruction of the in-charge engineer all waste materials and debris are to

be transported to the approved damp site. All tasks for this item are to be under the full

approval of the charge engineer

Sqm. 83.5

D26

White washing with 100 % plastic emulsion (outside)

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with

Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item are to be under full approval in charge engineer

Sqm. 78

D27

Installation of fly screen with chufti complete

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with

Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item are to be under full approval in charge engineer

Sqm. 2

D28

Pointing with 1:3 mortar

Prepare all materials, equipment, and manpower for the preparation of wall surfaces with

Primer and filling and Paint the interior and exterior wall with 100% plastic paint with all

related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item are to be under full approval in charge engineer

Sqm. 55

D29

Making of handrail

Prepare all materials, equipment, and manpower for the preparation of 10.5m length 80cm

high from steell pipe 3inch with oil paint of three coats with all related activities to complete

the job as per drawing and instruction of the in-charge engineer All tasks for this item to be

under full approval in charge engineer

M/L 10.5

D30

PVC Pipe Sh40 inch pipe for ventilation

Prepare all materials, equipment, and manpower for installation of PVC pipe Sh40 for

ventilation with all related activities to complete the job as per drawing and instruction of

the in-charge engineer All tasks for this item to be under full approval in charge engineer
M/L 25

D31

Preparation and Installation GI water tank 30x60x105cm and sank in the corridor.

Prepare all materials, equipment, and manpower for installation of water tank and sank in

corridor with all related activities to complete the job as per drawing and instruction of the

in-charge engineer All tasks for this item to be under full approval in charge engineer
Ea. 1

D32

Preparation and Installation grabs

Prepare all materials, equipment, and manpower for supplying and installation of grabs

with all related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item to be under full approval in charge engineer

Ea. 2

D

Grant Total Price (A+B+C+D)

Sub total Cost for Construction of 5 cells latrine
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