
Location: Dei Mulayan High School, Drayem district , Badakhshan Province.

Subject: BoQ / Price Sheet of Lot-8

Date: 01 September 2024 Annex-1

No.

1
A- Dei Mulayan High School Building Renovation (Building Repairing), Darayem
District, Badakhshan Province.

2
B- Construction of Boundary wall for (Dei Mulayan High School), Darayem District ,
Badakhshan Province.

3

4

5

Company Name:

Date:

Signature:

Stamp

Bill of Quantity

Lot-8

Summary:

Grand Total

Total Price in words:

*) including all tax according to income tax manual of Ministry of Finance; government of Afghanistan

Organisation For Relief Development (ORD)

Project Title: School Building Renovation and Construction of Boundary Wall

Amount *)

[AFN]
Description
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A

A

A - 1

Repairing and adjusting wooden Window and replacement of Windows
hardware and broken glass 4mm
Prepare all materials, equipment, and manpower for Repairing and adjusting
wooden Window and replacement of Windows hardware and broken glass
4mm with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

pcs 61

A - 2

Repairing and adjusting wooden doors and replacing door hardware and
broken glass
Prepare all materials, equipment, and manpower for Repairing and adjusting
wooden doors and replacing door hardware and broken glass with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer All tasks for this item are to be under full approval in charge engineer

pic 14

A - 3

Installation of fly screen for40 windows
Prepare all materials, equipment, and manpower for the Installation for
Installation of fly screen for40 windows with all related activities to complete
the job as per drawing and instruction of the in-charge engineer All tasks for
this item are to be under full approval in charge engineer

M2 22

A - 4

Removing existing damaged Interior and exterior wall plaster and
replastering it with cement and sand 1:4
Prepare all materials, equipment, and manpower for Removing existing
damaged Interior and exterior wall plaster and replaster it with cement and
sand 1:4 with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 45

A - 5

Repair of Interior and exterior wall hairline cracks:
Prepare all materials, equipment, and manpower for the Repair of Interior and
exterior wall hairline cracks with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

M 95

A - 6

Wall interior and exterior 100% Plastic Paint three coats
Prepare all materials, equipment, and manpower for the wall with 100% Plastic
Paint three coats (Jotun or equivalent) including preparation of wall surface,
and primer, filling with all related activities to complete the job as per drawing
and instruction of the in-charge engineer All tasks for this item are to be under
full approval in charge engineer

M2 1521

A - 7

Oil Painting doors and windows three coats+black board
Prepare all materials, equipment, and manpower for the window and doors
Paint three coats (Birage or equivalent) including preparation, primer, and
filling with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

M2 145

A - 8

Painting of stone masonry with varnish paint three coats
Prepare all materials, equipment, and manpower for the Painting of stone
masonry with varnish paint three coats including stone masonry surface
preparation, and primer with all related activities to complete the job as per
drawing and instruction of the in-charge engineer All tasks for this item are to
be under full approval in charge engineer

LS 140

A - 9

Cleaning of the project site from extra soil, grass, and materials
Prepare all materials, equipment, and manpower for Cleaning the project site
from extra soil, grass, and materials with all related activities to complete the
job as per the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge

LS 1

A - 10
Donor Metal Sign Board 120x80cm as per design and drawings

Pic 1

A - 11

Interior and exterior wall plaster 1:4 "cement and sand"

Prepare all materials, equipment, and manpower for exterior wall cement and sand

Plaster 1:4 with all related activities to complete the job as per drawing and

instruction of the in-charge engineer All tasks for this item are to be under full

approval in charge engineer

M2 20

A -12

Adjusting steel doors and replacement of broken door hardware

Prepare all materials, equipment, and manpower adjusting steel doors and

replacement of broken door hardware with all related activities to complete the job as

per drawing and instruction of the in-charge engineer All tasks for this item are to be

under full approval in charge engineer

pic 5

A. Civil Works:

A- Dei Mulayan High School Building Renovation (Building Repairing), Darayem District, Badakhshan Province.

Renovation of existing 5 cabinets latrine
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

A - 13

Exterior and interior walls 100% Plastic Paint three coats with Primer

Prepare all materials, equipment, and manpower for the preparation of Exterior and

interior wall surfaces with Primer and filling and Paint the interior and exterior walls

with 100% plastic paint with all related activities to complete the job as per drawing

and instruction of the in-charge engineer All tasks for this item are to be under full

approval in charge engineer

M2 330

A -14

Oil Painting doors and windows three coats

Prepare all materials, equipment, and manpower for the metal windows and doors

paint three coats (Birage or equivalent) including preparation, primer, and filling with

all related activities to complete the job as per drawing and instruction of the in-charge

engineer All tasks for this item are to be under full approval in charge engineer

M2 18

A

B. Civil Works:

B - 1

Excavation of foundation in Grad 3 land
Prepare all materials, equipment, and manpower for excaation of foundation in
type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M3 160.00

B - 2

Stone Masonry of foundation with 1:5 mortar with high quality stone.
Prepare all materials, equipment, and manpower for stone masonry work in
foundation and top of the foundtion with cement ratio 1:5 with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

M3 423.00

B - 3

PCC on the top of stone masonry and Sides of Kursy walls1:2:4 with all
requirments.
Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
top of the brick masonry wall and on supper stone boundary wall with
formworks and surface preparation with all related activities to complete the
job as per drawing and instruction of the in-charge engineer all waste materials
and debris are to be transported to the approved damp site. All tasks for this
item are to be under the full approval of the charge engineer

M3 13.15

B - 4

Pointing work with 1:3 mortar (cement and sand)
Prepare all materials, equipment, and manpower for pointing 1:3 with deep
point including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm 930.00

B - 5

Back filling
Prepare all materials, equipment, and manpower for Back filling with netural
soil including curing, best surfacing preparation with all related activities to
complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm 35.36

B - 7

Excavation of foundation in Grad 3 land
Prepare all materials, equipment, and manpower for excavation of foundation
in type 3 land with all related activities to complete the job as per drawing and
instruction of the in-charge engineer all waste materials and debris are to be
transported to the approved damp site. All tasks for this item are to be under
the full approval of the charge engineer

M3 6.59

B - 8

RCC 20MPA column and founation for gates ration 1:1.5:3
Prepare all materials, equipment, and manpower for casting 20 MPA RCC for
column and foundation including steel bending work, curing, formworks and
surface preparation with all related activities to complete the job as per
drawing and instruction of the in-charge engineer all waste materials and
debris are to be transported to the approved damp site. All tasks for this item
are to be under the full approval of the charge engineer

M3 2.90

B- Construction of Boundary wall for (Dei Mulayan High School), Darayem District , Badakhshan Province.

B

Sub total cost for (A. Civil Works)

Gates and Pillars BoQ
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No. Description Unit Quantity Unit cost
*)

[AFN]

Amount
*)

[AFN]

B - 9

PCC 15MPA for top of the gate column:
Prepare all materials, equipment, and manpower for casting 15 MPA PCC for
top of the gates column wall with formworks and surface preparation with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer all waste materials and debris are to be transported to the
approved damp site. All tasks for this item are to be under the full approval of
the charge engineer

M3 0.36

B - 10

Prepare of steel doors one way and two way with all necessary
requirements
Prepare all materials, equipment, and manpower for steel gate with all related
activities to complete the job as per drawing and instruction of the in-charge
engineer all waste materials and debris are to be transported to the approved
damp site. All tasks for this item are to be under the full approval of the charge
engineer

Sqm 11.08

B - 11

Plastering of work 1:4 cement and sand for gets column sides and picks
Prepare all materials, equipment, and manpower for plastering 1:4 with 2cm
thickness including curing, best surfacing preparation with all related activities
to complete the job as per drawing and instruction of the in-charge engineer all
waste materials and debris are to be transported to the approved damp site. All
tasks for this item are to be under the full approval of the charge engineer

Sqm 12.82

B - 12

Plastic Paint three coats with Primer gets column sides 65%
Prepare all materials, equipment, and manpower for the preparation of wall
surfaces with Primer and filling and Paint the sides of the wall with 65% plastic
paint with all related activities to complete the job as per drawing and
instruction of the in-charge engineer All tasks for this item are to be under full
approval in charge engineer

Sqm 12.82

B - 13

Oil Painting of the school gates three coats
Prepare all materials, equipment, and manpower for the metal gate paint three
coats (Birage or equivalent) including preparation, primer, and filling with all
related activities to complete the job as per drawing and instruction of the in-
charge engineer All tasks for this item are to be under full approval in charge
engineer

Sqm 22.15

B - 14

Supply and installation of water proof light on gates
Prepare all materials, equipment, and manpower for supplying and installation
of water proof light on gates column with all related activities to complete the
job as per drawing and instruction of the in-charge engineer All tasks for this
item are to be under full approval in charge engineer

Ea. 3.00

Sub total cost for (B. Civil Works)

Grant Total Price (A+B)
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