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REQUEST FOR QOUTATION  
 

Supply of PE Fittings for DACAAR Program Stock in Kabul Province 
 

 پروگرام داکار در ولایت کابل یاتصالات پایپ های پلی اتلین برا برای تهیه اعلان داوطلبی
 

Date: September 05, 2024  
 

DACAAR RFQ 83 PRF-600 to 606/00000/08.2024 
 

DACAAR needs PE Fittings for DACAAR Program 

Stock in Kabul Province and invites interested 

suppliers to submit their sealed offers for the 

required items mentioned in Annex (I). 

The offers must reach to DACAAR Main Office 

Logistics Unit located in Street No. 12, Taimani 

Project, Qala-e-Fathullah, Kabul Province till 

4:00pm September 16, 2024. 

The bid opening session will be held on September 

18, 2024 at 10:00am in DACAAR Main Office, 

Kabul Province and the bid winner will be notified 

shortly after the bid opening session. 

Terms and Conditions for the bid winner/participants 

1. Delivery place of PE Fittings is DACAAR Main 

Office in Kabul Province. 

2. Payment will be made within 15 days after 

inspection and complete delivery of each batch 

materials through DACAAR Main Office in 

Kabul Province. 

 

3. The delivery of Fittings PE Pipes should take 

place according to work plan mentioned in 

Annex (II). 
   

4. Prices shall be given in Afghanis (AFN) and 

must include all duties, transport cost, loading 

and unloading costs. Offers without sign and 

stamp will not be accepted. Manipulated/ 

overwritten offers will automatically be rejected. 
 

5. DACAAR will carry out technical inspection of 

all materials before and after delivery. 

 

 

( ذکر Iمشخصات آن در ضمیمه ) که پلی اتلیناتصالات داکار به  

 و از ضرورت دارد ولایت کابلپروگرام داکار در  برایگردیده 

تمام علاقمندان واجد شرایط تقاضا بعمل میآورد تا آفر های 

 .بسپارندداکار شده به دفتر  یاد تعینرا قبل از مع سربسته شان

عصر به  4:00ساعت  2024 سپتمبر 16آفرها باید الی تاریخ 

شعبه لوجستیک دفتر مرکزی داکار واقع پروژه تایمنی پایکوب 

 قلعه فتح الله ولایت کابل سپرده شود. 12نصوار سرک 

 

 سپتمبر 18 قبل از ظهر تاریخ 10:00مجلس آفرگشایی ساعت 

تر مرکزی داکار در ولایت کابل صورت میگیرد در دف 2024

 .ی در اسرع وقت اطلاع خواهد یافتکه متعاقباً برنده داوطلب

 اشتراک کننده گان /برای برنده داوطلبی  شرایط قرارداد

ع واق داکار مرکزی دفتردر  پلی اتلیناتصالات محل تسلیم دهی  .1

 .میباشد کابلولایت 

 

و تحویل دهی  داکار نیکیپرداخت پول بعد از تصدیق بخش تخ .2

توسط دفتر مرکزی داکار  روز 15 در اموالهر قسط مکمل 

 میگردد. اجرأواقع ولایت کابل 
 

 

ی تحویلدهی اتصالات پایپ های پلی اتلی باید مطابق پلان کار .3

 .( ذکر گردیده انجام شودIIکه در ضمیمه )

 

 

مت قی ،قیمت ها به افغانی داده شود و باید  شامل مالیات، انتقال .4

ل بارگیری و تخلیه باشد و قیمت هائیکه بدون مهر و امضأ قاب

 .دقبول نمیباشد. آفرهای قلم خورده گی بطور اتومات رد میگرد

 
از  بازرسی تخنیکی از کیفیت توسط تیم تخنیکی داکار قبل و بعد .5

 صورت میگیرد. اموالانتقال 
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6. All PE Fittings must be according to DACAAR 

Technical Specifications mentioned in Annex 

(I). 
 

7. If required, the PE Fittings will be tested after 

before and after the delivery, the charges will be 

paid by DACAAR. If tests fail, supplier will be 

held responsible for all consequence. 

8. The bid winner must deposit 10% amount of 

total contract value to DACAAR bank account 

as a Contract Performance Guarantee before 

signing the contract and the mentioned amount is 

refundable after successful completion of the 

contract. 
 

9. In case of delay without any logical reasons in 

delivery of items, 0.5% of total cost of 

undelivered items will be charged as a penalty 

for each working day of delay. 

 

10. Quotations should be valid for 60 working days. 

  
11. 2% Tax will be applicable on the companies 

which have valid business license and 7% Tax 

will be applicable on the companies that have 

invalid business license or on the individuals 

who do not have business license will be 

deducted from the contractor as a withholding 

tax. DACAAR will pay that amount to Ministry 

of Finance, the amount starts from (1 AFN). 
 

12. DACAAR will not be responsible for any 

changes occurred during the contract such as 

(increment in custom duties/taxes, exchange rate 

and etc.). 
 

13. Award of the contract will be based on the price, 

quality, capacity & potentiality of bidder. The 

evaluation of bidder and their product will be 

carried out and DACAAR reserves the right to 

make the decision of awarding contract. 
 
 

14. DACAAR (Logistics Unit) adheres to National 

and International laws on child labor DACAAR 

makes sure all its suppliers and vendor abide by 

such laws preventing child labor in all 

DACAAR activities countrywide. 

15. The Humanitarian Organizations (HO) may 

conduct on site visit in the contractor’s premises 

(or may take similar measures) to ensure 

compliance. 

ت ه در لسباید مطابق مشخصات داکار کاتصالات پلی اتلین تمام  .6

 ذکر گردیده است باشد. (I)مندرجه ضمیمه 
 

 

ینه معاال قبل و بعد از انتقاتصالات پلی اتلین  تماماگر نیاز بود،  .7

در صورت  و مصارف معاینه بدوش داکار میباشد. میگردد

بدوش و مصارف عواقب تمام مسؤلیت ناکام شدن معاینه 

 قرارداد گیرنده میباشد.

مجموع ارزش قرارداد را  10تا %برنده داوطلبی مکلف است  .8

ز از اجرای کامل و مؤفقانه قرارداد قبل ابشکل تضمین بانکی 

مبلغ متذکره در  آن به حساب بانکی داکار بپردازد. امضأ

 صورت اجرأ مؤفقانه قرارداد قابل باز پرداخت میباشد.

 

در صورت تأخیر در انتقال اموال بدون عذر موجه در وقت  .9

ه از ارزش اموال تأخیر شده بطور جرمان 0.5معینه آن، مبلغ %

اخذ خواهد  قراداد گیرندهتأخیر از ، کاریدر برابر هر روز 

 شد.
 

مدار اعتبار کاری روز  60قیمت های داده شده باید به مدت  .10

 باشد.
 

و  مالیه برای شرکت هائیکه دارای جواز با اعتبار میباشد، 2% .11

 اعتبار میباشد، مالیه برای شرکت هائیکه دارای جواز بی 7%

و یا اشخاصیکه جواز ندارند توسط داکار وضع گریده و به 

وزارت مالیه دولت اسلامی افغانستان پرداخت میشود، آغاز 

 افغانی(. 1از )مالیه مبلغ 

 
 قیمتداکار به هیچ عنوان مسؤولیت بلند رفتن مالیات گمرکی،  .12

که باعث بلند رفتن قیمت در  موارداسعار خارجی وغیره 

 یان قرارداد گردد ندارد.جر

 

نده شدن قرارداد نظر به کیفیت، قیمت، توانائی و ظرفیت بر .13

داوطلب بوده و بعد از بررسی کمپنی صورت خواهد گرفت، 

  البته داکار حق تصمیم گیری در این زمینه را دارا میباشد.

 
 
 

 دفتر داکار )شعبه لوژیستیک( با درنظرداشت قوانین ملی و .14

جلوگیری از کار کودکان مصمم بوده و  بین المللی برای

 این سعی میکند که تمام فعالیتهای تهیه کننده گان و مشتریان

 اداره به این اصل پابند باشند.
 

 

لات ممکن است تا از مح  (HO)سازمان های بشر دوستانه  .15

و تطبیق درست کار توسط  و سایت ها بخاطر اطمینان بیشتر

ات رده ویا ممکن است اقدامقرارداد گیرنده  بازدید بعمل آو

 مشابه را انجام دهد.
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16. The bid winner must deliver the contracted 

materials without any changes till end of the 

contract. 

لی اداد شده را به وجه احسن رقرا اجناس برنده قراردار باید .16

 ختم قرارداد انجام دهد.

 

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from 

8:00am to 03:00pm or contact on below Email Addresses: jamal@dacaar.org or wasimullah@dacaar.org  
 

 

Yours Sincerely, 

Manager – Logistics Unit 

Date: September 05, 2024 

 

mailto:jamal@dacaar.org
mailto:wasimullah@dacaar.org
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ANNEX (I) 

Budget Breakdown and Technical Specifications فورم ارایه آفر و مشخصات تخنیکی/    

DACAAR RFQ 83 PRF-600 to 606/00000/08.2024 
 
 

 Supply of PE Fittings for DACAAR Program Stock in Kabul Province 
 

S/N Item Name and Specification Unit QTY 

Unit Price 

Including 2/7% 

Government Tax 

(AFN) 

Total Price 

Including 2/7% 

Government Tax 

(AFN) 

1.  PE Tee (50 x40 x50) PN-16 No 18   

2.  PE Tee (20 x20 x20) PN-16 No 18   

3.  PE Reducing Coupling 90 x75 PN-16-Butt Fusion  No 2   

4.  PE Reducing Coupling 75 x63 PN-16-Butt Fusion  No 1   

5.  PE Reducing coupling 63x50 PN16-Butt Fusion  No 2   

6.  PE Reducing coupling 50x40 PN16 No 17   

7.  PE Flanged Adpter (110x4"),PN16 No 6   

8.  PE Flanged Adpter (90x3"),PN16 No 5   

9.  PE Flanged Adpter (75x2 1/2"),PN16 No 6   

10.  PE Flanged Adpter(63x2"),PN16 No 2   

11.  PE End Cap(50)mm,PN16 No 10   

12.  PE 100 Reducing Coupling (90x75) PN 25 No 1   

13.  PE 100 Reducing Coupling (75x63) PN 25 No 1   

14.  PE 100 Reducing Coupling (75x50) PN 25 No 1   

15.  PE 100 Reducing Coupling (63x50) PN 25 No 2   

16.  PE 100 Saddle Clamp (110x1 1/2") PN 25 No 1   

17.  PE 100 Saddle Clamp (90x1 1/2") PN 25 No 1   

18.  PE 100 Saddle Clamp (75x1/2") PN 25 No 1   

19.  PE 100 Saddle Clamp (63x1/2") PN 25 No 11   

20.  PE 100 Saddle Clamp (50x1/2") PN 25 No 125   

21.  PE 100 MTA (50x1 1l2") PN 25 No 2   

22.  PE 100 MTA (20x1/2") PN 25 No 274   

23.  PE 100 Tee (75x63x75) PN 25 No 1   

24.  PE 100 Tee (75x50x75) PN 25 No 4   

25.  PE 100 Tee (63x50x63) PN 25 No 4   
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26.  PE 100 Tee (50x50x50) PN 25 No 18   

27.  PE 100 Straight Coupling (50x50) PN 25 No 50   

28.  PE 100 Straight Coupling (20x20) PN 25 No 10   

29.  PE End Cap 50mm Dia PN 25 No 27   

30.  PE Flanged Adopter (90x3 ") PN 25 No 2   

31.  PE Flanged Adopter (75x2 1/2 ") PN 25 No 8   

32.  PE Flanged Adopter (63x2 ") PN 25 No 8   

33.  PE Flanged Adopter (50x1 1/2 ") PN 25 No 72   

34.  PE 100 Straight Coupling(20x20)mm PN-16 No 20   

35.  PE 100 Straight Coupling(40x40)mm PN-16 No 15   

36.  PE 100 Straight Coupling(50x50)mm PN-16 No 8   

37.  PE  Elbow (90x90)mm -PN16 But Fusion No 5   

38.  
PE 100 Steel Core hole flange 110mm, PN16,Butt 

fusion, with Nuts, Bolt and washer 
No 5   

39.  
PE 100 Steel Core hole flange 75mm, PN16 Butt fusion, 

with Nuts, Bolt and washer 
No 3   

40.  PE100 End Cap(90)mm,PN16 No 1   

41.  PE  Elbow (110x110)mm -PN16, But Fusion No 3   

42.  PE  Elbow (90x90)mm -PN16, Flanged No 3   

43.  PE 100 Straight Couplin (110x110)- PN16 No 4   

44.  PE 100 Straight Couplin (90x90)- PN16 No 12   

45.  PE Flanged Tee (110x110x110)-PN16   No 1   

46.  Saddle Clamp 90x1 1/2"  PN-16 No 2   

47.  Saddle Clamp 90x2"  PN-16 No 1   

48.  Saddle Clamp 90x1/2"  PN-16 No 6   

49.  Saddle Clamp 75x1 1/2"  PN-16 No 1   

50.  Saddle Clamp 75x1/2"  PN-16 No 6   

51.  Saddle Clamp 63x1/2"  PN-16 No 13   

52.  Saddle Clamp 50x1/2"  PN-16 No 64   

53.  Saddle Clamp 40x1/2"  PN-16 No 53   

54.  PE MTA (63x2") PN-16 No 7   

55.  PE MTA (50x1 1/2") PN-16 No 12   
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56.  PE MTA (20x1/2") PN-16 No 278   

57.  PE Flanged Tee(110x90x110)mm,PN16 No 1   

58.  PE Flanged Tee(110x75x110)mm,PN16 No 1   

59.  PE Tee (75x63x75) PN-16-Flanged No 2   

60.  PE Tee (75x50x75) PN-16-Butt Fusion No 4   

61.  PE Tee (63x50x63) PN-16 No 9   

62.  PE Tee (50x50x50) PN-16 No 3   

63.  
GI Flange Gate Valve 1 1/2 '' with Nuts/Bolts & Rubber 

Washer 
No 1   

64.  Pressure Reducing Valve 3" Flanged No 1   

65.  Pressure Reducing Valve 2 1/2" Flanged No 3   

66.  Pressure Reducing Valve 2" Flanged No 4   

67.  Pressure Reducing Valve 1 1/2" Flanged No 33   

68.  PE 100 Open/Close cap 90mm PN 10 No 1   

69.  PE Steel core Hole Flange 90mm Butt Fusion PN 10 No 4   

70.  PE 100 Straight Coupling (63x63) PN 25 No 24   

Grand Total Including Transportation Cost to DACAAR Main Office in Kabul Province:  

 

 

  Bidder Name: ______________________________________________________________________   :اسم آفر دهنده   

  Address and Stamp:  _________________________________________________________: آدرس کمپنی و مهر کمپنی  

  Contact No: ________________________________________________________________________: موبائیل  نمبر  

  Email Address: _______________________________________________________________________  :آدرس ایمل 

  Delivery Time: _____________________________________________________________________ :زمان تحویلدهی 
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ANNEX (II) 

Tentative Delivery and Work Plan / پلان کاری تخمینی 

DACAAR RFQ 83 PRF-600 to 606/00000/08.2024 
 

Supply of PE Fittings for DACAAR Program Stock in Kabul Province 
 

S/No 
Item Name/ 

Description 
Unit Quantity Contract Date Delivery Date Delivery Date 

1 PE Fittings  Items 70 

Start Upon 

DACAAR 

Contract Final 

Approval 

October 10, 

2024 

DACAAR Main Office 

located in Street No. 12, 

Taimani Project, Qala-

e-Fathullah, Kabul 

Province 

 

 

 

 
 

 

 

 


