
village Dara-e-Zang , Khaja Meri

Project # : A221873

Province: Faryab District Gurziwan

QUANTITY

مقدار

 Unit Cost 

(Af)

قیمت فی واحد

Total cost(Afs)

قیمت مجموعی

1 Site Preparation: to clean site from all existent materials. M2 225.00

2 Hard Excavation M2 107.20

3
Excavation: In ordinary soil-type three, excavation will be take place for 

different types of structure as per drawing and spesification.  
M3 21.00

4

PCC (M-150, 1:2:4): The PCC work is for plecement under the  collecting 

stand according to the drawing considering the shuttering needs, using 

cement sand mortar base on given specifications. 

• Curing should be done for minimum 7 days.

M3 15.11

5
RCC- M250 (1:1:2) Crushed gravel must be used, and curing must be 

continued up to one month, and all site engineer advicess must be 

considered.

M3 2.18

6

Shuttering: The shuttering should be done as per the drawing and 

specification, as according to site engineer advice. M2 23.50

Work quantity and cost estimated

 برآورد احجام کاری 

Project purpose: Rehabilitation of Gravity Feed Water Supply Network

project: DAWAM
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7 gravelling according to the drawings and specificatioon. M3 5.25

8
Painting: The work should be get done in proper way as per the drawing 

and specification any input of the site engineer. 
M2 86.94

9 Plaster with water proof powder

10 Plaster with water proof powder m2 16.32                               

11 BackFilling -                                           

12 Back filling as technical required M3
68.40                                

13 Piping and fitting work of Network -                                                 

14
Pipe 125 mm HDPЕ 100: Pipe 125 mm OD, HDPЕ 100, РN-10, Thickness 7.4 mm 

& Weight 2.76 kg/m 
m 285.00

15
Saddle Size(Main Pipe 125, 1/2") with installation Pcs 50.00

16
Flag 1/2" Pcs 50.00

17
PVC pipe 4" for covering of stand taps m 49.00

18 Best Quality Glass wool for the 100m length pipe 125 @ with installation. m 50.00

19 Pipe Fittings lot 1.00

20 Skilled labor on site md 5.03

21 Unskilled labor on site md 2.35

22 Isogam one layer for the top of the water reservoir m2 48.21



23 Supply and istallation of metallic sign board No 2.00

24

Metrering System: House connection from main pipe to inside houses, 

public buildings (school, mosque and clinic) with its all accessories 

including 1/2" Saddle clamp, Elbow, Water tap, GI pipe 1/2",Socket with 

25m Pipe 20mm OD, HDPЕ 100, РN-20, Thickness 2.3 mm & Weight 

0.133kg/m. as attached drawing

No 70.00

-                                

This BoQ contains required in the Offer documents and shall be signed by a duly authorized person. Any addition, deletion or alteration in the BoQ may result in rejection of the Offer.Please have a 

Site visit before  submit your offer  and also attache the site visit picture  with your bid documents

Total Cost for Youkan Project

Prepared by: Sayed Masoud Tural

Work Completion Certificate will provide after the measurement take place by WV team. The network scheme (length of the pipes) may change in field due to the commuity members request so 

the pipes will measure base on actule work completed in field with consideration of the quality of the work then the work completion certification will provide.

Designation: WASH Engineer

Signature: 

Technical Check by: Yama Hewadmal

Designation: WASH Technical Coordinator

Date:

Date: Date:

Signature: 

Technical Review by: Farooq Jawid

Designation: WASH Adviser
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