
Village

Project # : A221873 Date:

Province: Faryab District Gurziwan

QUANTITY

مقدار

 Unit Cost 

(Af)

قیمت فی واحد

Total cost(Afs)

قیمت مجموعی

1 Site Preparation: to clean site from all existent materials. M2 64.00

2
Excavation: In ordinary soil-type three, excavation will be take place for 

different types of structure as per drawing and spesification.  
M3 1,037.40

3

PCC (M-150, 1:2:4): The PCC work is for plecement under the  collecting 

stand according to the drawing considering the shuttering needs, using 

cement sand mortar base on given specifications. 

• Curing should be done for minimum 7 days.

M3 7.59

4

Stone masonry  1:5: Providing and laying stone masonry with (35-40) % 

cement sand mortar 1:5, and it must include all good stone constrcution 

specification and site engineer satisfaction.

M3 36.08

5

Pointing - M400 1:3: Pointing of all the joints of stone mosanry work with 

sandy clay mortor of M400 specification. The pointing should be uniformed 

and well curing is needed as per drawing and specification. 

M2 19.04

6

RCC- M250 (1:1:2) Crushed gravel must be used, and curing must be 

continued up to one month, and all site engineer advicess must be 

considered.

M3 9.56

7

Shuttering: The shuttering should be done as per the drawing and 

specification, as according to site engineer advice. M2 28.00

8 gravelling according to the drawings and specificatioon. M3 2.40

Plaster with water proof powder

9 Plaster with water proof powder m2 99.20                        

Project purpose: Rehabiliatation of Water Supply Network Now Abad, Dara Zang

project: DAWAM
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Work quantity and cost estimated

 برآورد احجام کاری 



BackFilling

10 Back filling as technical required M3 920.32                       

GI Pipe and Fittings for Stone Water Reservoir -                                                

11 GI-pipe 1 1/2" Drain Pipe m 3.00

12 GI-pipe 1 1/2" Outlet Pipe with Glass Wool in two side m 6.00

13 GI-pipe 2 "over flow pipe m 3.00

14 GI-pipe 2" for ventilation of W.R m 3.00

15 GI-pipe 2" Inlet Pipe with Glass Wool m 3.00

16 GI-pipe 2" for ventilation of W.R m 3.00

17 Fiitting for Reservoir PCS 1.00

18 Gate Valve 2"  stainless steel PCS 1.00

19 Gate Valve 3"  stainless steel 1.00

20 Teflon tape, thread seal tape shall be good quality. PCS 10.00

21 Ladder with 2" GI Pipe to Reservior m 2.00

22 Water Reservoir Iron Gate 0.8x0.8 with Welding with to RCC stell PCS 1.00

23 Skilled labour on site md 0.00

Piping and fitting work of Network

24 Pipe 63mm HDPЕ 100: Pipe 63mm OD, HDPЕ 100, РN-10, Thickness 3.8 mm & 

Weight 0.721kg/m 
m 1105.00

25
Pipe 50mm HDPЕ 100: Pipe 50mm OD, HDPЕ 100, РN-10, Thickness 3 mm & 

Weight 0.453kg/m m 1060.00

26
Pipe 40mm HDPЕ 100: Pipe 40mm OD, HDPЕ 100, РN-10, Thickness 2.4 mm & 

Weight 0.295kg/m m 673.00

27 PVC pipe 4" for covering of stand taps m 0.00

28 Control Valve 125mm, 63 mm with installation m 1.00

29 Pipe Fittings lot 1.00

30 Skilled labor on site md 21.65

31 Unskilled labor on site md 15.16



32 Isogam one layer for the top of the water reservoir m2 24.75

33 Supply and istallation of metallic sign board No 2.00

34

Public Stand Taps from main pipe, public buildings (school, mosque and clinic) with 

its all accessories including 1/2" Saddle clamp, Water tap, Socket with 30m Pipe 

20mm OD, HDPЕ 100, РN-20, Thickness 2.3 mm & Weight 0.133kg/m. as attached 

drawing

No 11.00

Date:

Signature: Signature:

Date: Date:

 Technical Review By: Farooq Jawid

 Designation: WASH Adviser 

Signature:

Total Cost for Dara Zang,Naw Abad CDC Project

The works actually executed shall be measured, contractor shall visit the site of the works and obtain all information that may be necessary for completing their offer as 

under the provision of this contract no claim for additional work is accepted once the contract is signed.

Mobilization, Demobilization, Access road to construction site or other temporary works required for the execution of the items listed above, plus site restoration  will be the 

responsibility of the contractor. Hence all the unit prices above are assumed to cover all activities associated with the works mentioned, and the total contract cost quoted is 

all inclusive to complete the total works. 

Work Completion Certificate will provide after the measurement take place by WV team. The network scheme (length of the pipes) may change in field due to the commuity 

members request so the pipes will measure base on actule work completed in field with consideration of the quality of the work then the work completion certification will 

provide.

Prepared By: Sayed Masoud Tural

Designation: WASH Engineer

 Technical Check By: Yama Hewadmal

Designation: WASH Technical Coordinator 
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