Project purpose: Rehabilitation of Gravity Feed Water Supply Network
project: DAWAM

village

Dara-e-Zang , Khaja Meri
Project # : A221873

world Vision :

Province: Faryab District ~ Gurziwan
Work quantity and cost estimated
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1 Site Preparation: to clean site from all existent materials. M2 225.00
2 |Hard Excavation M2 107.20
Excavation: In ordinary soil-type three, excavation will be take place for
3 . . e . M3 21.00
different types of structure as per drawing and spesification.
PCC (M-150, 1:2:4): The PCC work is for plecement under the collecting
stand according to the drawing considering the shuttering needs, using
4 cement sand mortar base on given specifications. M3 1511
* Curing should be done for minimum 7 days.
RCC- M250 (1:1:2) Crushed gravel must be used, and curing must be
5 continued up to one month, and all site engineer advicess must be M3 2.18
considered.
Shuttering: The shuttering should be done as per the drawing and
6 specification, as according to site engineer advice. M2 23.50
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7 gravelling according to the drawings and specificatioon. M3 5.25
Painting: The work should be get done in proper way as per the drawing
8 AT . - . M2 86.94
and specification any input of the site engineer.
9 Plaster with water proof powder
10 Plaster with water proof powder m2 16.32
11 BackFilling -
12 [Back filling as technical required M3 68.40
13 Piping and fitting work of Network -
Pipe 125 mm HDPE 100: Pipe 125 mm OD, HDPE 100, PN-10, Thickness 7.4 mm
14 & Weight 2.76 kg/m m 285.00
15 P - .
Saddle Size(Main Pipe 125, 1/2") with installation Pcs 50.00
16
Flag 1/2" Pcs 50.00
17
PVC pipe 4" for covering of stand taps m 49.00
18 Best Quality Glass wool for the 100m length pipe 125 @ with installation. m 50.00
19 Pipe Fittings lot 1.00
20 Skilled labor on site md 5.03
21 Unskilled labor on site md 2.35
22 Isogam one layer for the top of the water reservoir m2 |48.21
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23

Supply and istallation of metallic sign board No 2.00
Metrering System: House connection from main pipe to inside houses,
public buildings (school, mosque and clinic) with its all accessories
24 No 70.00

including 1/2" Saddle clamp, Elbow, Water tap, Gl pipe 1/2",Socket with
25m Pipe 20mm OD, HDPE 100, PN-20, Thickness 2.3 mm & Weight
0.133kg/m. as attached drawing

Total Cost for Youkan Project -

This BoQ contains required in the Offer documents and shall be signed by a duly authorized person. Any addition, deletion or alteration in the BoQ may result in rejection of the Offer.Please have a
Site visit before submit your offer and also attache the site visit picture with your bid documents

Work Completion Certificate will provide after the measurement take place by WV team. The network scheme (length of the pipes) may change in field due to the commuity members request so
the pipes will measure base on actule work completed in field with consideration of the quality of the work then the work completion certification will provide.

Prepared by: Sayed Masoud Tural Technical Check by: Yama Hewadmal
Designation: WASH Engineer Designation: WASH Technical Coordinator
Signature: A T Signature:

el Yyamas Flowadnal

box sIGN 46755J5Q-13VZQKKW boxsion
Date: Date:

Sep 1, 2024 Sep 2, 2024
Technical Review by: Farooq Jawid
Designation: WASH Adviser

4YWZRB5Q-13VZQKKW

Signature: Gz gmd

Date: boxsioN LRWSXYR-13VZQKKW

Sep 2, 2024
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