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Annex 9.1
Schedule 4.1 [Bills of Quantities and Rates]
Original Issue

WB Project - Community Resilience and Livelihood Project CRLP
Urban Area
Ghazni, Afghanistan
Project Name/Components:

Upgrading of Khawja Hakim plum concrete surface street (L= 670m) in Gozar
#05, District # 01, Ghazni city

NOTICE TO ALL BIDDERS - COMPLETE PROJECT PRICE:

a) This BOQ is part of the complete project documents and must be read together with the other parts.
Complete project documents may include contract, drawings, BOQ, Specifications, Schedules,
Preambles, etc. b) Bidders must inform UNOPS for any discrepancies between documents prior to
pricing the items in the BoQ. c) Prices given by the bidders on this BOQ are to cover everything
mentioned in the complete Contract documents. d) Changes to the market prices during project period
as well as unavailability or shortage of materials/items are to the responsibility of the Contractor with no
extra payment or adjustment.

Currency: Afghani

Project No: GZN-D1-SP02
Project Name: Upgrading of Khawja Hakim plum concrete surface street (L= 670m) in Gozar
#05, District # 01, Ghazni city

Location: Ghazni, Afghanistan
Original Issue: Tuesday, September 24, 2024

Revision No.: N/A
Revision Date: N/A




Project No:

@UNOPS

Afghanistan Community Resilience and livelihoods Project

Bills of Quantities
GZN-D1-SP02

Project Name: Upgrading of Khawja Hakim plum concrete surface street (L= 670m) in Gozar #05, District # 01, Ghazni city,

Location:

Ghazni, Afghanistan

Original Issue: September 24, 2024

Currency:
Revision No.

Afghani

: N/A

Revised Date: N/A

General Notes:

any).

The contractor is required to pay a daily wage of 450 AFs for unskilled laborers and 700 AFs for skilled laborers, payable every 21 calendar days. When pricing the labor items of Bills of
Quantities (BOQ) it's required to quote a minimum daily wage of 450 AFs for unskilled laborers and 700 AFs for skilled laborers considering the allocated wages unit rate with indirect cost (if

to the responsibility of the Contractor with no extra payment or adjustment.

a) This BOQ is part of the complete project documents and must be read together with the other parts. Complete project documents may include contract, drawings, BOQ, Specifications,
Schedules, Preambles, etc. b) Bidders must inform UNOPS for any discrepancies between documents prior to pricing the items in the BoQ. c) Prices given by the bidders on this BOQ are to cover
everything mentioned in the complete Contract documents. d) Changes to the exchange rate or market prices during project period as well as unavailability or shortage of materials/items are

separate line-items 1314.01A and 1314.01B.

Mainly, the unit cost of items/activities in the BoQ are without the cost of unskilled and skilled laborers in those activities. Costs of direct laborers for all items are being priced collectively under

Series and section numbers in this document are based on the given Specifications.

Series and
Section

Description Wi G5 Quantit
¥ Measure v

Unit price

Sub Total

Read relevant sections in the given Specifications for each of the items in Bills of Quantities prior to pricing !

Series 1000 - General Items ‘ ‘

AFN

Duration for this subproject required by UNOPS to be as 120 calendar days. The Bidder/Contractor is solely responsible to prepare their

Work-Plan accordin,

gly.

1116

Environment and Social Management (provisional sum) lump sum 1.00

AFN

268,383.00

268,383.00

The provisional sum for this item covers all UNOPS's requirements for the implementation of ESMP items &
series of 1100 to 1300 of the given Specification and Engineer consent. The contractor should be paid based
nn the annroved and done items (hreakdowns) stated in the FSMP.

1203.01

Mobilisation lump sum 1.00

AFN

AFN

Cost for this item covers all relevant due expenses mentioned in series 1100 to 1500 of the given
Specifications.

1203.03

Demobilisation lump sum 1.00

AFN

AFN

Cost for this item covers, but not limited, series 1200 related to Demobilisation of the given Specifications.

1314.01A

All required unskilled-labor-days for all activities in this BoQ (@450 AFN/unskilled-labor-day). Labourers Days 7,644.00

AFN

AFN

For example, for a duration of 60 working days there would be a need of more or less 128 unskilled
labourers per day to be provided. See 'General Notes' above and Section 1300 of the Specifications for
labourers issues.

1314.01B

All required skilled-labor-days for all activities in this BoQ (@700 AFN/skilled-labor-day). Labourers Days 818.00

AFN

AFN

For example, for a duration of 60 working days there would be a need of more or less 14 skilled labourers
per day to be provided. See 'General Notes' above and Section 1300 of the Specifications for labourers
issues.

Series 4000 -

Earthworks

AFN

4701.01A

Excavation and transportation of suitable and unsuitable material in all areas cu.m 2,136.00

AFN

AFN

Cost for this item includes all excavations or cutting for all soil types (roads, shoulders, drainages, structures
foundations, sidewalks, culverts, walls, curbs, cultivable area for soil replacement, etc. if applicable to this
project) to conform design shapes, including immediate disposal and/or salvage of materials. Any extra
excavation from the required depth not only won't be paid but also, the contractor have to reinstate it to its
original condition at his own cost. All issues to be as per given drawings, Specifications and approval of

4701.02

et
Excavation and disposal of surplus material (suitable and unsuitable) in all areas cu.m 35.00

AFN

AFN

Cost for this item includes removals/excavations of any existing item/materials/masonry

structures/concrete pavements/broken sidewalks/debris/dead trees/unused utility poles/damaged fence
system, etc. come along the line of the new work, and as well as immediate disposal of those removals as
being directed by Engineer. Any extra excavation from the required depth not only won't be paid but also,

tho rantractar havin tn rninctatn it 4o ite avininal ctatn b hic aum coct

4701.04A

Fill (imported materials)- by crushed aggregate base course material cu.m 114.00

AFN

AFN

This is a crushed aggregate layer. This item covers all gravel layers under/at the foundations of structures
(e.g. drainages, culverts, walls, etc. related to this project) shown on the design. The cost includes provision,
haulage, spreading, levelling, moisturizing and compaction of the layer as required as per given design and
Specifications. Soil derived from excavation is not allowed to be used in filling.

4701.04C

Fill (existing materials) cu.m 280.00

AFN

AFN

This item covers backfill using materials derived from the excavation process. The filling to be around the
structures (e.g. drainages, culverts, walls, curbs, etc. related to this project) that need to get proper levels.
The cost includes transportation, haulage, spreading, levelling, moisturizing and compaction required as per
given design. All issues to be as per given drawings, Specifications and approval of Engineer.

4701.05

Sub grade preparation sg.m 4,944.00

AFN

AFN

This item covers required formation of subgrades and foundation surfaces for roads, shoulders, sidewalks,
culverts and retaining walls foundations (if applicable) related to this project. The existing embankment or
excavated surfaces shall be scarified, bladed, and shaped to the given cross-section. High places in the
surfaces shall be cut to grade and scarified; the resulting material to be hauled and deposited on low areas
as directed by the Engineer to bring the surface of the subgrade to the elevation shown on the drawings or
approved by the Engineer. The cost for this item includes scarifying of higher areas, shifting and filling of
holes at lower areas, making the surface even levelled and smooth, and well compacted to the given
designs, and finally removal of unwanted objects and excessive materials (if any) from the underwork area.
All issues to be as per given drawings, Specifications and approval of Engineer.

Series 5000 -

Concrete Structures

AFN

5901.01

Concrete of the required strength as shown on the drawings cu.m 5.00

AFN

AFN

This item covers 15Mpa PCC (plain cement concrete). This item covers concrete shown at foundations of
structures that shown as 15Mpa. All issues to be as per given drawings, Specifications and approval of
Fnaineer.

5901.03

Concrete of the required strength as shown on the drawings cu.m 250.00

AFN

AFN

This item covers 25Mpa PCC/RCC (plain/reinforcement cement concrete). This item covers all concrete at
drainages, culverts, walls, curbs, roads-speed-breakers, feature, etc. (if applicable to this project) that
shown as 25Mpa concrete. The cost for this item covers construction joints and joint fillers, all required
auxiliary materials etc. shown or asked by Engineer for a complete concrete job. All issues to be as per given

Arovssinne Cnocificatinne nnd annraunl nf £

N/A

Installation of barriers - made of concrete RCC well rings Ring No. 4.00

AFN

AFN




This item covers provision, installation and filling of the well RCC rings at the start and end points of plum
concrete streets with >4m carriage way. As per street width and site condition, One or Two rings to be
installed in a fashion to prevent entry of heavy vehicles at both ends of the street(s). The cost includes RCC
well rings, its filling by compacted clay and also a 5cm-thick PCC 15Mpa concrete layer on top (to seal the
ring & having slopes from center to all around). Details for all other issues to be as per approval of Engineer

Series 6000 - Reinforcement for concrete structures

AFN

6401.01

Supply and place reinforcement

Kg

820.00

AFN

AFN

The cost for this item covers all materials, efforts, auxiliary items etc. that are required for steel
reinforcement anywhere shown on the drawings. All issues to be as per given drawings, Specifications and
approval of Engineer.

Series 7000 - P:

AFN

7105.01A

Sub base - imported materials

764.00

AFN

AFN

This item covers subbase layers at the road and/or shoulders etc.. All issues to be as per given drawings,
Specifications and approval of Engineer.

7705.01

Plum concrete pavement

650.00

AFN

AFN

This item covers plum concrete pavement with the size and characteristics of the given design. The cost
includes all required shuttering, anchors, and other auxiliary materials as needed. If construction joints
shown, the cost also includes all materials and efforts for the joints. All issues to be as per given drawings,

Snerifirntinne nnd nnnrounl nf Fnaineer

N/A

Steel grilles over some parts of the plum concrete side drains

36.00

AFN

AFN

The cost for this item covers complete steel grilles, the provision, installation, 2 coats of anti-rust and 1
coats of oil-based painting, etc. to functional grilles. The cost includes all materials, efforts, auxiliary items
etc. that are required for the job as per given drawings. All issues to be as per given drawings and approval
of Engineer.

Series 8000 - Ancillary Works

AFN

Section 8100 - Pitching and stonework

8106.06

Cement-mortared stone masonry walls

60.00

AFN

AFN

This item covers application of stone masonry at walls/features as shown. The cost also covers flash
pointing 1:3 to all grooves of the exposed face of the new stone masonry. The cost also includes auxiliary
items, anchorages etc. as per design. This item also covers provision and installation of 2" PVC pipes at
stone walls (if shown), and as well as the construction of invert filter at the intakes of the mentioned PVC
pipes (if shown) as per given drawings. All issues to be as per given drawings, Specifications and approval of

C.

Grand Total:

AFN




