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Series and section numbers in this document are based on the given Specifications.

Read relevant sections in the given Specifications for each of the items in Bills of Quantities prior to pricing !

-AFN                            

Duration for this subproject required by UNOPS to be as 150 calendar days. The Bidder/Contractor is solely responsible to prepare their Work-Plan accordingly.

1116j Environment and Social Management (provisional sum) lump sum                         1.00  AFN       236,232.00  AFN              236,232.00 

The provisional sum for this item covers all UNOPS's requirements for the implementation of ESMP items & 

series of 1100 to 1300 of the given Specification and Engineer consent. The contractor should be paid based 

on the approved and done items (breakdowns) stated in the ESMP.
1203.01 Mobilisation lump sum                         1.00  AFN                        -    AFN                              -   

Cost for this item covers all relevant due expenses mentioned in series 1100 to 1500 of the given 

Specifications.
1203.03 Demobilisation lump sum                         1.00  AFN                        -    AFN                              -   

Cost for this item covers, but not limited, series 1200 related to Demobilisation of the given Specifications.

1314.01A All required unskilled-labor-days for all activities in this BoQ (@450 AFN/unskilled-labor-day). Labourers Days               10,586.00  AFN                        -    AFN                              -   

For example, for a duration of 90 working days there would be a need of more or less 118 unskilled labourers 

per day to be provided. See 'General Notes' above and Section 1300 of the Specifications for labourers issues.

1314.01B All required skilled-labor-days for all activities in this BoQ (@700 AFN/skilled-labor-day). Labourers Days                     950.00  AFN                        -    AFN                              -   

For example, for a duration of 90 working days there would be a need of more or less 11 skilled labourers per 

day to be provided. See 'General Notes' above and Section 1300 of the Specifications for labourers issues.

-AFN                            

4701.01A Excavation and transportation of suitable and unsuitable material in all areas cu.m                  2,489.00  AFN                        -    AFN                              -   

Cost for this item includes all excavations or cutting for all soil types (roads, shoulders, drainages, structures 

foundations, sidewalks, culverts, walls, curbs, cultivable area for soil replacement, etc. if applicable to this 

project) to conform design shapes, including immediate disposal and/or salvage of materials. Any extra 

excavation from the required depth not only won't be paid but also, the contractor have to reinstate it to its 

original condition at his own cost. All issues to be as per given drawings, Specifications and approval of 

Engineer.
4701.04A Fill (imported materials)- by crushed aggregate base course material cu.m                     128.00  AFN                        -    AFN                              -   

This is a crushed aggregate layer. This item covers all gravel layers under/at the foundations of structures 

(e.g. drainages, culverts, walls, etc. related to this project) shown on the design. The cost includes provision, 

haulage, spreading, levelling, moisturizing and compaction of the layer as required as per given design and 

Specifications. Soil derived from excavation is not allowed to be used in filling.

4701.04A' Fill (imported materials)- by sub-base-type materials cu.m                     276.00  AFN                        -    AFN                              -   

This item covers backfills using sub-base materials around the structures (e.g. drainages, culverts, walls, 

curbs, etc. related to this project) so that to get the proper level. The cost includes provision, haulage, 

spreading, levelling, moisturizing and compaction of soil backfill required as per given design and 

Specifications. Soil derived from excavation is not allowed to be used in filling.

4701.05 Sub grade preparation sq.m               10,049.00  AFN                        -    AFN                              -   

This item covers required formation of subgrades and foundation surfaces for roads, shoulders, sidewalks, 

culverts and retaining walls foundations (if applicable) related to this project. The existing embankment or 

excavated surfaces shall be scarified, bladed, and shaped to the given cross-section. High places in the 

surfaces shall be cut to grade and scarified; the resulting material to be hauled and deposited on low areas as 

directed by the Engineer to bring the surface of the subgrade to the elevation shown on the drawings or 

approved by the Engineer. The cost for this item includes scarifying of higher areas, shifting and filling of 

holes at lower areas, making the surface even levelled and smooth, and well compacted to the given designs, 

and finally removal of unwanted objects and excessive materials (if any) from the underwork area.

All issues to be as per given drawings, Specifications and approval of Engineer.

-AFN                            

5901.03 Concrete of the required strength as shown on the drawings cu.m                     288.00  AFN                        -    AFN                              -   

This item covers 25Mpa PCC/RCC (plain/reinforcement cement concrete). This item covers all concrete at 

drainages, culverts, walls, curbs, roads-speed-breakers, feature, etc. (if applicable to this project) that shown 

as 25Mpa concrete. The cost for this item covers construction joints and joint fillers, all required auxiliary 

materials etc. shown or asked by Engineer for a complete concrete job. All issues to be as per given drawings, 

Specifications and approval of Engineer.
N/A Installation of barriers - made of concrete RCC well rings Ring No.                         4.00  AFN                        -    AFN                              -   

This item covers provision, installation and filling of the well RCC rings at the start and end points of plum 

concrete streets with ≥4m carriage way. As per street width and site condition, One or Two rings to be 

installed in a fashion to prevent entry of heavy vehicles at both ends of the street(s). The cost includes RCC 

well rings, its filling by compacted clay and also a 5cm-thick PCC 15Mpa concrete layer on top (to seal the 

ring & having slopes from center to all around). Details for all other issues to be as per approval of Engineer 

at site.
-AFN                            

7105.01A Sub base - imported materials cu.m                     948.00  AFN                        -    AFN                              -   

This item covers subbase layers at the road and/or shoulders etc.. All issues to be as per given drawings, 

Specifications and approval of Engineer.

7705.01 Plum concrete pavement cu.m                     806.00  AFN                        -    AFN                              -   

Series 7000 - Pavements

Series 1000  - General Items

Series 4000 - Earthworks

Series 5000 - Concrete Structures

Mainly, the unit cost of items/activities in the BoQ are without the cost of unskilled and skilled laborers in those activities. Costs of direct laborers for all items are being priced collectively 

under separate line-items 1314.01A and 1314.01B.

Series and 

Section 
Description

Unit of 

Measure
Quantity Unit price Sub Total

Afghanistan Community Resilience and livelihoods Project

Bills of Quantities

Construction of Nahri Toop GA street #2 with plum concrete surface (L=790m) in Gozar #3, District #5, Mazar-e-sharif city, 

General Notes: 

The contractor is required to pay a  daily wage of 450 AFs for unskilled laborers and 700 AFs for skilled laborers, payable every 21 calendar days. When pricing the labor items of Bills of 

Quantities (BOQ) it's required to quote a minimum daily wage of 450 AFs for unskilled laborers and 700 AFs for skilled laborers considering the allocated wages unit rate with indirect cost (if 

any).

a) This BOQ is part of the complete project documents and must be read together with the other parts. Complete project documents may include contract, drawings, BOQ, Specifications, 

Schedules, Preambles, etc. b) Bidders must inform UNOPS for any discrepancies between documents prior to pricing the items in the BoQ. c) Prices given by the bidders on this BOQ are to 

cover everything mentioned in the complete Contract documents. d) Changes to the exchange rate or market prices during project period as well as unavailability or shortage of 

materials/items are to the responsibility of the Contractor with no extra payment or adjustment.



This item covers plum concrete pavement with the size and characteristics of the given design. The cost 

includes all required shuttering, anchors, and other auxiliary materials as needed. If construction joints 

shown, the cost also includes all materials and efforts for the joints. All issues to be as per given drawings, 

Specifications and approval of Engineer.
N/A Steel grilles over some parts of the plum concrete side drains sq.m                       45.00  AFN                        -    AFN                              -   

The cost for this item covers complete steel grilles, the provision, installation, 2 coats of anti-rust and 1 coats 

of oil-based painting, etc. to functional grilles. The cost includes all materials, efforts, auxiliary items etc. that 

are required for the job as per given drawings. All issues to be as per given drawings and approval of 

Engineer.

Grand Total: -AFN                           


