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1 INTRODUCTION

This project was initiated by the UNOPS after consultation with the local community and developed through
bottom up sub project planning which has resulted in the current Design. The basis of the design document has
been prepared by the UNOPS in order to define the basic design requirements for all sub project works to be
carried out within urban environments under component-2 of the project.

1.1 Contract Description and Scope of Work

Construction of Nahri Toop Ga Street #2 with Plum Concrete Surface (L = 790m), in Gozar #3, District #5,
Mazar-e-Sharif City. The project scope of work is Rehabilitation of a residential street with a total length of 790m.
The rehabilitation work will include: placement and construction of 17 ¢cm thick plum concrete surface layer,
placing and compaction of 20 cm thick sub base layer, subgrade preparation and compaction, construction of
1580 linear metre of PCC drain, and furnishing and installation of 81.9 linear metre of steel grill.

The project scope doesn't include site remediation, the affected sites will be refurbished as stated above and the
facilities will be handed over to the local community. Full description of the project works are available in the
project documents.

Picture No.1: Site Plan, for Start & End Point coordinates refer to the location map in the drawing package.

1.2 Major Activities

The major activities included within the scope of works include:
e  General Excavation
e  Filling
e Subgrade preparation
e Sub Base Course
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e  Plum concrete work

e PCCWork

e  Furnishing and installation of steel grill

e Carry out any additional labour intensive works as may be instructed by the UNOPS Representative on
site utilising any labour not engaged on the scope of works described in the Design and quantified within
the Bills of Quantities. Such additional works may include ditch cleaning, street cleaning, litter picking etc.

1.3 Project Information

e  Contract ID: MZR/DIS#5/SP04

e  Province: Balkh

° District: 5

e  Total length of street: 790m

e  Start point & end Point coordinates refer to the location map in the drawing package.

2 TECHNICAL DETAILS

The sub project scope is to construct a plum concrete surface street along with side drains, the purpose of this sub
project is to improve the existing street surface for the user.

The standard used in the design of the sub-project includes AASHTO Publications, and International Labour
Organization (ILO) Construction guidelines. It should be noted that it is not the design of new streets, but we are
only improving the existing infrastructure, hence some of the standard requirements may not be applicable in the
design of these streets, for instance:

The Design speed for these sub-streets is considered from 30 - 40 Km/hr, whenever possible it will be considered
in the design, however, since we are dealing with existing streets with no free space for more improvement, so for
some of the streets it may not be applicable.

The sight distance recommendation would be considered in the design streets and road, whenever possible,
however, since we are dealing with existing streets with no free space for more improvement, we may not be able
to apply and/or consider these recommendations.

Balkh province is located in a moderate seismic risk zone, the Peak Ground Acceleration for Balkh province is 0.33g
as per the USGS Open-File Report 2007-1137 Preliminary Earthquake Hazard Map for Afghanistan.

2.1 PAVEMENT DESIGN

According to the community-based asking information and site observation, around 200 - 300 light vehicles are
passing from the streets on a daily basis, the pavement design calculation has been performed for the street
based on which the thickness of the pavement layer has been selected, for more information refer to the plum
concrete pavement design report in the design package.
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2.2 DRAINAGE

During the project scoping, the Project team has assessed the site in order to assume the runoff/discharge for the
designing of side drains.

Overall, the proposed street doesn't have a functional drainage system, some portions of the street doesn't have
any drain at all, and some portions of the street has existing unlined earthen drain, the size of which is not
consistent and varies from 20 - 35 cm in width, and around 15 - 25 cm in depth.

According to information from the local community, no flooding occurs during the rainy season in the area,
however, due to lack of proper and functional drainage system for the full length of the street, water ponds on the
street surface resulting in muddy street surface, causing inconvenience to the pedestrians and passing vehicles.

Considering the non-occurrence of flood, small and limited catchment area due to built upness, and flatness of the
area, size of existing drain, consultation of the local community, a rectangular section of drain of size 40cm x 40cm
has been considered on both sides of the street.

Considering the non-occurrence of flood, small and limited catchment area due to built upness, and flatness of the
area, size of existing drains, consultation of local communities, and based on our own engineering judgement,
experience, and information gathered at the walk around survey, it is our understanding that the proposed drain
sizes are enough large to accommodate the expected discharges of the street.

2.3 STEEL GRILL

The steel grating is to be installed on the top of drains of tertiary streets and roads, expected to experience light
traffic, and is considered as a non-engineering structure in terms of the structural calculation since the structure is
supposed to be built as a localise and the span of the structure is only 30-50cm. Please note that similar steel
grating has been used around the City in other projects, which are functioning quite well. The details are attached
with the drawing package.

3 SUB-PROJECT SURVEY INFORMATION

3.1 SITE INITIAL SURVEY

The UNOPS site team has done the initial survey from the site. The project consists of Rehabilitation of a
residential street, located in flat terrain with a relief of around 1 - 1.5%. The maximum & minimum altitude along
the proposed street alignment are respectively 386 m & 373 m.

The land on which the project is implemented belongs to the public, and it has been confirmed with local
communities and local authorities. There are private houses on both sides of the proposed street, but there are no
private infrastructures (e.g. irregular stores, street selling, etc.) in the street to be refurbished and/or removed.

According to community information from the local community, there are no underground utilities along the
project site, however there are some electrical poles adjacent to the boundary walls, which are not considered as
obstruction and don't need any relocation.

The project sites are located within congested residential areas in the cities, therefore the existence of unexploded
ordnance (UXO) and landmines issues are not considered to pose a risk for the projects, however for complete
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information about the landmines and UXO refer to section 1123 of Technical Specification. The existing site shown
in the below pictures:

Picture No.2 : Existing site, Left side pic (Street-1, 0+200), right side pic (Street-2, 0+340)

3.2 CLIMATE STUDY

The climate of Mazar-e-Sharif in summer is hot, reaching up to 45°C. The winter season is very cold and it will
snow and rain during winter. The temperature gets as cold as -16°C. The working season is from February to
December.

Balkh experiences some seasonal variation in monthly rainfall. The rainy period of the year lasts for 2.8 months,
from February 3 to April 29, with a sliding 31-day rainfall of at least 0.5 inches. The month with the most rain in
Balkh is March, with an average rainfall of 0.9 inches. The rainless period of the year lasts for 9.1 months, from
April 29 to February 3. The month with the least rain in Balkh is August, with an average rainfall of 0.0 inches. The
average rainfall intensity for the Balkh is 0.32 inch per month. the below table shows the average monthly rainfall
intensity for the Balkh province:

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Rainfall 04" 0.6" 0.9" 07" 03" 0.1" 0.0" 0.0" 0.0" 0.1" 03" 04~

Table No.1: Monthly Average rainfall data for Balkh

The snowy period of the year lasts for 2.4 months, from December 6 to February 19, with a sliding 31-day snowfall
of at least 1.0 inches. The month with the most snow in Balkh is January, with an average snowfall of 1.5 inches.
The snowless period of the year lasts for 9.6 months, from February 19 to December 6. The least snow falls around
July 12, with an average total accumulation of 0.0 inches. The below table presents the average snowfall data for
Balkh province.

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Snowfall 1.5 12" 02" 0.0" 00" 0.0" 0.0 00" 00" 01" 07" 10"

Table No.2: Monthly Average snowfall data for Balkh

The source for the weather data is www.weatherspark.com.
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3.3 TRAFFIC ASSESSMENT

According to the local community the streets have a traffic of around 200 - 300 light vehicles such as, Sedans,
SUVs, Vans, Pickup per day along the proposed streets’ alignment.

3.4 TEMPORARY WORKS

As the nature of the project is labour intensive, and the sizes of the project are small, hence no significant
temporary works which need design are expected. During the concreting the residents could access their houses
through other interconnected streets, and it is agreed with the community that they will park their vehicles in
parking areas during the course of the construction, without any charging and claims. The access to houses will be
guaranteed through use of metal plates.

4 MATERIAL INFORMATION

This information has been compiled based on visual visits and also through interviews with local authorities and
their interventions in the area. The area where the project is proposed to be implemented is a flat area. As per
visual inspection, the street material consists of moist, light brown, medium dense silty sand with gravel.

Picture No.3: Existing surface of the street (0+035)

5 ACCESSIBILITY TO THE PROJECT SITE

There is no crucial access limitation during the construction phase of the project. No detour is required for the
proposed project. All kinds of construction materials, tools, equipment and skilled labourers are available to the
project site. The proposed materials are available in the site as follow:

e A natural gravel source in Gor-e-Mar village and Marmol about 8 - 10 Km from the project site is
considered a suitable source for filling and embankment.

e All natural material resources such as gravel, sand, stone and soil are available at a radius of 3 - 5 Km of
the project site.

e The other manufactured and prefabricated materials can be found within a radius of 5-7 Km of the
project site.
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6 HAND OVER OF SITE

The project site shall be handed over in full to the contractor after issuing of Notice to Proceed (NTP).
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7 RISK ASSESSMENT

ER 1: Effect of failure on direct population served— 2 Points
The sub project scope is construction of a plum concrete surface street, the number of traffic is 200 - 300
vehicles/day.

No impact and/or affecting less than 250 vehicles or 500 users/day 1 Paoint
Minor impact and/or affecting 250-2500 vehicles/day or 501- 5,000 .

2 Points
users/day
Moderate impact and/or affecting 2500-5000 vehicles/day or 5,001- .

3 Points
10,000 users/day
Severe impact and/or affecting more than 5000 vehicles/day or .

4 Points
10,000 users/day

ER 2: Complexity of design 2a: Complexity with Design Traffic — 1 Point
The sub project is construction of a plum concrete surface street for the urban area with no complexity involved in
terms of structure and geometric designing of the sub project.

Simple Design

(Single lane road paved or unpaved) 1 point

Average Design
(Double lane road paved or unpaved primary or secondary roads with | 2 points
simple intersections)

Complex Design

(Multi lane paved primary roads with substantial intersections) Loils

Very Complex

(Multi lane paved highway standard) 4 points

ER3: Element 2b: Complexity of Terrain - 1 Point

The project is located in flat terrain.

Simple Design

(Flat terrain with sweeping curves) 1 point

Average Design 2 voints
(Flat or undulating with medium radius curves) P

Complex Design
(Undulating to hilly with medium ascent/descent slopes and tight radius 3 points
curves)

Very Complex

(Mountainous with steep ascent/descent and sharp radius curves) Sl
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ER 4: Social Impact Assessment - 1 Point

Since the project works is the construction of a plum concrete surface street, therefore there would be positive
impact on the local population no displacement, ethic impact and negative social impact involved in the sub
project.

Positive, little or no impact on local population, no threat to ethnic minorities

or cultural aspects, historic or archaeological features St
Some displacement, loss of livelihood and impact on future employment, :

: ) o S 2 points
disproportionate ethnic impact, gender equality impact
Moderate negative social impact, loss of livelihood, displacement and other 3 points

negative factors, some loss of cultural heritage

Substantial to severe negative social impact, loss of livelihood for
substantial population, loss of cultural heritage, displacement of substantial | 4 points
population

ER 5: Environmental Impact Assessment - 2 Points
Construction of the plum concrete surface street will leave a positive impact on the area specially during winter
and spring season.

Minor impact, acceptable risk to ecosystems 2 points
Moderate impact with moderate risk to ecosystems 3 points
Substantial to severe negative environmental impact 4 points

ER 6: Natural Phenomena - 2 Points
The project site is located in a moderate seismic-risk area.

Minimal natural phenomena and/or comprehensive relevant design codes 1 point
in place; low-level seismic risk zone P
Moderate natural phenomena and/or some relevant design codes In place; -
A 2 points

moderate-level seismic risk zone
Some natural hazards acting together and/or very limited relevant design
codes; moderate to severe level seismic risk zone 3 points
Severe natural hazards acting together and/or no design codes in place; 4 points
severe level seismic risk zone P

ER 7: Estimated total construction cost - 1 Point *

The total estimated construction cost is less than US$ 500,000.
Up to US$500,000 1 point
From US$500,001 to US$2,500,000 2 points
From US%$2 500,001 to $5,000,000 3 points
More than US$5,000,001 4 points
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Total Number of Points — 10 Points
Classification of Risk Level
Project classification — Low Risk

Since the nature of the project is cash for work (CFW),therefore the type of the design and construction is so
simple, the new infrastructure project is supposed to be design or constructed with no significant issues of the
design complexity, environmental, and no natural vulnerability have been involved in this sub project, base on the
assessment the sub project has been classified as Low Risk.
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