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Annex 9.1
Schedule 4.1 [Bills of Quantities and Rates]
Original Issue

WB Project - Community Resilience and Livelihood Project CRLP
Urban Area

Herat, Afghanistan
Project Name/Components:

Construction of Sultan Mahmood Ghaznawi plum concrete surface streets with
a total length of 900m in CDC #6 & #7 of District #9 of Herat city

NOTICE TO ALL BIDDERS - COMPLETE PROJECT PRICE:

a) This BOQ is part of the complete project documents and must be read together with the other parts.
Complete project documents may include contract, drawings, BOQ, Specifications, Schedules, Preambles,
etc. b) Bidders must inform UNOPS for any discrepancies between documents prior to pricing the items in
the BoQ. c) Prices given by the bidders on this BOQ are to cover everything mentioned in the complete
Contract documents. d) Changes to the market prices during project period as well as unavailability or
shortage of materials/items are to the responsibility of the Contractor with no extra payment or adjustment.

Currency: Afghani

Project No: HRT-D9-SP03
Project Name: Construction of Sultan Mahmood Ghaznawi plum concrete surface streets with a
total length of 900m in CDC #6 & #7 of District #9 of Herat city

Location: Herat, Afghanistan
Original Issue: Thursday, November 21, 2024

Revision No.: N/A
Revision Date: N/A




Project No:
Project Name:
Location:
Original Issue:
Currency:
Revision No.:
Revised Date:

Bills of Quantities

HRT-D9-SP03

Construction of Sultan Mahmood Ghaznawi plum concrete surface streets with a total length of 900m in CDC #6 & #7 of District #9 of Herat city,
Herat, Afghanistan

November 21, 2024

Afghani

N/A

N/A

General Notes:

The contractor is required to pay a daily wage of 450 AFs for unskilled laborers and 700 AFs for skilled laborers, payable every 21 calendar days. When pricing the labor items of Bills of
Quantities (BOQ) it's required to quote a minimum daily wage of 450 AFs for unskilled laborers and 700 AFs for skilled laborers considering the allocated wages unit rate with indirect cost (if
any).

a) This BOQ is part of the complete project documents and must be read together with the other parts. Complete project documents may include contract, drawings, BOQ, Specifications,
Schedules, Preambles, etc. b) Bidders must inform UNOPS for any discrepancies between documents prior to pricing the items in the BoQ. c) Prices given by the bidders on this BOQ are to
cover everything mentioned in the complete Contract documents. d) Changes to the exchange rate or market prices during project period as well as unavailability or shortage of
materials/items are to the responsibility of the Contractor with no extra payment or adjustment.

Mainly, the unit cost of items/activities in the BoQ are without the cost of unskilled and skilled laborers in those activities. Costs of direct laborers for all items are being priced collectively
under separate line-items 1314.01A and 1314.01B.

Series and secti

on numbers in this document are based on the given Specifications.

Seszx:tsi::d Description “;J:;:::e Quantity Unit price Sub Total
Read relevant sections in the given Specifications for each of the items in Bills of Quantities prior to pricing !
Series 1000 - General Iltems AFN =
Duration for this subproject required by UNOPS to be as 120 calendar days. The Bidder/Contractor is solely responsible to prepare their Work-Plan accordingly.
1116j Environment and Social Management (provisional sum) lump sum 1.00 | AFN 254,184.00 | AFN 254,184.00
The provisional sum for this item covers all UNOPS's requirements for the implementation of ESMP items &
series of 1100 to 1300 of the given Specification and Engineer consent. The contractor should be paid based
on the aporoved and done items (breakdowns) stated in the ESMP.
1203.01 Mobilisation lump sum 1.00 | AFN - | AFN -
Cost for this item covers all relevant due expenses mentioned in series 1100 to 1500 of the given
Specifications.
1203.03 Demobilisation lump sum 1.00 | AFN - | AFN -
Cost for this item covers, but not limited, series 1200 related to Demobilisation of the given Specifications.
1314.01A | All required unskilled-labor-days for all activities in this BoQ (@450 AFN/unskilled-labor-day). Labourers Days 8,534.00 | AFN - | AFN -
For example, for a duration of 60 working days there would be a need of more or less 143 unskilled labourers
per day to be provided. See 'General Notes' above and Section 1300 of the Specifications for labourers issues.
1314.01B  |All required skilled-labor-days for all activities in this BoQ (@700 AFN/skilled-labor-day). Labourers Days 869.00 | AFN - | AFN -

For example, for a duration of 60 working days there would be a need of more or less 15 skilled labourers per
day to be provided. See 'General Notes' above and Section 1300 of the Specifications for labourers issues.

Series 4000 - Ea

rthworks AFN -

4701.01A

Excavation and transportation of suitable and unsuitable material in all areas cu.m 1,387.00 | AFN - | AFN -

Cost for this item includes all excavations or cutting for all soil types (roads, shoulders, drainages, structures
foundations, sidewalks, culverts, walls, curbs, cultivable area for soil replacement, etc. if applicable to this
project) to conform design shapes, including immediate disposal and/or salvage of materials. Any extra
excavation from the required depth not only won't be paid but also, the contractor have to reinstate it to its
original condition at his own cost. All issues to be as per given drawings, Specifications and approval of
Fnaineer

4701.02

Excavation and disposal of surplus material (suitable and unsuitable) in all areas cu.m 24.00 | AFN - | AFN -

Cost for this item includes removals/excavations of any existing item/materials/masonry structures/concrete
pavements/broken sidewalks/debris/dead trees/unused utility poles/damaged fence system, etc. come along
the line of the new work, and as well as immediate disposal of those removals as being directed by Engineer.
Any extra excavation from the required depth not only won't be paid but also, the contractor have to
reinstate it to its oriainal state at his own cost.

4701.04A

Fill (imported materials)- by crushed aggregate base course material cu.m 27.00 | AFN - | AFN -

This is a crushed aggregate layer. This item covers all gravel layers under/at the foundations of structures
(e.g. drainages, culverts, walls, etc. related to this project) shown on the design. The cost includes provision,
haulage, spreading, levelling, moisturizing and compaction of the layer as required as per given design and
Specifications. Soil derived from excavation is not allowed to be used in filling.

4701.04C

Fill (existing materials) cu.m 58.00 | AFN - | AFN -

This item covers backfill using materials derived from the excavation process. The filling to be around the
structures (e.g. drainages, culverts, walls, curbs, etc. related to this project) that need to get proper levels.
The cost includes sorting of excavated materials to the given specifications for filling, transportation,
haulage, spreading, levelling, moisturizing and compaction required as per given design. All issues to be as
ner aiven drawinas. Snecifications and annroval of Fnaineer.

4701.05

Sub grade preparation sg.m 8,337.00 | AFN - | AFN -

This item covers required formation of subgrades and foundation surfaces for roads, shoulders, sidewalks,
culverts and retaining walls foundations (if applicable) related to this project. The existing embankment or
excavated surfaces shall be scarified, bladed, and shaped to the given cross-section. High places in the
surfaces shall be cut to grade and scarified; the resulting material to be hauled and deposited on low areas as
directed by the Engineer to bring the surface of the subgrade to the elevation shown on the drawings or
approved by the Engineer. The cost for this item includes scarifying of higher areas, shifting and filling of
holes at lower areas, making the surface even levelled and smooth, and well compacted to the given designs,
and finally removal of unwanted objects and excessive materials (if any) from the underwork area.

All issues to be as per given drawings, Specifications and approval of Engineer.

Series 5000 - Concrete Structures AFN -

5901.03

Concrete of the required strength as shown on the drawings cu.m 67.00 | AFN - | AFN -

This item covers 25Mpa PCC/RCC (plain/reinforcement cement concrete). This item covers all concrete at
drainages, culverts, walls, curbs, roads-speed-breakers, feature, etc. (if applicable to this project) that shown
as 25Mpa concrete. The cost for this item covers construction joints and joint fillers, all required auxiliary
materials etc. shown or asked by Engineer for a complete concrete job. All issues to be as per given drawings,
Soecifications and anoroval of Enaineer.

N/A

Installation of barriers - made of concrete RCC well rings Ring No. 4.00 | AFN - | AFN -

This item covers provision, installation and filling of the well RCC rings at the start and end points of plum
concrete streets with >4m carriage way. As per street width and site condition, One or Two rings to be
installed in a fashion to prevent entry of heavy vehicles at both ends of the street(s). The cost includes RCC
well rings, its filling by compacted clay and also a 5cm-thick PCC 15Mpa concrete layer on top (to seal the
ring & having slopes from center to all around). Details for all other issues to be as per approval of Engineer
at site.




Series 7000 - Pavements

AFN

7105.01B

Sub base - existing surface materials

196.00

AFN

AFN

This item covers subbase layers at the road and/or shoulders etc.. Current surface materials shall be scarified
to the required depth, and to be leveled and to be compacted as per given Specifications so that to build
subbase layer. All issues to be as per given drawings, Specifications and approval of Engineer.

7705.01

Plum concrete pavement

1,039.00

AFN

AFN

This item covers plum concrete pavement with the size and characteristics of the given design. The cost
includes all required shuttering, anchors, and other auxiliary materials as needed. If construction joints
shown, the cost also includes all materials and efforts for the joints. All issues to be as per given drawings,
Specifications and aporoval of Enaineer.

N/A

Steel grilles over some parts of the plum concrete side drains

sq.m

15.00

AFN

AFN

The cost for this item covers complete steel grilles, the provision, installation, 2 coats of anti-rust and 1 coats
of oil-based painting, etc. to functional grilles. The cost includes all materials, efforts, auxiliary items etc. that
are required for the job as per given drawings. All issues to be as per given drawings and approval of
Engineer.

Grand Total:

AFN




