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Islamic Emirate of Afghanistan 
Administrative Office 

National Procurement Directorate 
Technical Deputy 

Department of Consolidation of Plans and Preparation of Procurement Documents  

Project Name: The Renovation Project of the First Turbine of the Mahipar Hydroelectric Plant 

Invitation No: NPD/DABS/1403/ICB/W-922 Date: 12-12-2024 Amendment No: 2 

THE AMENDED STATUS OF SBD THE CURRENT STATUS OF SBD ITB CLAUSE 

Drawing (Annexure No 2) Attached to this email and related websites Drawing (did not included in Annexure No 1)  

Bidders must submit Type Test Certificates and Type Test Reports for all items except for 

design and installation from the bid opening date until the end of the bid evaluation 

period. 

The Bidder shall submit with its bid the following additional documents: 

d)     Type Test Report are required for all items except for design and installation. 

e)     Type Test certificate are required for all items except for design and installation. 

 

ITB 11.1 

(k) 

Note2: in case of foreign bank doesn’t have correspondent financial bank/institution in 

Afghanistan, then the bank guarantee issued by a foreign bank/financial institution should 

be verified and confirmed through Diplomatic Channels for making it enforceable, if the 

embassy or consulate mission of the same country existed in Afghanistan. 

Bid security can be provided through Afghanistan banks in the name of the Local Partner 

(acting as a Local Representative, not as a JV Partner) on behalf of the main bidder. In this 

case, the main bidder should officially authorize the Local Partner to provide the bid 

security. The Local Representative should also submit a declaration letter confirming the 

submit of bid security on behalf of the main bidder for this project. 

Not added before ITB 20.1 

 

 

 دافغانـستان اســلامـي امارت

 د چارو ادارې لوی ریاست

 

 امارت اســـلامـی افغانــستان

 ریاست عمومی ادارۀ امور
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CLARIFICATIONS 

NO QUESTION RESPONSE 

1 Regarding the subject Tender, we are trying to take Price from Manufacturer, but they 

are asking to provide picture from site and equipment’s name plate. 

Therefore, we respectfully request that you provide us a picture of every piece of 

equipment used in the project, together with its name plate. 

Considering that approximately 60 years have passed since the construction phase of the Mahipar 

Power Plant, many components and equipment installed in this unit either lack nameplates or their 

nameplates have deteriorated over time. Currently, the mentioned unit is not in a dismantled state, 

and most of its parts are not visible in this condition. Therefore, a number of available drawings 

have been sent to you. It is also worth mentioning that interested companies and firms are 

encouraged to visit the site prior to the offer submission deadline to inspect the area. 

2 Refer to Standard Bidding Document, page#32, section ITB 11.1 (K), the bidder 

requested to submit below listed documents in bid submission: 

d)     Type Test Report are required for all items except for design and installation. 

e)     Type Test certificate are required for all items except for design and installation. 

The Company believed these documents should be submitted by the successful Bidder 

after contract award, rather than in bidding stage as it is a common practice for the 

Manufactures companies to share the equipment type test reports and certification with 

the contractor after signing the agreement. Therefore, This Company need clarification. 

Bidders must submit Type Test Certificates and Type Test Reports for all items except for design and 

installation from the bid opening date until the end of the bid evaluation period. 

3 As requested in our previous mail ,We request you to kindly consider the following 

1. Issue and send us a formal Invitation to visit Kabul for detailed understanding of the 

project. 

2. For submission of Bank guarantee, Indian banks are not obliging us to issue the Bank 

guarantee, Request you to kindly clarify available other option 

3, The Estimated Cost of the entire Project against Bank Guarantee of US$ 2,50,000 

1. We are unable to issue and send you a formal invitation for your visit. You may apply through 

the Embassy of Afghanistan in your country and, after completing the legal procedures, proceed to 

visit the site. Alternatively, if you have a representative in Afghanistan, they can be introduced to 

gather project details via a site visit. 

2. We have included additional methods for the submission of bid Security. We hope that with 

these added options, you will be able to prepare and submit your bid Security accordingly. 

3. The amount specified for the bid guarantee in the bidding document is correct and aligns with 

the tender requirements. 
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4 we would appreciate your guidance on the matter of bid securities. As international 

banks are currently unable to conduct transactions with Afghanistan due to ongoing 

restrictions, we seek your advice on how international companies can arrange for the 

required bid securities under these circumstances. 

We look forward to your prompt response and appreciate your assistance in addressing 

these concerns. 

We have included additional methods for the submission of bid guarantees. We hope that with 

these added options, you will be able to prepare and submit your bid guarantee accordingly. 

5 In order to prepare a full-fledged commercial proposal that meets all the criteria and 

requirements of the Customer, as well as current realities, taking into account all 

technical, commercial and social risks, all existing construction drawings and existing 

drawings of the equipment subject to rehabilitation are required. 

Without receiving such information, the risk of increasing the cost of the commercial 

proposal may increase several times. Therefore, we kindly ask you to send all the 

necessary information as soon as possible. 

Considering that approximately 60 years have passed since the construction phase of the Mahipar 

Power Plant, many components and equipment installed in this unit either lack nameplates or their 

nameplates have deteriorated over time. Currently, the mentioned unit is not in a dismantled state, 

and most of its parts are not visible in this condition. Therefore, a number of available drawings 

have been sent to you. It is also worth mentioning that interested companies and firms are 

encouraged to visit the site prior to the offer submission deadline to inspect the area. 

 


